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City of Lynchburg 
Procurement Division 
900 Church Street 
Lynchburg, Virginia  24504 
Telephone No.: (434) 455-3970 
Fax No.: (434) 845-0711                     
                                                    Addendum for Invitation for Bids 

E C Glass Roof Replacement – Phase 3 
 

2015-975 
Date: 04/23/2015 
From: Deborah Powell, Buyer, CPPO, VCO 
RE: Addendum No.  1 
 
This Addendum supplements and amends the original Plans and Specifications and shall be taken into 
account in preparing proposals and shall become a part of the Contract Documents. The Bidder shall indicate 
receipt of this Addendum and all previously issued Addenda on the Bid Form.   
 

 
 

Company Name:    Address:    Date:   

Authorized Signature:      Title:      

Print Name:     Telephone No.:    

Fax No.:   
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 DOMINION SEVEN ARCHITECTS 
1000 Jefferson Street 

 Suite 2A 

 Lynchburg, Virginia  24504 

P (434) 528-4300 F (434) 528-4756 
 

 

ADDENDUM #1 
 
Name of Project  E. C. Glass High School Roofing – Phase 3 
Location  Lynchburg, VA 
 
Project No.   3505 
 
Date   April 17, 2015  
 
The following items represent changes, modifications and/or clarifications to the Contract 
Documents for this project.  This Addendum shall become a part of the Contract Documents, 
and all Bidders shall acknowledge its inclusion in their bid. 
 
This Addendum consists of the following: 
 

2    typed pages 
 1 report from Hurt & Proffitt (5 pages) 
 
GENERAL CLARIFICATIONS: 
 
1. A reminder that bids are due at 11:00 AM on April 30. 
2. The date that the Contractor can begin work is July 27, 2015. 
3. Tectum roof deck location is noted on Sheet A1.2. 
 
CHANGES TO SPECIFICATIONS:   
 
Section 075423- Thermoplastic Polyolefin (TPO) Roofing: 
 
Page 7, ADD Paragraph 2.11 MODIFIED BASE SHEET: 
  A.  Basis-of-Design:  Carlisle Modified Base Sheet.  A premium SBS modified  
    asphalt base sheet specially designed for use with TPO systems.  Meets or  
    exceeds the requirements of ASTM D6163 Type 1, Grade S for SBS modified  
    bituminous sheet materials using glass fiber reinforcements. 
 
    Install Modified Base Sheet as initial layer directly over existing tectum roof  
    deck. 
 
ADD Paragraph 2.12 BASE SHEET FASTENERS 
  A.  Basis-of-Design:  Carlisle Dual Prong Base Sheet Fasteners.  The Carlisle Dual  
    Prong Base Sheet Fastener is designed to secure base sheets over gypsum,  
    fibrous cement and lightweight concrete decks.  The Dual Prong fastener  
    consists of a galvanized (G-90) tube, shaped to easily penetrate decking and  
    existing membranes, a 2.7 inch diameter Galvalume plate, which is securely  
    clamped to the tube and ribbed to resist cupping, and a locking staple  
    formed from coated high tensile steel wire for corrosion resistance.  The Dual  
    Prong Fastener is installed using the Carlisle Dual Prong Applicator.  This stand- 
    up applicator holds and drives the tube into the deck then, sets the wires. 
 
    For fastening patterns, refer to diagram at top of next page. 
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CHANGES TO DRAWINGS:  
 
 
 
END OF ADDENDUM #1 
 



SanAir Technologies LaboratorySanAir Technologies Laboratory

Analysis Report

prepared for

Hurt & Proffitt, Inc.

Report Date: 4/9/2015
Project Name: EC Glass Roof
Project #: 20150422
SanAir ID#: 15008670

804.897.1177           www.sanair.com804.897.1177           www.sanair.com



SanAir Technologies Laboratory, Inc.
1551 Oakbridge Drive, Suite B, Powhatan, VA  23139
804.897.1177  Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com     E-mail: iaq@sanair.com

Hurt & Proffitt, Inc.
2524 Langhorne Road
Lynchburg, VA  24501

April 9, 2015

SanAir ID # 15008670
Project Name: EC Glass Roof
Project Number: 20150422

Dear D. Montalbano,

We at SanAir would like to thank you for the work you recently submitted. The 2 sample(s) were
received on Thursday, April 02, 2015 via FedEx.  The final report(s) is enclosed for the following
sample(s): 1, 3.

These results only pertain to this job and should not be used in the interpretation of any other job.
This report is only complete in its entirety. Refer to the listing below of the pages included in a
complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter

- Analysis Pages
- Disclaimers and Additional Information

sample conditions:
2 sample(s) in Good condition



SanAir Technologies Laboratory, Inc.
1551 Oakbridge Drive, Suite B, Powhatan, VA  23139
804.897.1177  Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com     E-mail: iaq@sanair.com

Name:
Address:

Hurt & Proffitt, Inc.
2524 Langhorne Road
Lynchburg, VA  24501

Project Number:
P.O. Number:

Project Name:

20150422

EC Glass Roof

Collected Date:
Received Date:

Report Date:
Analyst:

3/31/2015
4/2/2015 10:20:00 AM
4/9/2015 1:03:19 PM
Vaughan, Nathaniel

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components Asbestos

SanAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
1 / 15008670-001 Various 30% Cellulose 70% Other None Detected
Roof Core, Roofing Non-Fibrous

Heterogeneous

1 / 15008670-001 Black 100% Other None Detected
Roof Core, Roofing Non-Fibrous

Heterogeneous

1 / 15008670-001 Yellow 100% Other None Detected
Roof Core, Foam Non-Fibrous

Heterogeneous

Stereoscopic Components Asbestos
SanAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
3 / 15008670-002 Black 30% Cellulose 70% Other None Detected
Roof Core, Roofing Non-Fibrous

Heterogeneous

3 / 15008670-002 Yellow 100% Other None Detected
Roof Core, Foam Non-Fibrous

Heterogeneous

15008670
SanAir ID Number

FINAL REPORT

Certification

Signature: Reviewed:

Date: 4/9/2015 Date: 4/9/2015 Page 1 of 1





Disclaimer 
 

The final report cannot be reproduced, except in full, without written authorization from SanAir. 
Fibers smaller than 5 microns cannot be seen with this method due to scope limitations. The 
accuracy of the results is dependent upon the client’s sampling procedure and information 
provided to the laboratory by the client. SanAir assumes no responsibility for the sampling 
procedure and will provide evaluation reports based solely on the sample and information 
provided by the client. This report may not be used by the client to claim product endorsement by 
NVLAP or any other agency of the U.S. government.  
 
For NY state samples, method EPA 600/M4-82-020 is performed. 
 
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and 
similar non-friable organically bound materials. Quantitative transmission electron microscopy is 
currently the only method that can be used to determine if this material can be considered or 
treated as non-asbestos containing. 
 
NY ELAP lab ID 11983 

 



If there are any questions or comments regarding this Project Memorandum please contact this office within ten (10) 
days or it will stand as correct. 
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DOMINION SEVEN ARCHITECTS 
 1000 Jefferson Street 

Suite 2A 
 Lynchburg, Virginia  24504 

P (434) 528-4300  F (434) 528-4756 
 
PRE-BID MEETING NOTES 
 
Date:  April 15, 2015 

 
Project: Lynchburg City Schools – E. C. Glass High School Reroofing – Phase 3 
 
Project No: 3505 
 
Participants: Please reference the sign-in sheet on the City’s website: 
 http://www.lynchburgva.gov/current-solicitations 
  
  
 1. Introductions / Sign-In sheet.  The Pre-Bid Meeting for this project is optional for those bidding. 
 
2. Invitation For Bids: 
  a. Drawings and specifications are on the City’s website: 
   http://www.lynchburgva.gov/current-solicitations 
  b. Deadline for Questions:  April 23, 2015, at 2:00 PM.  All questions must be submitted 

in writing to Deborah Powell, deborah.powell@lynchburgva.gov;  
   FAX:  (434)-845-0711 
  c. Bid Deadline:  April 30, 2015, at 11:00 AM.  Bids will be received in the Procurement 

Division, Third Floor City Hall, 900 Church Street, Lynchburg.  (Bids will be opened in 
the Bidders Room.) 

  d. Acknowledge Addenda on Bid Form.  Any and all addenda will be posted to the 
City’s Current Solicitations webpage.  It is the Bidder’s responsibility to check the 
City’s website for Addenda.  Dominion Seven will not distribute Addenda to 
Bidders. 

      
3. Completion Date / Liquidated Damages: 
 

a. Date Contractor Can Begin Work:  On or about July 27, 2015 
b. Substantial Completion Date:  October 2, 2015 
c. Final Completion:  October 16, 2015 

  d. Liquidated Damages:  $250.00 per day. 
  e. Contractor to provide temporary toilets during project. 
 
4. Contract Documents: 
  a. Bid Bond:  5% of Base Bid. 
  b. Contract awarded to the lowest responsive, responsible Base Bid.   
 
5. Scope of Work: 
  a. The Scope of Work includes the removal of approximately 534 squares of existing 

spray foam roof over built-up roof.  A new fully adhered TPO roof and rigid 
insulation will be installed.   

 
 
 
 
 
 
 

mailto:deborah.powell@lynchburgva.gov


If there are any questions or comments regarding this Project Memorandum please contact this office within ten (10) 
days or it will stand as correct. 
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  b. Unit Prices: 
    -Unit Price #1 for replacement of existing wood blocking per Board Foot. 
    -Unit Price #2 for replacement of existing concrete roof deck per Square  
    Foot. 
    -Unit Price #3 for replacement of existing tectum roof deck per Square  
    Foot. 
  c. Allowances: 
    -Allowance #1 for 50 board feet of wood blocking 
  d. Roof cores were taken and no asbestos material was found.   
  e. Bidders may visit the site at a later date and are reminded to check-in at the 

Main Office first in order to sign-in and receive a Visitor’s Badge. 
  f.  
6. Rick Thompson is the contact for Lynchburg City Schools. 
7. The Contractor is to access the roof of the school from the exterior of the building at all times 

during construction. 
8. The lay down / staging area will be in the parking lot closest to Langhorne Road at the end 

closest to Memorial Avenue. 
 
   
NOTE:   It is the responsibility of each Contractor to check the City’s website for any and 

all Addenda for this project.    
 
 
Reported By: Jacob Caldwell 
 
cc: Rick Thompson (Lynchburg City Schools) 
 Deborah Powell (City of Lynchburg) 
 file 
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