

City of Lynchburg  
Procurement Division  
900 Church Street  
Lynchburg, Virginia 24504  
Telephone No.: (434) 455-3970  
Fax No.: (434) 845-0711

**Addendum for Invitation for Bids  
Hutcherson Early Learning Center Façade Improvements**

**13-836**

---

Date: 3/29/2013  
From: Lisa Moss, Buyer VCA  
RE: Addendum No. 2

---

This Addendum supplements and amends the original Plans and Specifications and shall be taken into account in preparing proposals and shall become a part of the Contract Documents. The Bidder shall indicate receipt of this Addendum and all previously issued Addenda on the Bid Form.

- 1. Attached are the clarifications and changes for Addendum #2 as prepared by Dominion Seven Architects.**

*Company Name:* \_\_\_\_\_ *Address:* \_\_\_\_\_ *Date:* \_\_\_\_\_

*Authorized Signature:* \_\_\_\_\_ *Title:* \_\_\_\_\_

*Print Name:* \_\_\_\_\_ *Telephone No.:* \_\_\_\_\_

*Fax No.:* \_\_\_\_\_

## **ADDENDUM #2**

|                 |  |
|-----------------|--|
| Name of Project | Hutcherson Early Learning Center Façade Improvements |
| Location        | Lynchburg, VA  |
| Project No.     | 3301   |
| Date            | March 28, 2013                                       |

---

The following items represent changes, modifications and/or clarifications to the Contract Documents for this project. This Addendum shall become a part of the Contract Documents, and all Bidders shall acknowledge its inclusion in their bid.

This Addendum consists of the following:

- 1 typed page
- 2 11" x 17" Sketches

### **GENERAL CLARIFICATION:**

Please use the following guidelines for any patch and repair of existing terrazzo flooring:

1. Precast Terrazzo Tile units to be "WT Traditional Style Terrazzo Tile" by Wausau Tile, Inc.
2. Size: 23 13/16" x 23 13/16" square.
3. Face Edge: Chamfered.
4. Color to be selected by Architect from manufacturer's full range of colors.
5. Mortar to be manufacturer's recommended latex mortar.

### **CHANGES TO SPECIFICATIONS:**

011000 – Summary:

1. Page 2, paragraph 1.4.A. Please REVISE this paragraph to reflect a Substantial Completion Date of August 9, 2013 for Phase 1 and a Substantial Completion Date of September 9, 2013, for Phase 2.

### **CHANGES TO DRAWINGS:**

**Please refer to the following Sketches:**

Sketch A1.0 – New Lower Floor Plan – Revised Phasing.

Sketch A1.1 – New Upper Floor Plan – Revised Phasing.

Please refer to the above Sketches for the REVISED Phasing of the Work.

**END OF ADDENDUM #2**