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City of Lynchburg 
Procurement Division 
900 Church Street 
Lynchburg, Virginia  24504 
Telephone No.: (434) 455-3970 
Fax No.: (434) 845-0711                     
                                                    Addendum for Invitation for Bids 

Monument Terrace Building Boiler Replacement 
 

14-903 
Date: 05/12/2014 
From: Lisa Moss, Buyer VCA 
RE: Addendum No.  1 
 
This Addendum supplements and amends the original Plans and Specifications and shall be taken into 
account in preparing proposals and shall become a part of the Contract Documents. The Bidder shall indicate 
receipt of this Addendum and all previously issued Addenda on the Bid Form.   
 

1. The Bid submission date has been extended to Friday, May 16, 2014 at 3:00 P.M.  
2. Attached below are the Pre Bid Meeting Notes, Questions and Clarifications for this 

project as prepared by 2RW. 
3. Revised Drawings for this project are included as a separate file and posted to our website 

along with this addendum. Drawing file is titled Addendum 1 Drawings. 
 

 

Company Name:    Address:    Date:   

Authorized Signature:      Title:      

Print Name:     Telephone No.:    

Fax No.:   



 
 
 
Consultants, Inc 
 

 

100 10th Street NE  
Suite 202 

Charlottesville VA 
22902 

 
1611 Connecticut Ave NW 

Washington DC 
20009 

 
t) 434-296-2116 

2rw.com 

MEETING MINUTES 
 
PLEASE REVIEW & NOTIFY PREPARER IN WRITING WITHIN 3 DAYS IF ANY DISCREPANCIES OR OMISSIONS ARE NOTED. 
 
project: 12221A – Monument Terrace Boiler Replacement date: 24 April 2014 
prepared by: Daniel Cardwell time: 10:00 AM 
  
location: City Hall, Bidders’ Room 

 
attendees: Randy Dalton, City of Lynchburg randy.dalton@lynchburgva.gov 

 Lisa Moss, City of Lynchburg lisa.moss@lynchburgva.gov 

 Mike Carter, Valley Industrial Piping michael@valleypipes.com 

 Mike Kelley, Waco, Inc. mkelley@wacoinc.net 

 Fred Burton, Southern Air frederick.burton@southern-air.com 

 John May, Affordable Energy Concept john@affordableenergyconcepts.com 

 Hunter Nash, Hunter Nash indhtg@aol.com 

 Daniel Cardwell, 2rw Consultants Inc. danielc@2rw.com 

 

distribute to: Randy Dalton, Lisa Moss 

 

NEW BUSINESS 

Action by: Item No. Description 

 01-01 Introductions were made by all attendees and all parties signed in via the record of 
attendance sheet. 

 01-02 Reviewed instructions and requirements for Invitation for Bids. 

 Bid Deadline Extended to : May  16, 2014 at 3:00 PM. Bids will be received in the 
Procurement Division, Third Floor City Hall, 900 Church Street, Lynchburg. 
 

 01-03 Completion Date/Liquidated damages 

 Contractor shall commence work within 10 days after Notice to Contractor to proceed. 
 Substantial completion of project within 120 calendar days of notice to proceed. 
 Liquidated damages in the amount of $150.00 per day. 
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Action by: Item No. Description 

 01-04 An overview of the scope of work was provided by Randy Dalton and Keith Poeppel.  

General 

 Area of work: Monument Terrace boiler room, roof. 
 This is a basic description of the general scope. Refer to drawings and specifications for 

further detail. 

Demolition 

 Remove (1) existing boiler, vent, air separator, chemical shot feeder, and appurtenances 
associated with the boilers as shown on the drawings. 

New Work 

 Provide two new condensing boilers. Route boiler intake and exhaust through existing 
chimney. 

 Provide integrated boiler controller by boiler manufacturer and provide required 
connections and modifications to existing BAS to provide a fully functional system. 

 Provide (2) inline boiler circulator pumps. 
 Provide piping and associated appurtenances within mechanical room as indicated on 

the plans. 
 Provide dirt-air separator, chemical pot feeder and associated appurtenances. 
 TAB 
 Provide conductors, conduit, disconnects, and circuit breakers to power new equipment. 

 01-05 Minor revisions to the construction documents were identified as follows. See revisions to 
drawing for addition information. 

 Ornamental cap on existing chimney shall be removed and discarded. A water-tight cap 
shall be installed on the top of the chimney per the drawings. 

 The existing steel chimney liner shall be removed and recycled. 
 The existing three-way control valves which modulate to bypass the current boiler shall 

be salvaged and returned to the City for reuse. 
 A new backflow preventer on the boiler system makeup water line has been installed by 

the City and shall be removed from the scope of this project. 

 

 01-06 Attendees walked through the Mechanical Room.  Contractors asked questions and answers 
were provided where appropriate.  See the following page. 
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 01-07 QUESTIONS/RESPONSES: 

1. Is combustion air required from the chimney?  
 
Installation of combustion air intakes for new boilers shall be provided from 
the chimney as shown on drawing M1.0. 
 

2. Is there an option for sidewall penetration instead of through the 
chimney? 
 
A sidewall penetration shall not be permitted for this project due to the 
terrain surrounding the building. Installation of boiler venting and 
combustion air intakes for new boilers shall be as shown on drawing M1.0. 
 

3. What pipe materials are to be used? 
 
Per General Note 12 on drawing M0.0 domestic water piping shall be Type L 
copper and heating water shall be Schedule 40 black steel or Type L copper. 
Where dissimilar metals are connected, dielectric connectors shall be used. 
 

   

END OF MEETING MINUTES 

V:\City of Lynchburg\12221A-Monument Terrace Boiler and Controls\const admin\12221A_mm01-140512.docx 


