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City of Lynchburg 
Procurement Division 
900 Church Street 
Lynchburg, Virginia  24504 
Telephone No.: (434) 455-3970 
Fax No.: (434) 845-0711                     
                                                    Addendum for Invitation for Bids 

Park Ave Waterline Replacement and 
 Memorial Ave/Park Ave/Lakeside Dr. Intersection Improvements 

 
15-940 

Date: 10/23/2014 
From: Lisa Moss, Buyer VCA 
RE: Addendum No.  1 
 
This Addendum supplements and amends the original Plans and Specifications and shall be taken into 
account in preparing proposals and shall become a part of the Contract Documents. The Bidder shall indicate 
receipt of this Addendum and all previously issued Addenda on the Bid Form.   
 
 
 1.  Attached below are the Pre Bid Meeting notes.  
 
 2.  Attached is the Detour/Traffic Control Policy for the City.  
 

3. For work performed in the footprint of Federal Project No. HSIP-5118, the 
contractor is required to use American made iron, steel, and manufactured goods 
and must comply with Buy American provisions." 

 
4. Attached is a revised Bid Sheet. A copy in excel form will be posted as well. It is the bidders 

responsibility to verify that all information is correct when submitting a bid.  
  
 
 

 

Company Name:    Address:    Date:   

Authorized Signature:      Title:      

Print Name:     Telephone No.:    

Fax No.:   



Park Avenue Water Line Replacement, City Project #14012‐W 
Memorial, Lakeside, Park Intersection Improvements, City Project #11011‐W 

Lynchburg, VA 
Pre‐Bid Meeting Summary 

October 21, 2014 
 
Attendees: 
  Lisa Moss (Buyer, City of Lynchburg) 
  Don DeBerry (Traffic Engineer, City of Lynchburg) 
  Scott Parkins (Utilities Engineer, City of Lynchburg) 
  Mike Hall (George E Jones) 
  Tim Wade (Fielders Choice) 
  Dean Prillaman (Prillaman & Pace) 
  Brad Fellers (Counts & Dobyns) 
 
  Not in Attendance: Rick Lipscomb (Construction Manager, City of Lynchburg) 
 

1. Contract Dates and Requirements (Lisa Moss) 
 

a. Pre‐Bid Meeting – October 21, 2014, Minutes and attendee list will be published as 
Addendum #1. 

b. Final Questions due – November 5, 2014 
c. Final Addendum – November 10, 2014 
d. Bid Opening – 3 pm, November 13, 2014 
e. Contract Duration: 120 days, with $500/day liquidated damages 
f. All questions are to be sent in writing to Lisa Moss, via email or fax.  Call her if a fax is 

sent to avoid possibility of the fax getting lost. 
 

2. Technical Requirements (Scott Parkins) 
 

a. Work will take place in Memorial Avenue and Park Avenue to tie to the location of the 
stub left by Fielders Choice as part of the Midtown Connector project.   The project is 
designed to connect to a valve and stub left by Fielders Choice at this location.  
However, if this project progresses faster, we may change to having this project leave 
the stub and valve for Fielders Choice to connect in the future.   With line item bid, this 
would be covered by adjusting field quantities. 
 

b. The City Engineer has requested final pavement on Park Avenue be removed from this 
project to allow him time to have Public Works complete some storm inlet repairs.  The 
bid form will be adjusted to eliminate this line item. 

 
c. Because of the heavy traffic on Memorial Avenue and construction likely during winter 

months, temporary concrete patching will be added to the bid form as a line item.  
Concrete patching will only be allowed if the asphalt plants are closed.  
 

d. All work is taking place in the paved areas, with the exception of water service 
connections which should limit any disturbed areas.  



e. A waterworks construction permit has been acquired from the Virginia Department of 
Health and copy will be provided to the Contractor prior to the start of construction. 
 

f. Traffic control will be coordinated through the City’s Traffic Engineer and the work 
currently under way on Midtown Connector (Fielders Choice is the contractor).  1 way 
traffic with flagging is preferred.  Coordinate with City Traffic Engineer at least 2 weeks 
in advance of closing or restricting road access.   The City’s Detour/Closure policy will be 
posted with the addendum. 

 
g. The gas company has a parallel construction project scheduled for January 1, 2015 at 

the intersection of Memorial and Park Avenue.  Based on the drawings provided to the 
City, the work appears to be mostly out of the paved areas.  A copy of Drawing 5 
showing the proposed work is included in an addendum. 

 
3. Project Schedule 

 
Anticipated start – January 1, 2015 
Gas company work start – January 1, 2015 
Completion (@120 days) – Approximately April 30, 2015 
 
Bid of intersection improvements – January 2015 
Start of intersection improvements – April 2015 
 

 
 
 
 
 
 

 
 

 
 
 



 
 
 
City Road Closure / Detour / Lane Closure procedure 
 

1) Prepare and submit a Traffic Control Plan (TCP) to City Transportation Engineer for approval 2 

weeks prior to proposed closure.  Any TCP may be required to be altered prior to approval, 

delayed due to other previously approved construction detours/closures or denied. 

a) Traffic Control Plan to include street map or aerial of project area showing street names, location 

and type of all required signage and barricades per the Virginia Work Area Protection Manual 

current edition (VWAPM), duration of work, all phases of construction. 

 

2) Notify affected public/businesses minimum 10 days prior to closure if possible, method to be 

mutually agreed upon by applicant & City 

 

3) Notify Lyncom 847-1602, Communications & Marketing 455-3800 and Citizens First 856-2489 

 
4) Provide Certificate of Insurance naming City as additionally insured for working in the right of way 

to Risk management 2 weeks prior to proposed closure. 

 
5) Provide 24/7 contact information for responsible party 

 
6) Set up walk through with City Transportation engineer once setup complete 

 
7) If this process is not followed, the Transportation Engineer or his designee may require that the 

traffic control set up be removed until all conflicts can be resolved.  

 

 

 



ITEM UNIT

# DESCRIPTION UNIT QTY PRICE TOTAL

1 Mobilization LS 1

2 Survey/Stakeout LS 1

3 Maintenance of Traffic LS 1

4 Pavement Cut and Remove SY 1055

5 Type C Trench Patch Asphalt Street SY 1055

6 Maintenance Stone, 6" lift SY 1055

7 (deleted)

8
Concrete Pavement, Removal and 
Replacement SY 60

9 Sidewalk, Removal and Replacement SY 35

10
Curb and Gutter, Removal and 
Replacement

LF 85

11 6" DIP Water Main LF 102

12 8" DIP Water Main LF 85

13 12" DIP Water Main LF 1345

14 14" DIP Water Main LF 20

15 16" DIP Water Main LF 360

16 Fittings and Accessories LBS 4700

17 6" Gate Valve & Box EA 3

18 8" Gate Valve & Box EA 5

19 12" Gate Valve & Box EA 4

20 14" Gate Valve & Box EA 1

21 16" Gate Valve & Box EA 3

22 6" Wet Tap (Sleeve and Valve) EA 1
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23 8" Wet Tap (Sleeve and Valve) EA 3

24 14" Wet Tap (Sleeve and Valve) EA 1

25 Fire Hydrant EA 2

26 Concrete Fire Hydrant Pad EA 2

27 Connection to Existing Fire Hydrant EA 1

28
3/4" x 1" Water Meter Assemblies & 
Meter Box

EA 14

29

3/4" Copper Water Service (open cut or 
bore)

LF
280

30 Cap and Plug Abandonment EA 5

31 Tie Rods LF 100

32 Megalugs LBS 1500

33
Unformed Concrete for Anchors, Collars, 
etc.

CY
10

34 Point Repair of Sanitary Sewer Mains EA 6

35 Replace CI Top (2301 Park Avenue) EA 1

36 Inlet Protection EA 6

37 Temporary Concrete Patch SY 250

TOTAL (Base Bid)


