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ADVERTISEMENT FOR BIDS

Sealed bids for the Criminal Justice Academy Boiler , will be received by the City of Lynchburg,
Procurement Division, City Hall, Lynchburg, VA, until 3:00 p.m., June 19, 2013, and then publicly
opened and read in the Bidder's Room, Third Floor, City Hall.

This project includes replacement of the existing hot water boiler with two high efficiency hot water
boilers, and replacement of the existing hot water circulating pumps and all associated systems. Generally
includes all associated piping, electrical, and controls as stated in the project manual and drawings. The
project includes demolition of existing equipment to facilitate the installation of new equipment.

The Project Manual and Drawings for this project may be viewed and downloaded from the City’s
website: http://www.lynchburgva.gov/current-solicitations

An Optional pre-bid conference will be held at 1:00 p.m. on June 3, 2013 at the Community Market
1219 Main Street Lynchburg, VA.

Contact Lisa Moss at (434) 455-4228; fax: (434) 845-0711; email:lisa.moss@lynchburgva.gov for further

information. All requests for clarification or questions regarding this bid must be received no later than
2:00 p.m. on June 12, 2013.
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BID FORM

Lisa MossProcurement Division
City of Lynchburg

Third Floor, City Hall

900 Church Street

Lynchburg, Virginia 24504

Dear Ms. Moss:

The undersigned, as bidder, hereby declares that the only persons interested in this bid as principal, or principals, is
or are named herein and that no person other than herein mentioned has any interest in this bid or in the
Construction Agreement to be entered into; that this bid is made without connection with any other person,
company, or parties making a bid; and that it is in all respects fair and in good faith, without collusion or fraud.

The undersigned, having visited and examined the site and having carefully studied all the Contract Documents,
including without limitation, all drawings and specifications pertaining to "Criminal Justice Academy Boiler "
for the City of Lynchburg, Virginia, hereby proposes to furnish all labor, equipment, materials, and services and to
perform all operations necessary to execute and complete the Work required for the project, in strict accordance
with the Contract Documents, The City Manual of Specifications and Standard Details, 12/2011 together with
Addenda numbered____ through issued during bidding period and hereby acknowledged, subject to the
terms and conditions of the Construction Agreement for the lump sum amount of:

TOTAL BASE BID: Dollars

$ )

It is understood and agreed that the Owner, in protecting its best interests, reserves the right to reject any or all bids
or waive any defects. Any changes, erasures, modifications, deletions in the bid form, or alternate proposals not
specified in the Advertisement for Bids may make the bid irregular and subject to rejection.

The listed bid items are to contain all necessary costs required for completion of the Work in accordance with the
Contract Documents.

If the Construction Agreement is for unit prices and not for a lump sum price, it is understood that all quantities
listed on the following pages are estimated quantities, and the Owner reserves the right to raise, lower, or eliminate
any quantity or item, and in any case, the unit prices shall be used in determining partial and final payment. It is
further understood that costs to cover all components of the Work as described in the Contract Documents are
included in this bid, even in cases where specific line items are not identified.

We are properly equipped to execute all work of the character and extent required by the Contract Documents, and
we will enter into the Construction Agreement for the execution and completion of the Work in accordance with the
Contract Documents; and we further agree that, if awarded the Construction Agreement, we will commence the
Work on the date stated in the "Notice to Proceed” and will maintain a work force large enough to execute the
Work and all obligations no later than the completion date stated in the Contract Documents.

Enclosed herewith is the following Security, offered as assurance that the undersigned will enter into the
Construction Agreement for the execution and completion of the Work in accordance with the Contract Documents:

Bidder's Certified Check issued by (name of bank) in the amount of:

$ (5% of Base Bid amount)

Bidder’s Bid Bond for 5% of Base Bid Amount Issued by
(name of surety authorized to do business in Virginia).
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The undersigned hereby agrees, if awarded the Construction Agreement, to execute and deliver to the City within
ten (10) days after his receipt of the Notice of Award, a performance bond and a payment bond, in forms
satisfactory to the City, from sureties authorized to do business in Virginia satisfactory to the City, in the amount of
one hundred (100) percent of the Base Bid.

The undersigned further agrees that, in case of failure on his part to execute the said Construction Agreement within
the ten (10) days after written notice being given on the award of the Construction Agreement or the failure to
deliver the required performance and payment bonds within the ten (10) days, the monies payable by the Security
accompanying this bid shall be paid to the City of Lynchburg, Virginia, as liquidated damages for such failure;
otherwise the Security accompanying this Bid shall be returned to the undersigned.

Attached herewith are completed Statement of Experience and Statement of Resources forms which include the
information requested.

The undersigned further certifies that this bid is not the result of, or affected by, any act of collusion with another
person engaged in the same line of business, or any act punishable under the Virginia Governmental Frauds Act, or
other law.

This bid remains valid and may not be withdrawn for a period of 60 days from this date.

CURRENT VIRGINIA CLASS A CONTRACTOR’S LICENSE/ REGISTRATION NO.:

Respectfully submitted,

CONTRACTOR

DATE

ADDRESS

BY:

ITS:
(Title)
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ELECTION OF ESCROW ACCOUNT PROCEDURE FOR RETAINAGE

If determined to be the successful low bidder(s), the above signed elects to use the Escrow Account
Procedure for retainage.

Write “Yes” or “No” on above line

If the successful bidder elects to use the Escrow Account Procedure for Retainage, the "Escrow

Agreement” form shall be executed and submitted to the City of Lynchburg Engineering Division within
fifteen (15) calendar days after notification. If the "Escrow Agreement” form is not submitted within the
fifteen (15) day period, the Contractor shall forfeit his rights to the use of the Escrow Account Procedure.

Company

Authorized Signature
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EQUAL OPPORTUNITY REPORT STATEMENT

The Bidder shall complete the following statement by checking the appropriate blank as follows.

The Bidder has has not participated in a previous
contract subject to the nondiscrimination clause prescribed by Executive Order 10925, dated March 6,
1961, or Executive Order 11114 dated June 22, 1963.

In conjunction with the City of Lynchburg's policy to utilize Minority and Disadvantaged Business
Enterprises (“DBE”) wherever possible, the Bidder has solicited quotations for labor, material and/or
services from the following Minority and Disadvantaged Business Enterprises:

NAME OF FIRM PERSON(S) CONTACTED DATE

Of those listed above, we intend, at this time, to utilize the following in the completion of the Work
required by this Construction Agreement:

"This firm assures that it will give its best efforts to utilize Minority and Disadvantaged Business
Enterprises whenever possible."”

CERTIFIED BY: (Signature)

(Typed/Printed name & Title)

BIDDER'S NAME:

TAXPAYER IDENTIFICATION NUMBER:

This firm will perform all construction with its own employees and, therefore, is not required to
solicit quotations from DBEs.

FAILURE TO DOCUMENT AND REPORT DBE CONTACTS ON THIS FORM MAY BE A BASIS
FOR REJECTION OF THE BID AS NONCONFORMING.
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STATEMENT OF EXPERIENCE

Proposer:
How Long In Business: At Current Address:
Principals: Title:
Title:
Title:
Type of Work Normally Performed:
Projects of this type previously completed:
1.
Amount $
2.
Amount $
3.
Amount $
Reference (for Projects listed above):
1.
Tel.No.
2.
Tel.No.
3.
Tel No.
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STATEMENT OF AVAILABLE RESOURCES

Equipment:

Number of Personnel Currently Employed:

Number of Personnel Available for Project:

Other Pertinent Information:
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CORPORATE STATUS FORM

ALL PROSPECTIVE FIRMS MUST RESPOND TO THE FOLLOWING

If a limited liability company, limited liability partnership or a limited partnership, indicate by
checking one: Limited liability company

Limited liability partnership
Limited partnership

Have you registered with the Virginia State Corporation Commission, to conduct business in Virginia?
IYes [1 No

Name and address of organizer:

List who is authorized to execute contracts:

If conducting business under an assumed (fictitious) business name, fill out the following information:

Names of persons or entities owning business using assumed business name:

Owners’ addresses:

Registration date: Expires:

If conducting business as a sole proprietorship, general partnership, or joint venture, fill out the
following information:

Names of all persons liable for obligations of the business:

Addresses of such persons:
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Questions to Bidders/Offerors
Bidders/Offerors are to respond to the following question: Have any of the individual(s), owner(s), and/or

principal officer(s) of the firm submitting the bid/proposal ever been convicted of (1) a felony, or (2) a
misdemeanor involving moral turpitude?

YES NO

If yes, list individual or officer and title and give details.

NOTE: Answering yes to this question will not necessarily exclude your company from consideration but
will be used to weigh the relationship between the offense and the contract to be performed.

Is your firm currently involved in litigation or a dispute involving arbitration?

YES NO

If yes, for litigation list the litigation by case name, name of court, case number, and jurisdiction, and for
arbitration, list the organization administering, if any, its contact information, any case number assigned,
the arbitrators, and the location of the arbitration. For litigation and arbitration, briefly describe the
claims and status, and give contact information for the opposing party or parties.
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CONSTRUCTION AGREEMENT

This Construction Agreement (the "Contract”) made and entered into on the day of
, 2013, by and between :
party of the first part, hereinafter referred to as Contractor, and the City of Lynchburg, a municipal
corporation of the Commonwealth of Virginia, party of the second part, hereinafter referred to as the
Owner or City.

That the Contractor, for the consideration hereinafter fully set out, hereby agrees with the Owner as
follows:

1. That the Contractor shall furnish all labor, materials, tools, and equipment and perform all Work
required by the Contract Documents (as defined in the General Conditions hereto) for the Criminal Justice
Academy Boiler .

2. That the Contractor shall commence Work within ten (10) days after Notice to Contractor to
Proceed with the Work under Contract (“Notice to Proceed”), and shall substantially complete the project
within 90 calendar days. Owner and Contractor recognize that time is of the essence of this Contract and
that the Owner will suffer financial loss if the Work is not completed within the times specified in the
Notice to Proceed, plus any extensions thereof. They also recognize the delays, expense and difficulties
involved in providing the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages
for certain losses Owner is expected to suffer due to delay (but not as a penalty) Contractor shall pay
$150.00 for each day that expires after the time specified for completion. If the Contractor is subject to
liquidated damages, the City has the right, but not the obligation, to withhold the liquidated damages from
the Contractor’s regular payments or retainage. Rights and obligations relating to these liquidated
damages are set out more fully in the General Conditions.

3. The Owner hereby agrees to pay the Contractor for the faithful performance of this Contract in
accordance with the Contract Documents, subject to additions and deductions as provided in the Contract
Documents, in lawful money of the United States, as follows:

Dollars

$ )

4, The Owner shall make partial payment on a monthly basis to the Contractor in accordance with
the Contract Documents on the basis of a duly certified and approved estimate of work performed during
the preceding calendar month by the Contractor, less five percent (5%) of the amount of such estimate
which may be retained by the Owner until all Work has been performed strictly in accordance with the
Contract Documents and until such Work has been accepted by the Owner.

5. Within ninety (90) days after submission by the Contractor of evidence satisfactory to the Owner
that all payrolls, material bills and other costs incurred by the Contractor in connection with the
construction of the Work have been paid in full, satisfaction of all the requirements of the Contract
Documents, and acceptance of such Work by the Owner, final payment on account of this Contract shall
be made.

6. It is further mutually agreed between the parties hereto that if, at any time after the execution of
this Contract, the performance bond provided for its faithful performance and the payment bond, the
Owner shall deem the surety or sureties upon such bonds or either of them to be unsatisfactory, or if for
any reason, such bonds cease to be adequate to cover the performance of the Work, the Contractor shall,
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at his own sole expense, within five (5) days after the receipt of Notice from the Owner so to do, furnish
an additional bond or bonds in such form and amount, and with such surety or sureties as shall be
satisfactory to the Owner. In such event, no further payment to the Contractor shall be deemed to be due
under this Contract until such new or additional security for the faithful performance of the Work shall be
furnished in manner and form satisfactory to the Owner.

7. Contractor agrees to fulfill all requirements of state, Federal, and municipal laws which may be
applicable to this project.

8. This Contract is subject to the General Conditions accompanying it, and all the documents defined
by the General Conditions to be the Contract Documents are a part of this Contract.

This Contact is executed in two counterparts, each of which shall, without proof or accounting for the
other counterparts, be deemed an original contract.

IN WITNESS WHEREOF, has

caused its name to be subscribed to this Contract by , its

, and its corporate seal to be hereunto affixed and attested by

, its , said officers being

duly authorized therefore; and the City of Lynchburg has caused its name to be hereunto subscribed by L.
Kimball Payne, City Manager, and its corporate seal to be hereunto affixed and attested by Valeria
Chambers, its Clerk of Council, said officers being duly authorized therefore, all as to the day and year

first above written.

CONTRACTOR

BY:

ITS:
(SEAL)
ATTEST:

CITY OF LYNCHBURG
(SEAL) BY:

City Manager

ATTEST:

Clerk of Council
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CITY OF LYNCHBURG, VIRGINIA
STANDARD PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That

, the Contractor ("Principal™), whose principal place

of business is located at
and

("Surety™), are held and firmly bound unto the City of Lynchburg, Virginia,
the Owner ("Obligee"), in the amount of

Dollars
(% ) for the payment whereof Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has, entered into a Construction Agreement with Obligee for certain work on a construction
project known as Criminal Justice Academy Boiler , which contract (the "Contract™) is by reference
expressly made a part hereof;

NOW; THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall
promptly and faithfully perform said Contract in strict conformity with the plans, specifications and
conditions of the Contract and its Contract Documents, then this obligation shall be null and void,;
otherwise it shall remain in full force and effect.

Provided, that any alterations which may be made in the terms of the Contract, or in the Work to be done
under it, or the giving by the Obligee of any extension of time for the performance of the Contract, or any
other alterations, extensions or forbearance on the part of either or both of the Obligee or the Principal to
the other shall not in any way release the Principal and the Surety, or either of them, their heirs, executors,
administrators, successors or assigns, from their liability hereunder, notice to the Surety of any such
alterations, extensions, or forbearance being hereby waived.

No action shall be brought on this bond unless brought within one year after: (a) completion of the
Contract and all Work thereunder, including expiration of all warranties and guarantees, or (b) discovery
of the defect or breach of warranty or guarantee if the action be for such.

The Surety represents to the Principal and to the Obligee that it is legally authorized to do business in the
Commonwealth of Virginia.
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Signed and sealed this day of , 2013.

(SEAL)
Contractor/Principal
By:
Witness: Title:
(SEAL)
Surety
By:
Attorney -in-Fact
My Power of Attorney is recorded in the Clerks Office of the Circuit Court of s
Virginia in Deed Book , Page , and has not been revoked.
Attorney-in-Fact
AFFIDAVIT AND ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT
COMMONWEALTH OF VIRGINIA
(or, alternatively, Commonwealth or State of )
CITY/COUNTY OF to wit:
I, the undersigned notary public, do certify that personally appeared before me in the
jurisdiction aforesaid and made oath that he is the attorney-in-fact of , the Surety, that
he is duly authorized to execute on its behalf the aforesaid Bond(s) as its act and deed.
Given under my hand this day of 2013.
(SEAL)

Notary Public

My Commission expires:

APPROVED:

City Attorney/Designee Date
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CITY OF LYNCHBURG
STANDARD LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That

, the Contractor ("Principal™) whose principal

place of business is located at

and

("Surety™) are held and firmly bound unto the City of Lynchburg,

Virginia, the Owner ("Obligee™) in the amount of Dollars

($

) for the payment whereof Principal and Surety bind themselves, their heirs,

executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated entered into a Construction Agreement

with Obligee for_Criminal Justice Academy Boiler .

which contract (the “Contract”) is by reference expressly made a part hereof;

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall
promptly make payment to all claimants as hereinafter defined, for labor performed and material
furnished in the prosecution of the Work provided for in the Contract and its Contract Documents, then
this obligation shall be void;; otherwise it shall remain in full force and effect, subject, however, to the
following conditions.

The Principal and Surety, jointly and severally, hereby agree with Obligee as follows:

1.

A claimant is defined as one having a direct contract with the Principal or with a subcontractor of
the Principal for labor, material, or both for use in the performance of the Contract. A
"subcontractor” of the Principal, for the purposes of this bond only, includes not only those
subcontractors having a direct contractual relationship with the Principal but also any other
contractor who undertakes to participate in the Work which the Principal is to perform under the
aforesaid Contract, whether there are one or more intervening subcontractors contractually
positioned between it and the Principal (for example, a subcontractor). "Labor" and "material™
shall include, but not be limited to, public utility services and reasonable rentals of equipment, but
only for periods when the equipment rented is actually used at the Work site.

Subject to the provisions of paragraph 3, any claimant who has performed labor or furnished
material in accordance with the Contract Documents in the prosecution of the Work provided in
the Contract, who has not been paid in full therefore before the expiration of ninety (90) days after
the day on which such claimant performed the last of such labor or furnished the last of such
materials for which he claims payment, may bring an action on this bond to recover any amount
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due him for such labor or material, and may prosecute such action to final judgment and have
execution on the judgment. The Obligee need not be a party to such action and shall not be liable
for the payment of any costs, fees or expenses of any such suit.

Any claimant who has a direct contractual relationship with any subcontractor of the Principal
from whom the Principal has not required a subcontractor payment bond, but who has no
contractual relationship, express or implied, with the Principal, may bring an action on this bond
only if he has given written notice to the Principal within one hundred eighty (180) days from the
day on which the claimant performed the last of the labor or furnished the last of the materials for
which he claims payment, stating with substantial accuracy the amount claimed and the name of
the person for whom the Work was performed or to whom the material was furnished. Notice to
the Principal shall be served by registered or certified mail, postage prepaid, in an envelope
addressed to the Principal at any place where his office is regularly maintained for the transaction
of business. Claims for sums withheld as retainages with respect to labor performed or materials
furnished shall not be subject to the time limitations stated in this paragraph 3.

No suit or action shall be commenced hereunder by any claimant.

a. Unless brought within one year after the day on which the person bringing such action last
performed labor or last furnished or supplied materials, it being understood, however, that
if any limitation embodied in this bond is prohibited by any law controlling the
construction hereof, the limitation embodied within this bond shall be deemed to be
amended so as to be equal to the minimum period of limitation permitted by such law.

b. Other than in a Virginia court of competent jurisdiction, with venue as provided by statute,
or in the United States District Court for the district in which the project, or any part
thereof is situated.

The amount of this bond shall be reduced by and to the extent of any payment or payments made
in good faith hereunder.

This bond is intended to comply with the requirements and to afford all the benefits of a payment
bond consistent with the requirements of Virginia Code § 2-2-4337 and § 2-2-4341. To the extent
that those sections as they are in effect as of the date of issuance of this bond confer any
requirements on Principal or Surety, or confer any additional benefits on any claimant (as the term
“claimant” is used within either the meaning of those sections or this bond), those requirements
and benefits shall be deemed to be incorporated into and be part of this bond.
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Signed and sealed this day of

(SEAL)
Contractor/ Principal
By:
Witness: Title:
(SEAL)
Surety
By:
Attorney-in-Fact
Typed Name:

My Power of Attorney is recorded in the Clerks Office of the Circuit Court of

Virginia

in Deed Book , Page , and has not been revoked.

Attorney-in-Fact

AFFIDAVIT AND ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT
COMMONWEALTH OF VIRGINIA

(or, alternatively, Commonwealth or State of )

CITY /COUNTY OF

I, the undersigned notary public, do certify that

personally  appeared

before me in the jurisdiction aforesaid and made oath that he

is the attorney-in-fact of

, the Surety, that he is duly authorized to execute on its

behalf the foregoing bond pursuant to the Power of Attorney noted above, and on behalf of said Surety,

acknowledged the aforesaid bond(s) as its act and deed.
Given under my hand this day of

(SEAL)

Notary Public

My Commission expires:

APPROVED:

City Attorney/Designee Date
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ESCROW AGREEMENT

THIS AGREEMENT ("Agreement"), made and entered into this day of , 2013 by,
between and among the City of Lynchburg ("City"), ("Contractor"), and
(Name of Bank)
(Address of Bank)

a trust company, bank, or savings and loan institution with its principal office located in the
Commonwealth of Virginia (hereinafter referred to as "Bank" or "Escrow Agent”), and

("Surety") provides:

The City and the Contractor have entered into the Construction Agreement (“Contract”) with respect to
City Project No. and Name: Criminal Justice Academy Boiler (“the Contract”). This Agreement is
pursuant to, but in no way amends or modifies, the Contract. Payments made hereunder or the release of
funds from escrow shall not be deemed approval or acceptance by the City of performance by the
Contractor or Surety.

In order to assure full and satisfactory performance by the Contractor of its obligations under the
Contract, the City may, pursuant to the Contract Documents, retain certain amounts otherwise due the
Contractor. The Contractor has, with the approval of the City, elected to have these retained amounts held
in escrow by the Bank. This Agreement sets forth the terms of the escrow. The Bank shall not be deemed
a party to, bound by, or required to inquire into the terms of, the Contract or any other instrument or
agreement between the City and the Contractor.

The City may from time to time pursuant to this Agreement pay to the Bank amounts retained by the City
under the Contract. Except as to amounts actually withdrawn from escrow by the City, the Contractor
shall look solely to the Bank for payment of funds retained under the Contract and paid by the City to the
Bank.

The risk of loss by diminution of the principal of any funds invested under the terms of this Agreement
shall be solely upon the Contractor.

Funds and securities held by the Bank pursuant to this Agreement shall not be subject to levy,
garnishment, attachment, lien, or other process whatsoever. Contractor agrees not to assign, pledge,
discount, sell or otherwise transfer or dispose of his interest in the escrow account or any part thereof,
except to the Surety.
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Upon receipt of checks or warrants drawn by the City's Director of Finance and made payable to it as
escrow agent, the Bank shall promptly notify the Contractor, negotiate the same and deposit or invest and
reinvest the proceeds in "Approved Securities” within the meaning of this Agreement in accordance with
the written instruction of the Contractor. In no event shall the Bank invest the escrowed funds in any
security that is not an "Approved Security."”

V.
The following securities, and none other, are Approved Securities for all purposes of this Agreement:

1) United States Treasury Bonds, United States Treasury Notes, United States Treasury Certificates
of Indebtedness or United States Treasury Bills,

(2 Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the payment of
principal and interest by the United States,

3) Bonds or notes of the City,

4) Bonds of any political subdivision of the City, if such bonds carried, at the time of purchase by the
Bank or deposit by the Contractor, a Standard and Poor's or Moody's Investors Service rating of at
least "A", and

(5) Certificates of deposit issued by commercial Banks located within the Commonwealth, including,
but not limited to, those insured by the Bank and its affiliates,

(6) Any bonds, notes, or other evidences of indebtedness listed in Section (1) through (3) may be
purchased pursuant to a repurchase agreement with a Bank, within or without the City ,having a
combined capital, surplus and undivided profit of not less than $25,000,000 provided the
obligation of the Bank to repurchase is within the time limitations established for investments as
set forth herein. The repurchase agreement shall be considered a purchase of such securities even
if title, and/or possession of such securities is not transferred to the Escrow Agent, so long as the
repurchase obligation of the Bank is collaterized by the securities themselves, and the securities
have on the date of the repurchase agreement a fair market value equal to at least 100 percent of
the amount of the repurchase obligation of the Bank, and the securities are held by a third party,
and segregated from other securities owned by the Bank.

No security is an Approved Security hereunder if it matures more than five years after the date of its
purchase by the Bank or deposit by the Contractor.

VI.

The Contractor may from time to time withdraw the whole or any portion of the escrowed funds by
depositing with the Bank Approved Securities in an amount equal to, or in excess of, the amount so
withdrawn. Any securities so deposited or withdrawn shall be valued at such time of deposit or
withdrawal at the lower of par or market value, the latter as determined by the Bank. Any securities so
deposited shall thereupon become a part of the escrowed fund.

Upon receipt of a direction signed by the City's Director of Public Works or the City Engineer, the
Director of Finance or the City Accountant shall authorize the Bank to pay the principal of the fund, or
any specified amount thereof, to the account of the City of Lynchburg. Such payment shall be made in
cash as soon as is practicable after receipt of the direction.
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Upon receipt of a direction signed by the City's Director of Public Works or the City Engineer, the
Director of Finance or the City Accountant shall authorize the Bank to pay and deliver the principal of the
fund, or any specified amount thereof, to the Contractor, in cash or in kind, as may be specified by the
Contractor. Such payment and delivery shall be made as soon as is practicable after receipt of the
direction.

VIL.

For its services, hereunder the Bank shall be entitled to a reasonable fee in accordance with its published
schedule of fees or as may be agreed upon by the Bank and the Contractor. Such fee and any other costs
of administration of this Agreement shall be paid from the income earned upon the escrowed fund, and, if
such income is not sufficient to pay the same, by the Contractor.

VIII.
The net income earned and received upon the principal of the escrowed fund shall first be paid or applied
to pay the Bank's fee and any other costs of administration and such income shall be deemed a part of the

principal of the fund. After all of the Bank’s fees and other costs of administration have been paid from
such income, the net income earned thereafter may then be paid over to Contractor in installments.

IX.
The Surety undertakes no obligation hereby but joins in this Agreement for the sole purpose of

acknowledging that its obligations as surety for the Contractor's performance of the Contract are not
affected hereby.

WITNESS the following signatures, all as of the day and year first above written.

CITY OF LYNCHBURG CONTRACTOR:

BY: BY:

City Manager Officer, Partner, or Owner  (Seal)
SURETY:
By:

Its: President (Seal)

ATTEST:

Secretary
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By:
Attorney-in-Fact

AFFIDAVIT AND ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT

COMMONWEALTH OF VIRGINIA
(or, alternatively, Commonwealth or State of )
CITY /COUNTY OF

I, the undersigned notary public, do certify that personally appeared

before me in the jurisdiction aforesaid and made oath that he is the attorney-in-fact of

, the Surety, that he is duly authorized to execute on its

behalf the foregoing bond pursuant to the Power of Attorney noted above, and on behalf of said Surety,
acknowledged the aforesaid bond(s) as its act and deed.

Given under my hand this day of

(SEAL)

Notary Public

My Commission expires:

APPROVED:

City Attorney/Designee Date
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5.

INSTRUCTIONS TO BIDDERS

DESCRIPTION OF WORK:

The Work included under this Contract shall consist of all labor, materials, equipment, and the performance
of all work necessary to complete the project known as "Criminal Justice Academy Boiler ," as described in
the Contract Documents. This Work shall be performed in accordance with the Contract Documents.

This project includes demolition of the one hot water boiler and one hot water circulating pump. The
installation of two hot water boilers and one hot water circulating pump. Project includes all associated
pumps, wiring, controls and associated systems for a complete installation.

There has not been a recent asbestos survey completed by the City for this project. The City will be
responsible for any asbestos abatement during the course of this project. If the awarded contractor locates
any asbestos while working on this project, they are to cease work immediately and notify, the project
manager, Jerry Kelly.

ACCEPTANCE AND GUARANTEE:

At the completion of the project, a final inspection will be made by the Owner’s Project Manager. The
Contractor will be notified of the remaining work to be performed. When the work is satisfactorily
completed, notification will be given that the project has been accepted. The guarantee period will be one
(1) year from date of acceptance.

PROTECTION OF PROPERTY AND PERSONNEL.:
The Contractor shall erect traffic control devices, barricades, warning signs, overhead protection, etc. , as
required by local codes and laws. Contractor shall observe OSHA regulations and Owner’s safety policies.

General: Subject to Owner's right to waive informalities, to be valid for consideration, bids must be
completed and submitted in accordance with these instructions to bidders. All individual bid unit price
items must be filled in, regardless of the quantity shown.

Plans and Specifications: Bidding documents will be provided as indicated in the Advertisement for Bids.

Qualification of Bidders: Each bidder must be prepared to submit within five calendar days of the Owner’s
request written evidence of his qualifications for the project, including, without limitation, financial data,
previous experience, resources, personnel and evidence of authority to conduct business in the jurisdiction
where the project is located.

Examination of Bid Documents and Site:

4.1 Before submitting bids, each bidder must examine bid documents, including, without limitation,
all the Contract Documents, thoroughly; familiarize himself with Federal, state and local laws,
ordinances, rules, codes, and regulations affecting the Work; and correlate his observations with
requirements of the bid documents.

4.2 Bidders are requested and expected to visit the site of the project to alert themselves to local and
special conditions which may be encountered during construction of the project such as: labor
and transportation, handling and storage of materials, the availability of materials, and site access.
Failure to make such investigations shall not relieve the successful bidder from performing and
completing the Work in accordance with the Contract Documents.

a. A pre-bid conference will be held at the time and place stated in the Advertisement for Bids.

Clarification:
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51 No oral clarification of the bid documents will be made to any bidder. To be given consideration,
requests for clarification must be received in time to allow preparation of a written response at
least seven (7) days prior to date fixed for opening of bids. Clarifications will be issued in the
form of written addenda to the bid documents and posted to the Procurement Website within five
(5) days of the bid opening. Only clarifications by formal written addenda will be binding.

@ All communications in regard to clarifications and any other matters related to this project shall be
addressed to: Lisa Moss, Procurement Division, 900 Church Street, Lynchburg, VA 24504, Fax:
434-845-0711, email: lisa.moss@lynchburgva.gov.

6. Substitutions:

6.1 Substitutions of material or equipment or both may be offered by the Contractor with his bid,
provided that, if approved:

a. No major changes in the construction or design intent of the project would be required.
Changes required to accommodate substituted items shall be made by the Contractor at no
additional cost or time delay.

b. Features of quality, capacity, construction, performance, appearance, size, arrangement, and
general utility, including economy of operation of substitutes offered, either parallel or
exceed those of specified products.

C. The provisions of the General Conditions are met, and the provisions of the General
Conditions any other guarantees, if required by the specification sections, shall apply in full
force and effect to the performance of such substitute products; approved for incorporation
into the Work.

6.2 Technical data covering the proposed substitution shall be furnished with the bid when possible,
and not later than 10 days after bid submission.

7. Bid Submission:

7.1 Submit bids using forms furnished in the Project Manual and fill in all blank spaces on the form.
Repeat notation “Contractor’s Current Virginia License No. ” on outside of inner
envelope containing bid and bid security, and place this envelope within another envelope
addressed to:

City of Lynchburg

Procurement Division

900 Church Street

Third Floor, City Hall

Lynchburg, VA 24504

Bidders shall include the following with their bid submission:

e Bid Form
e Statement of Experience
e Statement of Available Resources
e Equal Opportunity Report Statement
o Corporate Status Form
e Questions to Offeror Form
e Bid Bond or Cashiers Check Equivalent
7.2 Both the inner and outer envelopes shall have noted thereon:

a. “Sealed Bid #13-844 Criminal Justice Academy Boiler
b. The bidder’s name and address; and
C. City Project #: BM101
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7.3

7.4

7.5

7.6

7.7

d. Repeat notation “Current Registered Virginia Contractor No. “ on the outside envelope.

Each bid must be accompanied by a cashier’s check payable to the City drawn on a bank
satisfactory to the City, or a Bid Bond, in the amount of five percent (5%) of the amount of the
total base bid, with the City as obligee, as assurance that the successful bidder will enter into the
Contract within ten (10) days after Notice of Award.

If the successful bidder defaults by failure to enter into the Contract and to provide required
performance and payment bonds, the certified check or Bid Bond accompanying the successful
bid shall be collected by the City, not as a penalty but as liquidated damages for delays and such
additional expenses as may be incurred by the City for reasons of such default.

Contractors will indicate a lump sum bid for on the bid form. The lump sum bid shall contain all
necessary costs required for completion of the Work. Any changes, erasures, modifications, or
deletions in the bid form, or alternate proposals not specified in the bid proposal may make the
proposal irregular and subject to rejection.

Receipt deadline for bids will be as stated in the Advertisement for Bids.
Bids will be opened publicly in accordance with the Advertisement for Bids.

Withdrawal of bid after bid opening: To withdraw a bid after bid opening, a bidder must satisfy
the substantive requirements of Va. Code §2.2-4330. In addition, the following procedures shall

apply:

a. The bidder shall give notice in writing of his claim of right to withdraw his bid within two
business days after the conclusion of the bid opening procedure and shall submit original
work papers with such notice.

b. The mistake may be proved only from the original work papers, documents and materials
used in preparation of the bid and delivered as required herein.

8. Bonds and Damages:

8.1

8.2

8.3

Bonds shall be with a surety company acceptable to the Owner- that is legally authorized to do
business in Virginia and in a form acceptable to Owner.

A performance bond and a labor and material payment bond will be required in the amount of 100
percent of the bid.

Liquidated damages shall be as indicated in the Contract Documents.

9. Award of Contract:

9.1

9.2

The award of the Contract will be the responsible bidder submitting the lowest responsive base
bid.

Selection of the apparently successful bidder's responsibility will include a serious evaluation of
whether the bidder has conscientiously attempted to meet Minority and Disadvantaged Business
Enterprise goals. A requirement of the Contract bidder will be that a genuine concerted effort will
be utilized to meet the Contract goal.

Before the Contract is awarded, the bidder submitting the lowest responsive bid must satisfy the
City that it has the requisite organization, capital, equipment, ability, resources, personnel,
management, business integrity, and at least five years experience in the type municipal work for
which it has submitted a bid. Each bidder shall, with his bid, submit a list of at least five projects
of similar size and dollar value completed within the last five years, giving location, dollar value,
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9.3

9.4

9.5

year completed, and the name(s) of the owner(s) and architect/engineers(s). The bidder shall
verify to the City that it has the sufficient and qualified personnel to provide for the Contact Work.
Failure by the lowest responsive bidder to sufficiently satisfy the City of its ability to meet any of
the above requirements may serve as grounds for rejection of the bid.

The Owner reserves the right to cancel the Advertisement for Bids, reject any and all bids, waive
any and all informalities, and disregard all conforming, nonconforming, conditional bids or
counterproposals.

Unless canceled or rejected, a responsive bid from the lowest responsible bidder shall be accepted
as submitted, except that if the responsive bid from the lowest responsible bidder exceeds
available funds, pursuant to Section 18.1-9 of the Lynchburg Public Procurement Code, the Owner
may negotiate with the apparent low bidder to obtain a contract price within available funds.

a.

1.

Procedures for Negotiations: If the Owner wishes to negotiate with the apparent low bidder
to obtain a contract price within available funds, negotiations shall be conducted in
accordance with the following procedures:

If the using agency wishes to conduct negotiations pursuant to this section, it shall
provide the procurement administrator with a written determination that the bid from
lowest responsive, responsible bidder exceeds available funds. This determination
shall be confirmed in writing by the director of finance or his designee. The using
agency shall also provide the procurement administrator with suggested measures to
bring the proposed purchase within budget through negotiations with the lowest
responsive, responsible bidder, including reductions in scope, changes in quality, value
engineering, changes in terms and conditions, or changes in schedule.

The procurement administrator shall advise the lowest responsive, responsible bidder,
in writing, that the proposed purchase exceeds available funds. He shall further invite
proposed measures, such as a reduction in scope, change in quality, value engineering,
changes in terms or conditions, or changes in schedule for the proposed purchase, and
invite the lowest responsive, responsible bidder to amend its bid based upon the
proposed measures to bring the purchase within available funds.

Informal discussions between the City and the lowest responsive, responsible bidder,
either in person, by e-mail, by telephone, or by other means, may be used to attempt to
obtain a contract within available funds.

Following any successful negotiations, the lowest responsive, responsible bidder shall
submit a proposed addendum to its bid, which addendum shall include the specific
changes in the proposed purchase, the reduction in price, and the new contract value.
The addendum shall be reviewed by the purchasing agency, the City Manager, and
City Attorney for acceptability.

If an addendum is acceptable to the City, the City may award a contract within funds
available to the lowest responsive, responsible bidder based upon the amended bid
proposal.

If the City and the lowest responsive, responsible bidder cannot negotiate a contract
within available funds, all bids shall be rejected.

Protests of Award or Decisions to Award of Contract

a.

The following are the exclusive procedures for a bidder or offeror to protest the City's

award or decision to award a contract.
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10.

Any protest to award a contract shall be in writing and shall be delivered so that it
is received by the City Manager not later than five (5) business days after
announcement of the award or decision to award, whichever comes first.
Otherwise any such protest shall be deemed to be waived.

Except for a protest of an emergency or sole source procurement, a protest of a
City award or decision to award a contract may only be made by a person who
submitted a bid or proposal for the procurement at issue and who was reasonably
likely to have its bid or proposal accepted but for the City's decision. In the case of
an emergency or sole source procurement, a protest may only be made by a person
who can show that he was reasonably likely to have submitted a successful bid or
proposal if the procurement had been other than emergency or sole source.

Protests shall only be granted if (1) the protester has complied fully with Sec. 18.1-
6 of the Lynchburg Public Procurement Code and there has been a violation of
law, the Lynchburg Public Procurement Code, or mandatory terms of the
solicitation that clearly prejudiced the protestor in a material way, or (2) a statute
requires voiding of the decision.

The City Manager shall issue a written decision on a protest within ten (10) days of
its receipt by the City Manager.

If the protest is denied, the protestor may only appeal the denial or otherwise
contest or challenge the procurement by then filing suit in the Lynchburg Circuit
Court, Lynchburg, Virginia, and serving the city with such suit within ten (10)
days of such denial. Otherwise, the City Manager's decision shall be final and
conclusive, and the protester's right to appeal the denial or to otherwise contest or
challenge the procurement shall be deemed to be waived.

Strictly following these procedures shall be a mandatory prerequisite for protest of
the City's award or decision to award a contract. Failure by a bidder to follow
these procedures strictly shall preclude that bidder's protest and be deemed to
constitute a waiver of any protest.

b. A protest may not be based upon the alleged non-responsibility of a person to whom the City
awards or makes a decision to award a contract.

Bidders are referred to the General Conditions for the meanings of capitalized terms.

End of Instructions to Bidders
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GENERAL CONDITIONS

ARTICLE 1 CONTRACT DOCUMENTS AND DEFINITIONS
11 DEFINITIONS
1.1.1 CONTRACT AND CONTRACT DOCUMENTS:

1.1.2

1.13

114

1.15

1.16

1.1.7

1.18

The Contract Documents include: (1) the Construction Agreement (the "Contract"), its General
Conditions, its Special Conditions (if any) and its attachments (if any); (2) the City’s Invitation for Bid
No. 13-844 dated May 2013, and any addenda; (3) the Contractor’s bid; (4) the Contract plans, drawings,
and specifications and any addenda; and (5) any Modifications and any Field Orders. Any soils,
geotechnical or other reports, surveys and analyses which may be made available to the Contractor for
review or information under this Contract; are not adopted by reference into, nor are they part of the
Contract Documents.

MODIFICATION:

A Modification is (1) a written amendment to the Contract signed by both parties (Project Manager for
City of Lynchburg and authorized agent for the Contractor), (2) a written Change Order signed by the
Project Manager or Owner's authorized representative and an authorized agent for the Contractor, or (3) a
written Change Directive signed by the Owner's authorized representative. Modifications may be made to
the Contract and Contract Documents without notice to any surety for the performance or payment bonds
for the Work. Any Modification that increases the Contract Sum by more than $50,000 or that causes
total expenditures for the Contract to exceed the amount budgeted for the Contract may only be made
with the specific approval of the City Manager.

WORK:

"Work" means the construction and services required by the Contract Documents and includes all
services, plant, labor, materials, supplies, equipment and other things necessary for Contractor to carry
out and complete the requirements of the Contract Documents. "Work" includes material suitably stored
and protected. "Work" also includes any portion of the Work, whether completed or not.

PROJECT:
The Project is the total construction of which the Work performed by Contractor under the Contract
Documents may be the whole or a part.

FURNISH, INSTALL & PROVIDE:

The terms "Furnish" or "Install" or "Provide", unless specifically limited in context, mean furnishing and
incorporating a specified item, product or material into the Work, including all necessary labor, materials,
equipment to make the item and the Work ready for use.

EXTRA WORK:

The term "Extra Work™ as used herein, refers to and includes work required by the Owner, which, in the
judgment of the Owner involves changes in or additions to the Work required by the Contract Documents
in their then-existing form.

NOTICE OF AWARD:
"Notice of Award" is the written notice of the Owner’s acceptance of the Contractor’s bid given by the
Owner to Contractor as the successful bidder.

NOTICE:
"Notice" means written notice made in the manner specified in this paragraph.

PM - 28



1.19

1.1.10

1.2

121

1.2.2

123

1.18.1 “Notice” shall be deemed to have been given to the Owner if sent to the following persons by
the means indicated in 1.1.8.3 and either such Notice actually was received by such persons
or adequate proof of receipt is made:

Department of Public Works Procurement Division City Attorney
Buildings and Grounds
3" Floor, City Hall 3rd Floor, City Hall
800 Orchard Street 900 Church Street 900 Church Street
Lynchburg, Virginia 24501 Lynchburg, Virginia 24504 Lynchburg, Virginia 24504

1.1.8.2 “Notice” shall be deemed to have been given to the Contractor if sent to the following person by
the means indicated in 1.1.8.3 and either such Notice was received by such person or the
Contractor or adequate proof of receipt by such person or the Contractor is made:

(Insert Successful bidder authorized representatives name and address)

1.1.8.3 “Notice” shall be sent by special courier, recognized overnight delivery service, or United States
mail. With the exception of original bid documents, facsimile copies and e-mail shall be
acceptable if the original is then sent by special courier, recognized overnight delivery service, or
United States mail within three business days.

CHANGE DIRECTIVES:

If the parties cannot agree to a written amendment to the Contract or to a Change Order, Owner may, by
issuance of a written "Change Directive," direct Contractor to perform Work that Owner acknowledges,
or that Contractor contends, to be a change to the Work required by the Contract Documents. A change
order signed by the Owner that Contractor fails or refuses to sign shall be considered a "Change
Directive."

MISCELLANEOUS WORDS OR TERMS:

1.1.10.1 Whenever they refer to the Work or its performance, "directed", "required", "permitted",
"ordered", "designated", "prescribed", and words of like import shall imply the direction,
requirements, permission, order, designation or prescription of the Owner, and "approved",

"acceptable”, "satisfactory”, "in the judgment of" and words of like import shall mean approved
by or acceptable to or satisfactory to or in the judgment of the Owner.

1.1.10.2 The Contract Documents generally refer to the Owner, Contractor, Architect/Engineers, entities,
and persons as if masculine in gender and singular in number. Such references are intended to
include the feminine or neutral in gender and/or the plural in number when appropriate.

EXECUTION, CORRELATION AND INTENT OF CONTRACT DOCUMENTS
Two originals of the Contract shall be executed.

The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work, including without limitation, all items reasonably inferable from the Contract
Documents. The Contract Documents are complementary, and what is required by any one shall be as
binding as if required by all. Words and abbreviations which have well-known technical or trade
meanings are used in the Contract Documents in accordance with such recognized meanings.

Anything shown on the drawings and not mentioned in the specifications or mentioned in the
specifications and not shown on the drawings shall have the same effect as if shown or mentioned
respectively in both. Technical specifications take priority over general specifications, and detail
drawings take precedence over general drawings. Contractor shall promptly notify the A/E and Owner of
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1.24

1.2.5

1.2.6

1.2.7

1.3

131

any conflict or inconsistency in the Contract Documents, upon its discovery, and promptly submit an
explanation in writing of the conflict or inconsistency to the A/E, with a copy to the Owner. The A/E’s
decision thereon shall be final. In case of conflict or inconsistency between the drawings and the
specifications, the specifications shall govern.

Should any labor, material, or equipment be required which is not denoted in the drawings and
specifications, but which is, nevertheless, reasonably necessary for the proper carrying out of the intent of
the Work, it is agreed that the labor, material, or equipment is implied, and the Contractor shall provide
such labor and furnish such materials and equipment as fully as if they were completely delineated and
prescribed, without additional cost to the Owner.

The Contractor may be furnished additional instructions and detail drawings to carry out the Work
included in the Contract Documents. The additional drawings and instructions thus supplied to the
Contractor will coordinate with the Contract Documents and will be so prepared that they can be
reasonably interpreted as a part thereof. The Contractor shall carry out the Work in accordance with the
additional detail drawings and instructions.

The drawings and specifications are divided into sections for convenience and clarity only. The
Contractor shall not construe this division as a division of the Work into various subcontractor units. The
Contractor may subcontract the Work in such divisions as he sees fit, but he is ultimately responsible for
furnishing all Work required by the Contract Documents.

The provisions of this Contract cannot be amended, modified, varied or waived in any respect that causes
a change to the Contract Sum or Contract Time except by a Modification. The Contractor is hereby
given notice that no person has authority to orally waive; or to release the Contractor from any of
the Contractor's duties or obligations under or arising out of the Contract Documents. Any waiver,
approval or consent granted by Modification or Field Order to the Contractor shall be limited to those
matters specifically and expressly stated thereby to be waived, approved or consented to and shall not
relieve the Contractor of the obligation to obtain any future waiver, approval or consent.

OWNERSHIP AND USE OF DOCUMENTS

All plans, drawings, specifications, and documents relating to the Work are the property of the Owner and
are to be used only for the Project.

ARTICLE 2 ARCHITECT/ENGINEER

2.1

211

212

2.2.

22.1

2.2.2

DEFINITIONS

The term Architect/Engineer, hereinafter "A/E" or "Architect” or "Engineer", shall mean the consulting
firm or City Department/Division, or their duly authorized representatives, lawfully licensed to practice in
Virginia, that is responsible for the activities specified herein.

Although the A/E is referred to throughout the Contract Documents as if singular in number and
masculine in gender, A/E includes plural in number and feminine or neuter in gender, as appropriate.

ARCHITECT/ENGINEER SERVICES
The A/E will provide services as described in these General Conditions.

The A/E will advise and consult with the Owner. The Owner's instructions to the Contractor may be
forwarded through the A/E. The A/E has authority to act on behalf of the Owner only to the extent
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2.2.3

224

2.2.5

2.2.6

2.2.7

2.2.8

229

2.2.10

provided in the Contract Documents, and the A/E does not have authority to approve a change to the
Contract Sum or the Contract Time.

The A/E may visit the site at intervals appropriate to the stage of construction to familiarize himself
generally with the progress and quality of the Work and to determine in general if the Work is proceeding
in accordance with the Contract Documents. Any visits or inspections by the A/E, any Owner's
representative, or any consultant retained by the Owner are solely for the Owner's benefit and shall not
confer any rights on Contractor or excuse Contractor from any obligation under the Contract Documents.

The A/E will immediately inform the Owner and Contractor whenever, in the reasonable opinion of the
AJE, any of the Work is proceeding contrary to the requirements of the Contract Documents and will be
unacceptable. Such notification by the A/E is solely for the benefit of the Owner and will not be a cause
for the Contractor to claim either delay of the Work or any increase in the Contract Sum or Contract
Time.

The A/E, the Owner and other governmental representatives shall at all times have access to the Project
site and the Work regardless of its stage of progress. The Contractor shall provide facilities for such
access so that the A/E, the Owner and other governmental representatives may perform their functions
under the Contract Documents.

Where applicable, based on the A/E's observations and an evaluation of the Contractor's Applications for
Payment, the A/E will recommend the amounts owing to the Contractor and will issue Certificates for
Payment in such amounts, as provided in Article 99, Payments and Completion.

The A/E will be an interpreter of the requirements of the Contract Documents. The A/E will render
interpretations necessary for the proper execution and progress of the Work, with reasonable promptness
and in accordance with any time limit agreed upon. Either party to the Contract may make written
request to the A/E for such interpretations. All interpretations of the A/E shall be consistent with the
intent of, and reasonably inferable from, the Contract Documents and will be in writing and/or in the form
of drawings.

The A/E will recommend to the Owner the rejection of Work that does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the implementation of
the intent of the Contract Documents, he will have authority to require special inspection or testing of the
Work in accordance with Subparagraph 7.6.2 whether or not such Work be then fabricated, installed or
completed.

The A/E will review and approve or take other appropriate action upon Contractor's submittals such as
Shop Drawings, Product Data, Samples and Manuals, but only for conformance with the design concept
of the Work and with the information given in the plans, drawings, and specifications. Contractor shall
ensure that all submittals are complete and have had included with them all correlated items that the A/E
requires for his review. Inthe A/E’s and Owner’s sole discretion, the A/E may decline to review partial
submittals or submittals for which correlated items have not been included. Contractor shall clearly note,
both in a cover letter with any submittal and on the submittal itself, any deviation or inconsistency of
anything submitted with the requirements of the Contract Documents. The A/E's approval of a specific
item shall not indicate approval of an assembly of which the item is a component. The A/E's review and
approval is for the sole benefit of the Owner and is not for the benefit of the Contractor. The A/E's
review and approval shall in no way excuse Contractor from fully complying with the Contract
Documents.

The A/E's acceptance of materials or products on behalf of the Owner shall not bar future rejection of
such items (a) if they are subsequently found to be defective or inferior in quality or uniformity to the
materials or products specified by the Contract Documents, (b) if such materials or products are not as
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2211

2.2.12

2.2.13

represented by the Contractor, or (c) if such materials or products do not conform to the requirements of
the Contract Documents.

As required, the A/E will conduct inspections to assist the Owner in determining the dates of Substantial
Completion and Final Completion, will receive and forward to the Owner for the Owner's review written
warranties and related documents required by the Contract Documents and assembled and submitted by
the Contractor, and will recommend a final Certificate for Payment upon Contractor’s full compliance
with the requirements of Article 9, Payment and Completion.

All claims, disputes, or other matters or questions between the Contractor and Owner arising out of or
relating to the A/E's interpretation of the Contract Documents or arising out of any other decisions,
communications, or actions of the A/E relating to the performance of the Work shall be resolved as set
forth in Article 12, Changes and Modifications in the Work, and Article 13, Claims.

In case of the termination of the employment of the A/E, the Owner shall appoint a new A/E, who shall
have the same status under the Contract Documents as the former A/E.

ARTICLE 3 OWNER

3.1

3.1.1

3.12

3.13

3.2

321

3211

3.3

DEFINITION

The Owner is the City of Lynchburg, Virginia ("City"). The term Owner means the Owner or its
authorized representative. The Departmental Director, or his designee, is the authorized Owner's
representative for this Contract. Notwithstanding the foregoing, the authority of the Owner's
representative is subject to the limitations in the Lynchburg Public Procurement Code.

The Departmental Director, will designate a single Owner's representative, with the title of Project
Manager (PM), who will have the power to act, within the scope of his delegated authority, for and on
behalf of the Owner, in accordance with the terms of the Contract Documents.

For purposes of any change in the Work, the term "Owner" or "Owner's representative™ specifically
excludes any and all inspectors having building code or City ordinance responsibilities or jurisdiction
under the requirements of the building permit for the Project.

INFORMATION POSSESSED BY OWNER

The Owner, as a courtesy, may make available for the Contractor's reasonable review, at the Owner's
offices or together with the Contract Documents, certain boring logs, geotechnical, soils and other reports,
surveys and analyses pertaining to the Project site. Any such information provided to the Contractor is
intended to be for the Contractor's convenience only, and its accuracy and completeness are not
guaranteed or warranted by the Owner or the A/E, it being the Contractor's sole responsibility to verify
the accuracy and completeness of such information. Such information is not incorporated by reference
into or made a part of the Contract Documents.

Notwithstanding any information provided by Owner or anyone acting on the behalf of Owner, the
Contractor assumes full responsibility for inspection of the site and for the means and methods of
construction that he employs when performing the Work. The Owner shall not be liable for any
additional work or costs arising as a result of any conclusions reached or assumptions derived by the
Contractor from or based upon any such information that the Owner makes available for the Contractor's
convenience.

OWNER-PAID PERMITS AND FEES
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331

3.3.2.

3.4

34.1

3.5

351

3.5.2

The Owner will, where applicable, pay for:

.1Sewer availability fees;

.2Water availability/meter connection fee;

.3Electrical, natural gas, telephone, and cable TV permanent installation charges;
4 Any easements required;

.S5Railroad flagging services; and

.6Permits for work in Virginia Department of Transportation (VDOT) right-of-way. The Contractor is
required to comply with the general requirement for work in the VDOT right-of-way as outlined in
the The Manual of Specifications and Standard Details, 2005 for the City of Lynchburg, and the
VDOT Manual for this work. Upon completion of all work in the VDOT right-of-way, the VDOT
Personnel will conduct an inspection and issue a punch list. The Contractor shall be responsible for
completion of those items on the punch list and for obtaining the written release of the permit.

The Contractor's attention is directed to Article 4.7, Contractor-Paid Taxes, Permits, Fees, and Notices,
describing other permits to be obtained and fees to be paid by the Contractor.

OWNER'S RIGHT TO STOP WORK

If the Contractor fails to correct defective Work as required herein or persistently fails to carry out the
Work in accordance with the Contract Documents, the Owner, by a written order, may order the
Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated,;
however, this right of the Owner to stop the Work shall not give rise to any duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity.

OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents
and fails within seven (7) days after receipt of Notice from the Owner to commence and continue
correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to
any other remedy he may have, rectify such deficiencies, including without limitation, by performing the
Work or having the Work performed by other contractors, as outlined in Section 6.1, Owner’s Right to
Perform Work and to Award Separate Contracts. In such case, an appropriate Change Order or Change
Directive shall be issued by Owner deducting from the payments then or thereafter due the Contractor the
cost of correcting such deficiencies, including compensation for the A/E's additional services made
necessary by such default, neglect or failure. If the payments then or thereafter due the Contractor are not
sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

Neither the Owner nor the A/E nor their officers, agents, assigns or employees are in any way liable or
accountable to the Contractor or his surety for the method by which Work performed by the Owner or
performed by other contractors pursuant to this Article 3.5, or any portion thereof, is accomplished or for
the price paid therefore. Notwithstanding the Owner's exercise of its rights under this Article 3.5, the
Contractor and its surety shall have sole responsibility to maintain and protect the Work, including
without limitation, that portion of the Work performed by or on behalf of Owner pursuant to this Article
3.5.
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3.6

3.6.1

3.6.2

3.6.3

3.6.4

3.7

3.7.1

3.8

3.8.1

SUSPENSION OF WORK

The Owner shall have the authority to suspend the Work, in whole or in part, for such periods and such
reasons as the Owner may deem necessary or desirable, in its sole discretion, including without limitation:

A Unsuitable weather;
2 Other conditions considered unfavorable for the suitable prosecution of the Work; and/or
3. Other conditions considered adverse to the best interests of the Owner.

Any such suspension shall be made by Owner by written order to the Contractor. The Contractor shall
obey immediately such order of the Owner and shall not resume the Work until so ordered in writing by
the Owner. The Contractor shall be entitled to an extension of the Contract Time, subject to the
provisions of Article 8, Contract Time, herein.

No such suspension of the Work shall be the basis of a claim by the Contractor for any increase in the
Contract Sum or for any other damages, losses, costs or expenses if the suspension is for a reasonable
time under the circumstances then existing and the cause thereof is beyond the control and is without the
fault or negligence of the Owner or those acting on Owner’s behalf.

In the event of suspension of Work, the Contractor will, and will cause his Subcontractors and others
providing any of the Work through Contractor to, protect carefully his and their materials and Work
against damage or injury from the weather and maintain completed and uncompleted portions of the
Work as required by the Contract Documents. If, in the opinion of the Owner, any Work is damaged or
injured by reason of failure on the part of the Contractor or any of his subcontractors to so protect same,
such Work shall be removed and replaced at the expense of the Contractor.

USE AND OCCUPANCY PRIOR TO FINAL ACCEPTANCE BY OWNER

The Owner has the right to take possession of and use any completed or partially completed portions of
the Work, notwithstanding that the time for completing the entire Work or any portions thereof may, or
may not, have expired. The taking of possession and use by the Owner shall be in accordance with the
provisions in Article 9.8, Substantial Completion and Guarantee Bond. If such prior use delays the Work,
the Contractor may submit a request for a time extension in accordance with the requirements of Article
8, Contract Time.

RIGHT TO AUDIT AND PRESERVATION OF RECORDS

The Contractor shall maintain books, records and accounts that completely and accurately account for all
of his costs and receipts relating to the Project in accordance with generally accepted accounting
principles and practices. The Owner or its authorized representatives shall have the right to review,
inspect, audit and/or copy the books, records, accounts and related documents, including without
limitation, supporting documents, of the Contractor under any of the following conditions:

.1 If the Contract is terminated for any reason in accordance with the provisions of these Contract
Documents, in order to arrive at equitable termination costs;

.2 If the Contractor and the Owner dispute the amount due the Contractor under the terms of this
Contract;

.3 To check or substantiate any amounts invoiced or paid that are required to reflect the costs of the
Contractor, or the Contractor's efficiency or effectiveness under this Contract or in connection with

PM - 34



3.8.2

3.8.3

3.8.4

3.8.5

3.8.6

3.8.7

3.8.8

3.9

391

any extras, changes, claims, additions, backcharges, or other, as may be provided for in this
Contract; and/or

4 If it becomes necessary to determine the Owner's rights and the Contractor's obligations under the
Contract or to ascertain facts relative to any Claim.

These provisions for review, inspection, audit and copying shall give the Owner unlimited access during
normal working hours to the Contractor's books, records, accounts and supporting documents under the
conditions stated above.

The Contractor shall make all his books, records, accounts, and all other documents relating to his costs
and receipts under this Contract, including without limitation any supporting documents, available to the
Owner and its representatives for review, audit, inspection and copying at any time during the period from
entry into this Contract through three years after Final Payment or termination of this Contract, whichever
occurs later.

Any payments made under this Contract shall not constitute a waiver of the Owner's rights to review,
inspect, copy and audit. Payments shall not constitute a waiver or agreement by the Owner that it accepts
as correct the billings, invoices or other charges upon which the payments are based. If the Owner's
review and audit produces a claim against the Contractor, the Owner may pursue all its legal remedies,
even though Owner has made all or part of the payments required by this Contract.

If any review or audit by the Owner or the Owner's representatives discloses an underpayment by the
Owner, the Owner shall pay any amounts found by the audit to be owed to the Contractor. If such audit
discloses an overpayment, the Contractor reimburse the Owner for the amount of the overpayment.

The Owner's right to review, inspect, audit and copy, and the Contractor's duty as to preservation of
records shall terminate at the end of three (3) years after Final Payment or termination of this Contract,
whichever occurs later. The Contractor shall include this "Right to Audit and Preservation of Records"
clause in all his subcontracts, and he shall require the same to be inserted by all Subcontractors and lower-
tier subcontractors in their subcontracts; for any portion of the Work. Should Contractor fail to cause this
clause to be included in any such subcontract or lower tier subcontract or otherwise fail to ensure the
Owner's rights under this Article 3.8, Contractor shall be liable to Owner for all costs, expenses and
attorney's fees that Owner may incur in order to obtain the information that would have otherwise been
available to Owner under this Article 3.8, and the absence of such information shall create a presumption
in the Owner's favor, which Contractor must overcome with clear and convincing evidence, that the
missing information does not support the payment to Contractor or Contractor claim at issue.

Review, inspection, audit and copying pursuant to this Article 3.8 may be conducted by the Owner or its
authorized representatives.

Documents subject to this Article 3.8 shall be made available to Owner and its representatives in
whatever formats Owner requests, including without limitation, any electronic formats and/or in paper
formats.

RIGHT TO REVIEW OTHER DOCUMENTS AND MATERIALS

In addition to the rights granted to the Owner under Article 3.8, Right to Audit and Preservation of
Records or Documents, the Owner shall have the right to inspect, review and copy any and all of the
Contractor's records or documents pertaining to or relating in any way to the Work, including, but not
limited to, correspondence, memoranda, minutes, reports, intra- and inter-office communications, work
papers, estimating sheets, progress reports, forecasts, audio or video recordings, computer disks, e-mails,
films, or any other materials, regardless of physical form or characteristics, which were prepared by or in
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3.9.2

the possession of, or obtainable by, the Contractor. The Contractor shall make all such documents and
records available to the Owner upon ten (10) days Notice to the Contractor of the Owner's intent to
inspect and review such documents. The Contractor shall include this "Right to Review Documents and
Other Materials™ clause in all its subcontracts, and Contractor shall cause the same to be inserted by all
Subcontractors and lower-tier subcontractors in their subcontracts for any portion of the Work. The
Contractor hereby waives any right he may have to additional compensation or time extensions in the
event he fails or refuses to preserve and produce records pertaining to any such claim as requested by the
Owner pursuant to this paragraph. In addition, the Owner may withhold all or any portion of any
progress payments, which may be otherwise due, in the event Contractor refuses to comply with its
obligations under this Article 3.9. The review, inspection and copying of documents and other records
under this Article 3.9 may be conducted by the Owner or its authorized representatives.

Records and documents subject to this Article 3.9 shall be made available to Owner and its
representatives in whatever formats Owner requests, including without limitation, any electronic formats
and/or in paper formats.

ARTICLE 4 CONTRACTOR

4.1

411

4.1.2

4.2

421

422

4.3

431

4.3.2

4.3.3

DEFINITION

The Contractor is the person or entity identified in the Contract as such, and is generally referred to
throughout the Contract Documents as if singular in number and masculine in gender but includes the
feminine and neuter in gender, as appropriate. The term Contractor means the Contractor or his
authorized representative.

This entire Contract is not one of agency by the Contractor for Owner but one in which the Contractor is
engaged independently in the business of providing the services and performing the Work herein
described as an independent contractor.

REVIEW OF CONTRACT DOCUMENTS

The Contractor shall not perform any portion of the Work at any time without having obtained and
carefully reviewed the Contract Documents or, where required, approved Shop Drawings, Product. Data,
Samples or Manuals for such portion of the Work.

The Contractor shall keep at the Project site at least two (2) copies of the drawings and specifications and
shall at all times give the A/E, inspectors, and representatives of the Owner access thereto. Further, said
drawings and specifications shall be the approved sets issued to the Contractor by the appropriate City
permit agencies

CONTRACTOR'S REPRESENTATIONS
By entering into this Contract with the Owner, the Contractor represents and warrants the following,
together with all other representations and warranties in the Contract Documents

That he is experienced in and competent to perform the type of work required and to furnish the plant,
materials, supplies or equipment to be so performed or furnished by him;

That he is financially solvent, able to pay his debts as they mature, and possessed of sufficient working
capital to initiate and complete the Work required by the Contract Documents;

That he is familiar with all federal, state, and local government laws, ordinances, permits, regulations and
resolutions that may in any way affect the Work or those employed therein;
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434

435

4.3.6

4.3.7

4.3.8

4.3.9

4.3.10

4311

4.4

441

4472

443

444

That such temporary and permanent Work required by the Contract Documents which is to be done by
him will be satisfactorily constructed and fit for use for its intended purpose and that such construction
will not injure any person, or damage any property;

That he has carefully examined the Contract Documents and the site of the Project and the Work and that
from his own investigations, he has satisfied himself and made himself familiar with: (1) the nature and
location of the Work, (2) the character, quality and quantity of materials likely to be encountered,
including, but not limited to, all structures and obstructions on or at the project site, both natural and
man-made; (3) the character of equipment and other facilities needed for the performance of the Work,
(4) the general and local conditions, including without limitation its climatic conditions, the availability
and cost of labor and the availability and cost of materials, tools and equipment; (5) the quality and
guantity of all materials, supplies, tools, equipment, labor and professional services necessary to complete
the Work in the manner required by the Contract Documents; and (6) all other matters or things which
could in any manner affect the performance of the Work;

That he will fully comply with all requirements of the Contract Documents;

That he will perform the Work consistent with good workmanship, sound business practice, and in the
most expeditious and economical manner consistent with the best interests of the Owner;

That he will furnish efficient business administration, an experienced superintendent, and an adequate
supply of workmen, equipment, tools and materials at all times;

That he will complete the Work within the Contract Time;

That his Contract Sum is based upon the labor, materials, systems and equipment required by the Contract
Documents, without exception; and

That he has satisfied himself as to the feasibility and correctness of the Contract Documents for the
construction of the Work.

SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be solely
responsible for all construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the Work under the Contract; subject, however, to the Owner's right to reject
means and methods proposed by the Contractor which are unsafe or otherwise not in compliance with the
Contract Documents.

The Contractor shall be responsible to the Owner for the acts and omissions of Contractor's employees,
Subcontractors and sub-subcontractors, suppliers, their agents and their employees, and of any other
persons providing any of the Work through Contractor, and for their compliance with each and every
requirement of the Contract Documents, in the same manner as if they were directly employed by the
Contractor.

The Contractor understands and agrees that he shall not be relieved of his obligations to perform the
Work in accordance with the Contract Documents either by the activities or duties of the Owner or the
AJE in their administration of the Contract or by inspections, tests, or approvals required or performed
under Article 7 by persons other than the Contractor.

Before starting a section of the Work, the Contractor shall carefully examine all preparatory work that has
been executed by others to receive his Work to see that it has been completed. He shall check carefully,
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445

44.6

4.4.7

45

451

452

453

454

455

4.5.6

by whatever means are required, to ensure that his Work and adjacent, related work will finish to proper
quality, contours, planes, and levels.

The Contractor understands and agrees that the Owner and A/E will not have any liability for or any
responsibility to exercise any control over construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, and they will not be
responsible for the Contractor's failure to carry out the Work in accordance with the Contract Documents.
The Owner and the A/E will not have any liability for or any responsibility to exercise any control over
the acts or omissions of the Contractor, Subcontractors, sub-subcontrators or any of their agents or
employees, or any other persons performing any of the Work.

The Contractor shall use no plant, equipment, materials, or persons for this Work to which the Owner
objects.

The Contractor shall not remove any portion of the Work or stored materials from the site of the Project
without the Owner's prior, written approval.

LABOR, MATERIALS AND EQUIPMENT

The Contractor shall furnish all plant, labor, materials, supplies, equipment and other facilities and things
necessary or proper for, or incidental to, the Work, and will perform all other obligations imposed on him
by the Contract Documents. Final payment will not be made until the Work is so completed.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation,
and other facilities and services necessary for the proper execution and completion of the Work, whether
temporary or permanent and whether or not incorporated or to be incorporated in the Work.

Work, materials, and equipment which are necessary in the construction but which are not specifically
referred to in the specifications or shown in the drawings but implied by the Contract Documents shall be
furnished by the Contractor at his own cost and expense. Such work and materials shall correspond with
the general character of the Work as may be determined by the A/E subject to review as provided in
Acrticle 2.2.11.

The Contractor shall perform at least that percentage of the Work specified in the Contract to be
Contractor self performed with forces that are in the direct employment of the Contractor. The Contractor
shall submit to the Owner within thirty (30) days after award of the Contract a designation of the Work to
be performed by the Contractor with his own forces. The percentage of the Work to be performed under
subcontract shall be calculated by adding the amounts of all subcontracts and dividing this sum by the
total Contract Sum.

The Contractor shall at all times enforce strict discipline, safety and good order among all persons
providing any of the Work through him and shall not cause or allow to be used for the Work any unfit
person or anyone not skilled in the task assigned to him. If any person providing any of the Work
through the Contractor shall appear to the Owner to be incompetent or to act in a disorderly or improper
manner, such person shall be removed immediately, at the request of the Owner, and shall not provide any
of the Work except on written consent of the Owner.

No materials or supplies for the Work shall be purchased by the Contractor or by any Subcontractor
subject to any chattel mortgage, or under a conditional sale or other agreement by which an interest is
retained by the seller. The Contractor warrants that he has good title to all materials and supplies used by
him in the Work.
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457

4538

4.6

46.1

4.6.2

4.7

4.7.1

4.7.2

The Contractor shall provide approved and adequate sanitary accommodations. All wastes shall be
covered, disinfected, incinerated or otherwise disposed of legally.

All equipment, apparatus and/or devices of any kind to be incorporated into the Work that are shown or
indicated on the drawings or called for in the specifications or required for the completion of the Work
shall be entirely satisfactory to the Owner as regards operation, capacity and/or performance. No
approval, either written or verbal, of any drawings, descriptive data or samples of such equipment,
apparatus, and/or device shall relieve the Contractor of his responsibility to turn over the same in good
working order for its intended purpose at the completion of the Work in complete accordance with the
Contract Documents. Any equipment, apparatus and/or device not fulfilling these requirements shall be
removed and replaced by Contractor with proper and acceptable equipment, apparatus, and/or device, or
put in good working order satisfactory to the Owner by Contractor without additional cost to the Owner.

WARRANTY

The Contractor warrants to the Owner that all materials and equipment furnished under this Contract will
be new unless otherwise specified, and that all workmanship will be of first class quality, free from faults
and defects and in conformance with the Contract Documents and all other warranties and guaranties
specified therein. Where no standard is specified for such workmanship or materials, they shall be the
best of their respective kinds. All Work not conforming to these requirements, including substitutions not
properly approved and authorized, may be considered defective. If required by the Owner, the Contractor
shall furnish satisfactory evidence as to the kind and quality of materials and equipment. This warranty is
not limited by the provisions of Article 13, Uncovering and Correction of Work.

The Work included in this Contract is specified in the Contract Documents. The Contractor shall be
required to complete the Work specified and to provide all items needed for construction of the Work,
complete and in good order.

CONTRACTOR-PAID TAXES, PERMITS, FEES AND NOTICES

The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof
provided by the Contractor which are legally enacted at the time bids are received, whether or not yet
effective. Taxes to be paid by the Contractor shall include, but shall not be limited to, the Lynchburg City
Business, Professional and Occupational License Tax (a gross receipts tax).

Except as provided in Article 3.3, Owner-Paid Permits and Fees, the Contractor will be responsible for
obtaining and paying for all other fees, permits and licenses necessary for the proper execution of the
Work, including but not limited to:

.1 Building Permit and inspections (City fees waived);

2 Plumbing, Electrical, Mechanical Permits and inspections (City fees waived);

.3 Temporary water meter, temporary electrical and telephone installations and temporary utility
usage;

A4 Temporary security lighting;
.5 All other permits necessary in order to perform the Work shall also be secured by the Contractor,

and fees necessary in order to perform the Work shall be paid by him as part of this Contract at no
additional cost to the Owner.
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4.7.3

4.8

48.1

4.8.2

4.8.3

48.4

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, codes,
permits, resolutions and lawful orders of any public authority bearing on the performance of the Work;
including but not limited to OSHA, Title 40.1 Labor and Employment Chapter 3 of the Code of Virginia,
and Title VII of the Civil Rights Act of 1964, as amended. All safety violations shall be corrected
immediately upon receipt of notice of violation.

COMPLIANCE

All demolition and excavation shall comply with all laws, ordinances, rules and regulations, and lawful
orders of public authority, including without limitation, those for the prevention of accidents as issued by
the Department of Labor and Industry of the Commonwealth of Virginia.

To the extent of the Work indicated in the Contract Documents, the Contractor shall comply and the
construction shall conform with all applicable and current editions or revisions of the following codes,
specifications and standards. In case of conflict, the order of precedence shall be as hereinafter listed:

A Lynchburg Public Procurement Code;
2 Contract Documents;

3 The Virginia Uniform Statewide Building Code (“USBC”), as amended including, without
limitation, The International Building Code ("IBC") and other codes incorporated by the USBC
and IBC); and

4 The Virginia Department of Transportation Road and Bridge Specifications and the Road Designs
and Standards.

If the Contractor (or any person in a contract with the Contractor relating to the Work) finds an error,
inconsistency, omission, ambiguity, discrepancy, conflict or variance in the Contract Documents, or
between the Contract Documents and any provisions of law, ordinance, rule, or regulations or any of the
codes, specifications and standards set forth in 4.8.2 herein, the Contractor has the obligation to promptly
seek in writing a clarification thereof from the A/E, with a copy to the Owner, prior to the time of
beginning any of the Work that is affected by such error, inconsistency, omission, ambiguity,
discrepancy, conflict or variance. The Owner will welcome such a clarification request, and, if deemed
necessary by the Owner, the Owner will issue a written instruction clarifying the matter in question. If
the Contractor feels that the written clarification requires additional work, the Contractor shall follow the
change process in Article 12, Changes and Modifications in the Work.

Should the Contractor fail to seek such a clarification thereof immediately upon the discovery of the need
therefor, prior to the time the said Work is performed, the Contractor thereby assumes all risk of loss
related to such error, inconsistency, ambiguity, discrepancy, conflict or variance which the Contractor
(and any person in contract with Contractor relating to the Work) knew or should have known, using a
normal, professional standard of care, existed prior to the time the Work was performed.

Any material or operation specified by reference to publications; or published specifications of a
manufacturer, a society, an association, a code, or other published standard, shall comply with the
requirements of the referenced document which is current on the date of receipt of bids. If the Contractor
observes that any of the Contract Documents are at variance with any such referenced publications, codes,
published specifications, or published standards in any respect, he shall promptly notify the A/E in
writing, with a copy to the Owner. The A/E will make such judgments as are necessary and notify the
Contractor prior to the performance of the Work.
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4.8.5 If the Contractor performs any Work contrary to any law, code, ordinance, regulation, publication,
standard, permit, rule, regulation or resolution, he shall assume full responsibility therefore and shall bear
all costs attributable thereto.

4.8.6  The Contractor is responsible for locating all underground structures such as water, oil and gas mains,
water and gas services, storm and sanitary sewers and telephone and electric conduits that may be
encountered during construction. The Contractor shall have Miss Utility locate all utilities on the site
within the area of the Work and shall dig test holes, to determine the position of the underground
structures. The Contractor shall pay the cost of digging test holes and likewise he shall pay the cost of the
services of the representatives of the owners of such utilities for locating the said utilities. The cost of
determining the location of any and all utilities is to be included in the bid price. The Owner shall pay the
owners of such utilities for fees or charges for relocation of gas, electric, telephone, cable or other lines
and/or services indicated to be relocated by others.

4.8.7 If utilities are marked which are not shown on the plans, the Contractor shall immediately give Notice to
the Owner and the A/E of such finding. The Owner and A/E shall provide a direction to the Contractor
within a reasonable period of time if additional work is required as a result of the finding. If the
Contractor believes that it requires additional work, the Contractor shall follow the change process in
Acrticle 12, Changes and Modifications in the Work.

4.9 ALLOWANCES
4.9.1 The Special Conditions, if any, will contain provisions for allowances, if applicable to this Contract.
410 SUPERINTENDENT

4.10.1 The Contractor shall employ and have present at the Project site a competent Superintendent and any
necessary assistants to ensure adequate supervision of the Work. The Superintendent shall have full
authority to represent the Contractor, and all communications given to the Superintendent shall be as
binding as if given to the Contractor.

4.10.2 Such Superintendent shall be acceptable to the Owner and shall be one who will be continued in that
capacity for duration of this Project, unless he ceases to be on the Contractor's payroll. The
Superintendent shall not be employed on any other project during the performance of this Contract.

411 CONSTRUCTION SCHEDULE

4.11.1 The Contractor shall, within twenty (20) days after issuance of the Notice of Award, prepare and submit
to the A/E and Owner for review, a reasonably practicable and feasible Construction Schedule, showing
the method by which the Contractor will comply with Completion Date requirements as set forth in the
Contract. Unless otherwise agreed in writing by Owner or indicated in the specifications, the
Construction Schedule shall use the Critical Path Method (“CPM”) and an industry-standard computer
software program, such as Primavera, acceptable to Owner and A/E, and shall be provided in electronic
and paper format. The Construction Schedule shall show in detail how the Contractor plans to execute
and coordinate the Work. The Contractor shall use this schedule in the planning, scheduling, direction,
coordination and execution of the Work. The Construction Schedule shall encompass all of the work of
all trades necessary for construction of the Project and shall be sufficiently complete and comprehensive
to enable progress to be monitored on a day-to-day basis. The Owner and A/E shall each be provided
with a copy of all schedules, updates, reports and other documentation required herein, which shall be
suitable for reproduction by the Owner, and, unless otherwise agreed by Owner, shall be in electronic and
paper format. When required to assist the A/E with Project staffing requirements for the following week,
the Contractor shall provide the A/E, on each Friday, with a detailed work schedule for the following
week. The Contractor shall provide the A/E with at least a seventy-two (72) hour notice for the following
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411.2

4113

4114

4115

411.6

4.11.7

items: (1) All traffic lane changes, (2) Work ready for inspection or testing, (3) . The
Contractor may be charged for additional costs of inspection when material and workmanship are found
to not be ready for inspection or testing at the time the Contractor calls for inspection or testing.

It is the sole responsibility of the Contractor to prepare, maintain, update, revise and utilize the
Construction Schedule as outlined in this Article 4.11, Construction Schedule. The Construction
Schedule shall be the sole overall schedule utilized by the Contractor in managing this Project; provided,
however, that Contractor may, at its option, employ and utilize other schedules based upon and consistent
with the Construction Schedule. In general, it is the intent of this paragraph 4.11.2 to allow the
Contractor to choose its own means, methods and construction procedures consistent with good practice
and the Contract Documents.

If the Contractor should express an intention to complete the Work earlier than any required Milestone or
Completion Date, including without limitation, in any schedule, the Owner shall not be liable to the
Contractor for any delay or associated extra costs based upon the Contractor being unable to complete the
Work before such earlier date. The duties, obligations and warranties of the Owner to the Contractor
apply only to the completion of the Work on the Milestone and Completion Dates required by the
Contract Documents and do not apply to early completion.

Submission to the Owner of the Construction Schedule is advisory only, does not satisfy any requirement
for any notice required by the Contract Documents or the Lynchburg Public Procurement Code, and such
submission shall not relieve the Contractor of the responsibility for accomplishing the Work within each
and every required Milestone and Completion Date. Omissions and errors in the approved Construction
Schedule shall not excuse performance that is not in compliance with the Contract Documents.
Submission to the Owner and/or A/E in no way makes the Owner and/or A/E an insurer of the
Construction Schedule's success or makes Owner and/or the A/E liable for time or cost overruns flowing
from the Construction Schedule’s shortcomings. The Owner hereby disclaims any obligation or liability
by reason of Owner and/or A/E approval or failure to object to the Construction Schedule, and any such
approval or failure to object shall not be considered an admission by the Owner that the Construction
Schedule was reasonably practicable or feasible.

Contractor shall consult with and obtain information from principal Subcontractors necessary in
preparation of the Construction Schedule, and for updates and revisions required therein. Contractor shall
provide each principal Subcontractor with copies of the Construction Schedule and any revisions or
updates affecting that Subcontractor's work. Contractor shall hold appropriate progress meetings with
Subcontractors and shall direct and coordinate the work of Subcontractors consistent with and as required
herein. Owner shall have the right to attend Subcontractor progress meetings but shall not be required to
participate in such meetings or provide information to Subcontractors, except through the Contractor.
Contractor shall keep up-to-date minutes of subcontractor progress meetings and shall provide same to
Owner. The Contractor shall ensure that each Subcontractor, sub-subcontractor or supplier acknowledges
and accepts the requirements of the Construction Schedule relating to their part of the Work.

If Contractor's Construction Schedule indicates that Owner, the A/E, or a separate contractor is to perform
an activity by a specific date, or within a certain duration, Owner, the A/E, or any separate contractor
shall not be bound to said date or duration unless Owner expressly and specifically agrees in writing to
the same. The Owner's and/or A/E’s overall review and acceptance or approval of the schedule does not
constitute an agreement to specific dates or durations for activities of the Owner, A/E, or any separate
contractor.

The Contractor's Superintendent shall maintain at the Project site a current, updated Construction

Schedule, indicating actual monthly progress for those portions of the Project on which Work has been or
is being performed.
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4.11.8 If an extension or contraction of any Milestone or Completion Date is authorized by any Change Order,
the Contractor shall revise his Construction Schedule, Milestone and Completion Dates accordingly.

4.11.9 If, in the opinion of the Owner, the Construction Schedule does not accurately reflect the actual progress
and sequence of the Contractor's performance of the Work, the Contractor shall revise the Construction
Schedule, upon the Owner's request, and submit a revised Construction Schedule that accurately
represents the progress and sequence of the Contractor's performance of the Work.

4.11.10 Contractor shall submit to the Owner the name of any scheduling consultant that Contractor may select
or retain, prior to using such consultant. Contractor shall not utilize any particular scheduling
consultant over the reasonable objection of the Owner to that consultant.

4.11.11 Contractor covenants, warrants, and guarantees that Contractor will not:

1 Misrepresent to Owner its planning and scheduling of the Work;

2 Utilize schedules materially different from those made available to the Owner or any
subcontractors for the direction, execution and coordination of the Work, or which are not feasible
or realistic;

3 Prepare schedules, updates, revisions or reports that do not accurately reflect Contractor's actual
intent or Contractor's reasonable and actual expectations as to:

(@)  The sequences of activities,
(b)  The duration of activities,
(c) The responsibility for activities,
(d)  Resource availability,
(e) Labor availability or efficiency,
() Expected weather conditions,
(g)  The value associated with the activity,
(h)  The percentage complete of any activity,
(1) Completion of any item of work or activity,
()] Project completion,
(k)  Delays, slippages, or problems encountered or expected,
() Subcontractor requests for time extension, or delay claims of subcontractors, and
(m) If applicable, the float time available.
4.11.12 Contractor's failure to substantially comply with the foregoing covenants, warranties and guarantees of
paragraph 4.11.11 shall be a substantial and material breach of contract which will permit Owner to

terminate Contractor for default; or withhold payments under the Contract Documents; and shall entitle
Owner to the damages afforded by these Contract Documents or applicable law.
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4.11.13

4.11.14

4.11.15

412

412.1

4.12.2

Should Contractor fail to substantially comply with the provisions of the Contract Documents relating
to scheduling and execution of the Work by the overall Construction Schedule, Owner shall have the
right, at its option, to retain the services of scheduling consultants or experts (including attorneys if
necessary in the opinion of the Owner) to prepare schedules, reports, updates and revisions of the
schedule in accordance with the Contract Documents and to review and analyze same, in order to allow
Owner and the A/E to evaluate the progress of the Work by Contractor, to determine whether
Contractor is substantially complying with the Contract Documents, and to direct such action by the
Contractor, as permitted by the Contract Documents, as required to ensure, under the Owner's schedule
prepared hereunder, that Contractor will complete the Work within the Contract Time. All costs and
expenses and fees incurred by Owner in exercising its rights hereunder shall be charged to Contractor's
account. If Contractor fails to substantially comply with the scheduling and execution of the Work
requirements of the Contract Documents, Contractor hereby agrees, in such instance, to comply with
such Owner-prepared schedules, if any, or directions, activity sequences and durations as Owner may
reasonably require, without additional cost to the Owner (subject only to cost adjustments for such
changes in the Work as Owner may direct), to ensure completion within the Contract Time.

The Construction Schedule shall be utilized by Owner, A/E and Contractor for submission, review and
approval of monthly Payment Requests. The schedule must be updated by Contractor monthly with
each progress payment application and submitted to the Owner and A/E for review with the progress
payment application. Owner shall not be required to process and review Contractor's Application for
Payment if Contractor has failed or refused to provide the scheduling update information required
herein.

The type of schedule to be utilized on this Project, along with its particular elements, shall be as
specified in the Contract Documents.

RESPONSIBILITY FOR COMPLETION

The Contractor shall furnish such manpower, materials, facilities and equipment and shall work such
hours, including night shifts, overtime operations and Sundays and holidays, as may be necessary to
ensure the performance of the Work within the Milestone and Completion dates specified in the Contract.
If the Owner notifies the Contractor that it has become apparent that the Work will not be completed
within required Milestone or Completion Dates and such is not due solely to circumstances for which
Contractor has established entitlement to an extension to the Contract Time, the Contractor agrees that it
will assume full responsibility to take some or all of the following actions, at no additional cost to the
Owner (except for circumstances beyond the Contractors’ control), in order to ensure, in the opinion of
the Owner, that the Contractor will comply with all Milestone and Completion Date requirements:

1 Increase manpower, materials, crafts, equipment and facilities;

.2 Increase the number of working hours per shift, shifts per working day, working days per week, or
any combination of the foregoing; and

.3 Reschedule activities to achieve maximum practical concurrency of accomplishment of activities.

Failure of the Owner to notify the Contractor of the apparent delay shall not relieve Contractor of the
obligation to finish the Work within the required Milestone or Completion date.

If the actions taken by the Contractor to remedy delays not due solely to circumstances for which

Contractor has established entitlement to a time extension are not satisfactory, the Owner may direct the
Contractor to take any and all actions necessary to ensure completion within the required Milestone and
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4124

4.12.5

412.6

413

413.1

4.14

414.1

4.14.2

4.14.3

4.14.4

Completion Dates, without additional cost to the Owner. In such event, the Contractor shall continue to
assume responsibility for his performance and for completion within the required dates.

If, in the opinion of the Owner, the actions taken by the Contractor pursuant to this Article or the progress
or sequence of Work are not accurately reflected on the Construction Schedule, the Contractor shall revise
such schedule to accurately reflect the actual progress and sequence of Work.

Failure of the Contractor to substantially comply with the requirements of this Article is grounds for a
determination by the Owner, pursuant to Article 15, Termination Of The Contract, that the Contractor is
failing to prosecute the Work with such diligence as will ensure its completion within the time specified.

The Owner may, at its sole discretion and for any reason, including when it is apparent to the A/E or
Owner that the Work will not be completed within the required Milestone or Completion Dates, require
the Contractor to accelerate the Construction Schedule by providing overtime, Saturday, Sunday and/or
holiday work and/or by having all or any subcontractors designated by the Owner provide overtime,
Saturday, Sunday, and/or holiday work. If the Owner requires overtime, Saturday, Sunday or holiday
work by the Contractor's or his Subcontractor's own forces, and such requirement is not related in any
way to the Contractor's apparent inability to comply with Milestone and Completion Date requirements,
the Owner shall reimburse the Contractor for the direct cost to the Contractor of the premium time for all
labor utilized by the Contractor in such overtime, Saturday, Sunday or holiday work (but not for the
straight time costs of such labor), together with any Social Security and State or Federal unemployment
insurance taxes in connection with such premium time. However, no overhead supervision costs,
commissions, profit or other costs and expenses shall be payable in connection therewith.

This provision does not eliminate the Contractor's responsibility to comply with the City's noise
ordinances, all VDOT permit requirements, and all other applicable laws, regulations, rules, ordinances,
resolutions, and permit requirements.

DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall, at the Owner's direction, maintain at the site for the Owner one record copy of all
drawings, specifications, addenda, Change Orders and other Modifications, and Field Orders in good
order and marked currently to record all changes made during construction, and approved Shop Drawings,
Product Data, Samples and Manuals. These shall be available to the A/E. These shall be delivered to the
Owner upon completion of the Work.

SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND MANUALS

SHOP DRAWINGS are drawings, diagrams, schedules and other data specially prepared for the Work by
the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion of the
Work.

PRODUCT DATA are illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Contractor to illustrate a material, product or system for
some portion of the Work.

SAMPLES are physical examples that illustrate materials, equipment or workmanship and establish
standards by which the Work will be judged.

MANUALS are manufacturer's installation, start-up, operating, maintenance and repair instructions,

together with parts lists, pictures, sketches and diagrams that set forth the manufacturer's requirements,
for the benefit of the Contractor and the Owner.
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4.14.5

4.14.6

4.14.7

4.14.8

4.14.9

4.14.10

41411

4.15

4151

4152

The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as to
cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop Drawings,
Product Data, Samples and Manuals required by the Contract Documents.

By approving and submitting Shop Drawings, Product Data, Samples and Manuals, the Contractor
represents that he has determined and verified all materials, field measurements, and field construction
criteria related thereto, and that he has checked and coordinated the information contained within such
submittals with the requirements of the Work and of the Contract Documents.

Parts and details not fully indicated on the contract drawings shall be detailed by the Contractor in
accordance with standard engineering practice. Dimensions on the drawings, as well as detailed drawings
themselves, are subject in every case to measurements of existing, adjacent, incorporated and completed
Work, which shall be taken by the Contractor before undertaking any Work dependent on such data.

The Contractor shall not be relieved of responsibility for any deviation from the requirements of the
Contract Documents by the Owner or A/E's approval of Shop Drawings, Product Data, Samples or
Manuals under Article 2, Architect/Engineer unless the Contractor has specifically informed the Owner
and A/E in writing of such deviation at the time of submission and the Owner has given specific written
approval to the specific deviation. The Contractor shall not be relieved from responsibility for errors or
omissions in the Shop Drawings, Product Data, Samples or Manuals by the A/E's approval thereof.

The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data
or Samples, to revisions other than those requested by the Owner or A/E on previous submittals.

No portion of the Work requiring submission of Shop Drawings, Product Data, or Samples shall
commence until the submittal has been approved by the Owner and A/E as provided in Article 2,
Architect/Engineer. All such portions of the Work shall be in accordance with approved submittals.

For substances that are proposed for use in the Project that may be hazardous to human health, the
Contractor shall submit to the A/E, for information only, information on precautions for safely using these
substances, including Material Safety Data Sheets and certification of registration by the Contractor with
authorities under the respective Virginia and Federal Toxic Substances Control Acts.

Unless otherwise modified by the Owner in writing, the Contractor shall label or stamp and number all
Shop Drawings, Product Data, Samples or Manuals as prescribed by the Project Manager.

The Contractor shall submit a copy of each submittal, including the transmittal sheet (for shop
drawings, product data, samples or manuals) to the Owner simultaneously with the Contractor's
submission of said drawings, data, samples or manual packages to the A/E.

EQUAL PRODUCTS:

The term "Product” as used in the Contract Documents refers to materials, equipment, supplies, articles,
fixtures, devices, types of construction, or products, as appropriate.

All products furnished shall, whenever specified and otherwise wherever practicable, be the standard
products of recognized, reputable manufacturers. If the manufacturer cannot make scheduled delivery of
an approved item, the Contractor may request approval of the A/E to use another brand, make,
manufacturer, article, device, product, material, fixture, form or type of construction which the Contractor
judges to be equal to that specified. An item need not be considered by the A/E for approval as equal to
the item so named or described unless it (1) it is at least equal in quality, durability, appearance, strength,
and design; (2) it will perform at least equally the specific function imposed by the general design for the
work being contracted for or the material being purchased; and (3) it conforms substantially, even with
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4.15.5

deviations, to the detailed requirements for the item in the specifications. Approval shall be at the sole
discretion of the A/E and will be based upon considerations of quality, workmanship, economy of
operation, suitability for the purpose intended, and acceptability for use on the project. Any such
approval must be in writing to be effective, and the decision of the A/E shall be final.

To obtain such approval of equal products other than those specified in Contract Documents, and not
previously approved during the bidding, the Contractor's request for approval of any equal product shall
include the following:

1 Complete data substantiating compliance of the proposed equal product with the Contract
Documents;

2 Accurate cost data on proposed equal product in comparison with product or method specified;
3 Product identification including manufacturer's name, address, and phone number;

A4 Manufacturer's literature showing complete product description, performance and test data, and all
reference standards;

5 Samples and colors in the case of articles or products;
.6 Name and address of similar projects on which the product was used and date of installation;

7 All directions, specifications, and recommendations by manufacturers for installation, handling,
storing, adjustment, and operation.

The Contractor shall also submit with his request for approval a statement which shall include all of the
following representations by the Contractor, namely that:

1 He has investigated the proposed equal product and determined that it is equal or better in all
respects to that specified and that it fully complies with all requirements of the Contract
Documents;

2 He will meet all contract obligations with regard to this substitution;

3 He will coordinate installation of accepted equal products into the work, making all such changes

and any required schedule adjustments, at no additional cost to the Owner, as may be required for
the Work to be complete in all respects;

4 He waives all claims for additional costs and additional time related to equal products. He also

agrees to hold the Owner harmless from claims for extra costs and time incurred by
subcontractors and suppliers, or additional services which may have to be performed by the A/E,
for changes or extra work that may, at some later date, be determined to be necessary in order for
the Work to function in the manner intended in the Contract Documents;

5 He will provide the same warranty and guarantee, and perform any work required in accordance

therewith, for the equal product that is applicable to the specified item for which the equal product
IS requested;

.6 Material will be installed, handled, stored, adjusted, tested, and operated in accordance with the

manufacturers' recommendation and as specified in the Contract Documents;
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4.15.6

4.15.7

4.15.8

4.15.8

4.16

4.16.1

T In all cases, new materials will be used unless this provision is waived in writing by, the Owner or

unless otherwise specified in the Contract Documents;

.8 All material and workmanship will be in every respect, in accordance with that which in the

opinion of the Owner, is in conformity with approved modern practice; and

9 He has provided accurate cost data on the proposed equal product in comparison with the

product or method specified, if applicable.

The Owner may require tests of all products proposed as equal products so submitted to establish quality
standards, at the Contractor's expense. After approval of an equal product, if it is determined that the
Contractor submitted defective information or data regarding the equal product upon which Owner's
approval was based, and that unexpected or uncontemplated redesign or rework of the Project will be
required in order to accommodate the equal product, or that the item will not perform or function as well
as the specified item for which equal product was requested, the Contractor will be required to furnish the
original specified item or request approval to use another equal product. The Contractor shall pay all
costs, expenses or damages associated with or related to the unacceptability of such an equal product and
the resultant utilization of another item, and no time extension shall be granted for any delays associated
with or related to such an equal product.

Equal products will not be considered for approval by the Owner if:

A1 The proposed equal product is indicated or implied on the Contractor's shop drawing or product
data submittals and has not been formally submitted for approval by the Contractor in accordance
with the above-stated requirements; or

2 Acceptance of the proposed equal product will require substantial design revisions to the Contract
Documents or is otherwise not acceptable to the Owner.

Except as otherwise provided for by the provisions of any applicable laws, the Contractor shall not have
any right of appeal from the decision of the Owner disapproving any products submitted if the Contractor
fails to obtain the approval for an equal product under this Article.

If the Contractor proposes a product which the Owner determines is not equal to the product named in
Contract Documents but which the Owner nevertheless is willing to accept, Contractor shall provide,
upon request by the Owner, an itemized comparison of the proposed substitution with the product
specified and the cost differential which shall be credited to the Owner in a Change Order issued in
accordance with Article 12, Changes and Modifications in the Work.

USE OF SITE

The Contractor shall confine his operations at the site to areas permitted by law, ordinances, permits,
easements, right-of-way agreements and the Contract Documents. The Contractor shall not unreasonably
encumber the site, in the opinion of the Owner, with any materials, equipment or trailers, nor shall
Contractor block the entrances or otherwise prevent reasonable access to the site, other working and
parking areas, completed portions of the Work and/or properties, storage areas, areas of other facilities
that are adjacent to the worksite. If the Contractor fails or refuses to move said material, equipment or
trailers within 24 hours of Notice by the Owner to so do, the Owner shall have the right, without further
Notice, to remove, at the Contractor's expense, any material, equipment and/or trailers which the Owner
deems are in violation of this paragraph.
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4.17.2

4.18

4.18.1

4.18.2

4.19

4.19.1

4.20

4.20.1

4.20.2

CUTTING AND PATCHING OF WORK

The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete the
Work and to make its several parts fit properly and in accordance with the Contract Documents.

The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or any
separate contractors by cutting, patching or otherwise altering any work; or by excavation. The
Contractor shall not cut or otherwise alter the work of the Owner or any separate contractor except with
the written consent of the Owner and of such separate contractor. The Contractor shall not unreasonably
withhold from the Owner or any separate contractor Contractor’s consent to cutting or otherwise altering
the Work. The Owner shall not be required to accept Work with a cut, splice, or patch when such cut,
splice or patch is not generally accepted practice for the particular work involved or is otherwise
unworkmanlike in the opinion of the Owner.

SITE CLEAN UP

The Contractor at all times shall keep the Project site and adjacent areas free from accumulation of waste
materials or rubbish caused by his operations. Before final payment is made, the Contractor shall remove
all of his waste materials, rubbish, scrap materials, debris, tools, construction equipment, machinery,
surplus materials, falsework, temporary structures, including foundations thereof and plant of any
description, from the Project site and put the site in a neat, orderly condition.

If the Contractor fails to clean up as required herein at any time during the performance of the Work or at
the completion of the Work, the Owner may, upon 24 hours notification, clean up the site at the
Contractor's expense.

PATENTS, ROYALTIES, ETC.

The Contractor guarantees to save harmless the Owner, its officers, agents, servants and employees from
liability of any kind or nature, including without limitation, cost, expense and attorney's fees, on account
of suits and claims of any kind for violation or infringement of any patents or patent rights by the
Contractor, or by anyone directly or indirectly employed by him, or by reason of the use of any art,
process, method, machine, manufacture, or composition of matter patented or unpatented in the
performance of this Contract in violation or infringement of any letter or rights. The Contractor agrees to
pay all royalties, fees, licenses, etc. required in respect of the Work or any part thereof as part of his
obligations hereunder without any additional compensation.

INDEMNIFICATION

It is hereby mutually covenanted and agreed that the relation of the Contractor to the Work to be
performed by him under this Contract shall be that of an independent contractor and that as such he will
be responsible for all damages, loss or injury, including death, to persons or property that may arise or be
incurred in or during the conduct and progress of said work as the result of any action, omission or
operation under the Contract or in connection with the Work, whether such action, omission or operation
is attributable to the Contractor, subcontractor, any material supplier, or anyone directly or indirectly
employed by any of them. The Contractor shall make good any damages that may occur in consequence
of the Work or any part of it. The Contractor shall assume all liability, loss and responsibility of
whatsoever nature by reason of his neglect or violation of any federal, state, county or local laws,
regulations , codes or ordinances.

The Contractor shall indemnify, hold harmless and defend the Owner, its employees, agents, servants and
representatives from and against any and all claims, suits, demands, actions (regardless of the merits
thereof) and damages of whatever nature arising out of or resulting from the performance of the Work or
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the failure to perform the Work, including without limitation, jurisdictional labor disputes or other labor
troubles that may occur during the performance of the Work.

4.20.3 The indemnification obligations under this Article shall not be affected in any way by any limitation on
the amount or type of damages, compensation or benefits payable by or for the Contractor or any
Subcontractor under worker's or workman's compensation acts, disability benefit acts or other employee
benefit acts.

4.20.4 The obligations of the Contractor under this Article 4.20 shall not extend to the actions or omissions of
the A/E, his agents or employees, arising out of the preparation or approval of maps, drawings, opinions,
reports, surveys, change orders, designs or specifications.

4.20.5 The obligations of the Contractor under this Article 4.20 shall not extend to the proportion of damages,
loss or injury, including death, to persons or property that may arise or be incurred as the result of any
action, omission or operation of the Owner, or Owner’s separate contractor(s), and their employees,
agents, servants, and/or representatives.

421 NON-DISCRIMINATION IN EMPLOYMENT
4.21.1 During the performance of this Contract, the Contractor agrees as follows:

.1 The Contractor will not discriminate against any employee or applicant for employment because of
race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state law
relating to discrimination in employment, except where there is bona fide occupational qualification
reasonably necessary to the normal operation of the Contractor.  The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting forth the
provisions of this nondiscrimination clause.

.2 The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, will state that such Contractor is an equal opportunity employer.

.3 Notices, advertisements and solicitations placed in accordance with federal law, Rule or regulation
shall be deemed sufficient for the purpose of meeting the requirements of this section.

4 The Contractor will include the provisions of the foregoing paragraphs 1, 2, and 3 in every
subcontract or purchase order of over $10,000, so that the provisions will be binding upon each
subcontractor or vendor.

4.21.2 DRUG-FREE WORKPLACE REQUIRED:

As required by section 2.2-4312 of the Code of Virginia during the performance of the Contract, Contractor
agrees to (i) provide a drug-free workplace for the contractor's employees; (ii) post in conspicuous places,
available to employees and applicants for employment, a statement notifying employees that the unlawful
manufacture, sale, distribution, dispensation, possession, or use of a controlled substance or marijuana is
prohibited in the Contractor's workplace and specifying the actions that will be taken against employees for
violations of such prohibition; (iii) state in all solicitations or advertisements for employees placed by or on behalf
of the Contractor that the Contractor maintains a drug-free workplace; and (iv) include the provisions of the
foregoing clauses in every subcontract or purchase order of over $10,000, so that the provisions will be binding
upon each subcontractor or vendor.

For the purposes of this Article 4.21, "drug-free workplace" means a site for the performance of Work done in
connection with this Contract where Contractor’s employees are prohibited from engaging in the unlawful
manufacture, sale, distribution, dispensation, possession or use of any controlled substance or marijuana during
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the performance of the Contract.

4.22

422.1

4.22.2

4.22.3

CONTRACT SECURITY

The Contractor shall deliver to the Owner, within ten (10) working days from Notice of Award, two (2)
originals of a Performance Bond and a separate Labor and Material Payment Bond, in a form acceptable
to the Owner, and each in an amount required by the Contract Documents and the Virginia Public
Procurement Act, as security for the faithful performance of the Contract, and the payment of all persons
performing labor and furnishing materials in connection with this Contract. The City will not issue
Notice to Proceed until the bonds are received. The amount of the Performance and Payment Bonds shall
be increased to the same extent the Contract Sum is increased due to Modifications. The form of bonds
shall be acceptable to the Owner, and the surety shall be such surety company or companies as are
acceptable to the Owner and as are authorized to transact business in the Commonwealth of Virginia. The
cost of such bonds shall be included in the Contractor's bid amount.

The bonds shall irrevocably obligate the Contractor and surety to the full amount of the bonds unless and
until all of Contractor’s obligations under the Contract Documents have fully been fulfilled.

If, at any time, any surety or sureties for any bond relating to the Work becomes insolvent or is
determined by the Owner to be unable to adequately secure the interest of the Owner, the Contractor
shall, within (30) days after Notice from the Owner to do so, substitute an acceptable bond(s) in such
form and sum and with such other sureties as obligors as may be satisfactory to the Owner. The
premiums on such bond(s) shall be paid by the Contractor.

ARTICLE 5 SUBCONTRACTORS

5.1

5.11

5.12

5.13

5.2

521

DEFINITIONS

A Subcontractor is a person or entity who has a direct contract with the Contractor to perform or supply
any of the Work at the site. Subcontractor means a Subcontractor or his authorized representative. The
term Subcontractor does not include any separate contractor performing work pursuant to Article 6 or his
subcontractors.

A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform or supply any of the Work at the site. The term Sub-subcontractor includes a Sub-subcontractor
or an authorized representative thereof.

The A/E will not deal directly with any Subcontractor or Sub-subcontractor or materials supplier.
Subcontractor, Sub-subcontractors or material suppliers shall route requests for information or
clarification through the Contractor to the A/E, with a copy to the Owner.

AWARD OF SUBCONTRACT AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

The Contractor shall submit to the Owner with a copy to the A/E prior to the award of any subcontract for
Work under this Contract and thirty (30) calendar days after the award of this Contract, the names of the
suppliers of principal items, systems, materials, and equipment proposed for the Work; the names and
addresses, business and emergency phones of the Subcontractors which he proposes to employ under this
Contract, as well as such other information as may be requested by the Owner. The Owner will review
each Subcontractor and supplier based upon his apparent financial soundness and responsibility, his
known or reported performance on previous similar work, and his available plant, equipment and
personnel to perform the Work. The Contractor shall not employ a Subcontractor or supplier to whom the
Owner reasonably objects. The Owner’s objection to a proposed Subcontractor or supplier shall not affect
the Contract Sum.
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5.2.2  The Contractor shall make no substitutions for any Subcontractor, person or entity previously selected
unless first submitted to the Owner for review and approval.

5.3 SUBCONTRACTUAL RELATIONS

5.3.1 By an appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract
Documents, and to assume toward the Contractor all the obligations and responsibilities which the Contractor, by
these Contract Documents, assumes toward the Owner and the A/E. Said agreement shall preserve and protect the
rights of the Owner and the A/E under the Contract Documents with respect to the Work to be performed by the
Subcontractor so that the subcontracting thereof will not prejudice such rights, and shall allow to the
Subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor agreement, the benefit of
all rights, remedies and redress against the Contractor that the Contractor, by these Contracts Documents, has
against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar
agreements with his Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract, copies of all of the Contract Documents, and identify to the
Subcontractor any terms and conditions of the proposed subcontract which may be at variance with the Contract
Documents. Each Subcontractor shall similarly make copies of such Contract Documents available to his
Sub-subcontractor's. Each subcontract agreement shall insure that all appropriate provisions of the Contract
Documents are complied with by the Subcontractor.

5.3.2  The provisions herein regarding the City’s reasonable objection to any Subcontractor shall in no way
affect the liability of the Contractor to Owner regarding performance of all obligations by or payment of
Subcontractors. The City’s failure to object to any given Subcontractor shall not relieve the Contractor
of his obligation to perform or have performed to the full satisfaction of the Owner all of the work
required by this Contract.

5.3.3  Neither this article nor any other provision of the Contract Documents shall be deemed to make the
Owner a joint venture or partner with the Contractor or to place the Subcontractor and materialmen in
privity of contract with the Owner.

5.4 QUALIFICATION SUBMITTALS

5.4.1 Specific qualification submittals may be required of the Contractor, Subcontractors, installers and
suppliers for certain critical items of the Work. Required qualification submittals are set forth in detail in
the Instruction to Bidders and shall be provided, collected and submitted by the Contractor to the A/E
with copies to the Owner. All information required of a single Subcontractor, installer or supplier shall be
contained in a single, complete submittal. The Contractor shall submit the required qualification
information within ten (10) days after receipt of the Owner's request.

5.4.2 The Owner may reject any proposed Subcontractor, installer or supplier, or any qualification submittals
related thereto, for the following reasons:

| The Contractor's failure to submit requested information within the specified time; or
2 The Contractor's failure to provide all of the requested information; or

3 The Contractor's submission of a Subcontractor, installer or supplier, or qualifications thereof,
which are unacceptable in the judgment of the Owner.

5.4.3 Should the Owner have reasonable objection to any proposed Subcontractor, installer or supplier, the
Contractor shall submit another firm for approval by the Owner at no additional cost to the Owner.
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ARTICLE 6 WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.1.1

6.1.2

6.2

6.2.1

6.2.1.1

6.2.1.2

6.2.2

6.2.3

OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

The Owner reserves the right to perform work related to the Project with his own forces, and to award
separate contracts in connection with other portions of the Project or other work on the site.

When separate contracts are awarded for different portions of the Project or other work on the site, the
term "contractor" in the contract documents in each case shall mean the contractor who executes each
separate construction agreement.

MUTUAL RESPONSIBILITY

The Contractor shall afford other contractors and the Owner reasonable opportunity for the introduction
and storage of their materials and equipment and the execution of their work and shall properly connect
and coordinate the Work with such other work. The Contractor shall coordinate his Work with the Owner
and other contractors and store his apparatus, materials, supplies and equipment in such orderly fashion
at the site of the Work as will not unduly interfere with the progress of the Work or the work of any other
contractors.

If the execution or result of any part of the Work depends upon any work of the Owner or of any separate
contractor, the Contractor shall, prior to proceeding with the Work, inspect and promptly report to the
Owner in writing any apparent discrepancies or defects in such work of the Owner or of any separate
contractor that render it unsuitable for the proper execution or result of any part of the Work.

Failure of the Contractor to so inspect and report shall constitute an acceptance of the Owner's or separate
contractor's work as fit and proper to receive the Work, except as to defects which may develop in the
Owner's or separate contractor's work after completion of the Work and which the Contractor could not
have discovered by its inspection prior to completion of the Work.

Should the Contractor cause damage to the work or property of the Owner or of any separate contractor
on the Project, or to other work on the site, or delay or interfere with the Owner's work on ongoing
operations or facilities or adjacent facilities or said separate contractor's work, the Contractor shall be
liable for the same; and, in the case of another contractor, the Contractor shall attempt to settle said claim
with such other contractor prior to such other contractor's institution of litigation or other proceedings
against the Contractor.

If such separate contractor sues the Owner on account of any damage, delay or interference caused or
alleged to have been so caused by the Contractor, the Owner shall notify the Contractor, who shall defend
the Owner in such proceedings at the Contractor's expense. If any judgment or award is entered against
the Owner, the Contractor shall satisfy the same and shall reimburse the Owner for all damages, expenses,
and other costs that the Owner incurs as a result thereof.

Should Contractor have a dispute with a separate contractor with whom the Owner has contracted
regarding damage to the Work or the property of Contractor or to the Work or property of said separate
contractor or with regard to any delays or interferences which either Contractor or said separate contractor
has caused to the performance of the other's Work, Contractor agrees to attempt to settle such dispute
directly with said separate contractor. Contractor agrees that it will not seek to recover from the Owner
any damages, costs, expenses (including, but not limited to, attorney's fees) or losses of profit incurred by
the Contractor as a result of any damage to the Work or property of the Contractor or for any delay or
interference caused or allegedly caused by any separate contractor.
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6.3

6.3.1

OWNER'S RIGHT TO CLEAN UP

If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning
up as required by Article 4, Contractor, the Owner may clean up and charge the cost thereof to the
contractor responsible as the Owner shall determine to be just.

ARTICLE 7 MISCELLANEOUS PROVISIONS

7.1

7.2

7.3

7.4

74.1

7.4.2

7.4.3

GOVERNING LAW

The provisions of this Contract shall be interpreted in accordance with the laws of the Commonwealth of
Virginia.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this Contract shall be
deemed to be inserted herein, and the Contract shall be read and enforced as though it were included
herein and if through mistake or otherwise, any such provision is not inserted or is not correctly inserted,
then upon the application of either party, the Contract shall forthwith be physically amended to make such
insertion.

SUCCESSORS AND ASSIGNS

The Owner and the Contractor each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal representatives
of such other party in respect to all covenants, agreements and obligations contained in the Contract
Documents. Neither party to the Contract shall assign the Contract or sublet it without the written
consent of the other, nor shall the Contractor assign any monies due or to become due to him hereunder,
without the previous written consent of the Owner and the Contractor's surety.

In the event the Contractor desires to make an assignment of all or part of the Contract or any monies due
or to become due hereunder, the Contractor shall file a copy of consent of surety, together with a copy of
the assignment to the Owner and A/E. In the event the Contractor assigns all or any part of the monies
due or to become due under this Contract, the instrument of assignment shall state that the right of
assignees in and to any monies due to or to become due to Contractor shall be subject to prior liens and
claims of all persons, firms and corporations that provided labor services or furnished material and
equipment during the performance of the Work. The rights of assignees shall further be subject to the
payment of any liens, claims, or amounts due to Federal, state, or local governments.

RIGHTS AND REMEDIES

The duties and obligations imposed by the Contract Documents and the rights and remedies available
thereunder shall be in addition to, and not a limitation of, any duties, obligations, rights and remedies
otherwise imposed or available by law, not inconsistent with the Contract Documents. No time
limitations described in this Contract shall be construed to alter the applicable statutory period of
limitations with regard to the enforcement of the obligations of the parties.

No action or failure to act by the Owner, A/E or Contractor shall constitute a waiver of any right or duty
afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval
of or acquiescence in any breach thereunder, except as may be specifically agreed in writing.

Contractor agrees that he can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Owner and hereby agrees that, no default, act, or omission of
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7.5

7.6

7.6.1

7.6.2

7.6.3

7.6.4

7.6.5

the Owner or the A/E, except for failure to make payments as required by the Contract Documents, shall
constitute a material breach of the Contract entitling Contractor to cancel or rescind the provisions of this
Contract or (unless the Owner shall so consent or direct in writing) to suspend or abandon performance of
all or any part of the Work. Contractor hereby waives any and all rights and remedies to which he might
otherwise be or become entitled, saving only its right to money damages.

SEVERABILITY

In the event that any provision of this Contract shall be adjudged or decreed to be invalid, such ruling
shall not invalidate the entire agreement but shall pertain only to the provision in question and the
remaining provisions shall continue to be valid, binding, and in full force and effect.

TESTS

If the Contract Documents, laws, ordinances, rules, regulations, codes, permits, resolutions or orders of
any public authority having jurisdiction require any portion of the Work to be inspected, tested or
approved, the Contractor shall give the Owner at least 24 hours notice of its readiness so that the Owner
or the A/E or other representatives of the Owner may observe such inspection, testing or approval. The
Contractor shall bear all costs of such inspections, tests or approvals conducted by public authorities. Site
inspections, tests conducted on site or tests of materials gathered on site, which the Contract requires to be
performed by independent testing entities, shall be contracted and paid for by the Contractor. Examples
include, but are not limited to, the testing of cast-in-place concrete, foundation materials, soil compaction,
pile installations, caisson bearings, and steel framing connections.

All materials and workmanship (if not otherwise designated by the specifications) shall be subject to
inspection, examination or test by the Owner, A/E, and other representatives of the Owner, at any and all
times during the manufacture and/or construction and at any and all places where such manufacture
and/or construction are carried on. Special, full-sized and performance tests shall be as described in the
specifications. Without additional charge, the Contractor shall furnish promptly all reasonable facilities,
labor and materials necessary to make tests safe and convenient.

The selection of bureaus, laboratories and/or agencies for the inspection and tests of supplies, materials or
equipment shall be subject to the approval of the Owner. Satisfactory documentary evidence, including
but not limited to certificates of inspection and certified test reports that the material has passed the
required inspection and tests must be furnished to the Owner, with a copy to the A/E, by the Contractor
prior to the incorporation of the supplies, materials or equipment into the Work or at such times as to
allow for appropriate action by the Owner.

Inspection or testing performed exclusively for the Contractor's convenience shall be the sole
responsibility of the Contractor. Tests required by Contractor's or Subcontractor's error, omission or
non-compliance with the Contract Documents, shall be paid for by the Contractor.

It is specifically understood and agreed that an inspection and approval of the materials by the Owner
shall not in any way subject the Owner to pay for the said materials or any portion thereof, even though
incorporated in the Work, if said materials shall in fact turn out to be unfit to be used in the Work, nor
shall such inspection be considered as any waiver of objection to the Work on account of the unsoundness
or imperfection of the material used.
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ARTICLE 8 CONTRACT TIME

8.1

8.1.1

8.1.2

8.1.3

8.1.4

8.15

8.2

8.2.1

8.2.2

8.3

8.3.1

8.3.2

DEFINITION

Unless otherwise provided, the Contract Time is the period of time specified in the Contract Documents
for Substantial Completion of the Work as defined herein, including authorized adjustments thereto. The
Contractor shall complete his Work within the Contract Time.

The date of commencement of the Work is the date established in the Notice to Proceed

The Contractor shall not commence Work or store materials or equipment on site until written Notice to
Proceed is issued or until the Contractor otherwise receives the Owner's written consent. The Contractor
shall commence work no later than ten (10) days after the date established in the Notice to Proceed.

The date of Substantial Completion of the Work or designated portion thereof is the date determined by
Owner when: (1) construction is sufficiently complete, in accordance with the Contract Documents, so the
Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended,;
and (2) the Contractor has satisfied all other requirements for Substantial Completion which may be set
forth in the Contract Documents.

The date of Final Completion of the Work is the date determined by the Owner when the Work is totally
complete, to include punch list work, in accordance with the Contract Documents and the Owner may
fully occupy and utilize the Work for the use for which it is intended.

The term “day” as used in the Contract Documents shall mean calendar days unless otherwise specifically
designated.

PROGRESS AND COMPLETION

All time limits stated in the Contract Documents, including without limitation the date of Substantial
Completion of the Work, are of the essence of the Contract.

The Contractor shall begin the Work on the date of commencement as defined herein. He shall carry the
Work forward expeditiously with adequate forces and shall achieve Substantial and Final Completion as
required by the Contract Documents.

CLAIMS FOR TIME EXTENSIONS

The time during which the Contractor is delayed in the performance of the Work by the acts or omissions
of the Owner, the A/E or their employees or agents, acts of God, unusually severe and abnormal climatic
conditions, fires, floods, epidemics, quarantine restrictions, strikes, riots, civil commaotion or freight
embargoes, or other conditions beyond the Contractor's control and which the Contractor could not
reasonably have foreseen and provided against, shall be added to the time for completion of the Work
(i.e., the Contract Time) stated in the Agreement; however, no claim by the Contractor for an extension of
time for delays will be considered unless made in compliance with the requirements of this Article and
other provisions of the Contract Documents.

The Owner shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly
waives any claims against the Owner on account of, any indirect or direct damages, costs or expenses of
any nature which the Contractor, its Subcontractors, or Sub-subcontractor's or any other person may incur
as a result of (1) any delays, reasonable or unreasonable, foreseeable or unforeseeable, which are either
not caused by the acts or omissions of the Owner, its agents or employees or which arise from or out of
(or due to) causes not within the control of the Owner, its agents or employees, or (2) any reasonable
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8.3.3

8.34

8.35

8.3.6

8.3.7

8.3.8

8.3.9

8.3.10

8.3.11

delay regardless of its cause, it being understood and agreed that the Contractor's sole and exclusive
remedy in any such events shall be an extension of the Contract Time, but only as determined in
accordance with the provisions of the Contract Documents.

The burden of proof to substantiate a claim for an extension of the Contract Time shall rest with the
Contractor, including evidence that the cause was beyond his control. It shall be deemed that the
Contractor has control over the supply of labor, materials, equipment, methods and techniques of
construction and over the Subcontractors, Sub-contractors, and suppliers, unless otherwise specified in the
Contract Documents.

In the event of changes in the Work, the Contractor must identify any additional time required in the
Proposed Change Order. The Owner need not consider any time extensions for changes in the Work not
included in the Proposed Change Order.

No time extensions will be granted as a result of the Contractor's improper or unreasonable scheduling or
for the Contractor's failure to have Shop Drawings, Product Data, Samples or Manuals submitted in ample
time for review under a reasonable and agreed upon schedule.

Delays by Subcontractors, Sub-subcontractors or suppliers will not be considered justification for a time
extension, except for the same valid reasons and conditions enumerated herein.

The Contractor acknowledges and agrees that actual delays due to changes, suspension of work or
excusable delays; in activities which, according to the Construction Schedule, do not affect the Contract
Time will not be considered to have any effect upon the Contract Time and therefore will not be the basis
for a time extension.

The Contractor acknowledges and agrees that time extensions will be granted only to the extent that: (1)
excusable delays exceed the available flexibility in the Contractor's schedule; and (2) Contractor can
demonstrate that such excusable delay actually caused, or will cause, delay to the Contractor's schedule
that will extend the Contract Time.

With respect to Suspensions of Work under Paragraph 3.6, Suspension of Work, herein, the Contractor
shall be entitled to an extension of the Contract Time not to exceed the length of time that the Work was
suspended (unless as determined under this Article and the other requirements of the Contract Documents
that a further extension is justified and warranted) if the claim is submitted in accordance with the
requirements of this Article, and if the suspension is not due to any act or omission of the Contractor, any
Subcontractor or Sub-subcontractor or any other person or organization for whose acts or omission the
Contractor may be liable. The Contractor's claim will be evaluated in accordance with the terms of this
Article.

The Contractor shall not be entitled to any extension of time for delays resulting from any conditions or
other causes unless it shall have given written Notice to the Owner, within seven (7) calendar days
following the commencement of each such condition or cause, describing the occurrence, the activities
impacted and the probable duration of the delay. The Contractor's complete claim submittal for a time
extension shall be submitted no later than twenty (20) calendar days after cessation of the delay or within
such other longer period as the Owner may agree in writing to allow.

No such extension of time shall be deemed a waiver by the Owner of his right to terminate the Contract

for abandonment or delay by the Contractor as herein provided or to relieve the Contractor from full
responsibility for performance of his obligations hereunder.
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8.4

8.4.1

8.5

8.5.1

8.5.2

CHANGE ORDER WORK

The Contractor shall make every reasonable effort to perform Change Order work within the Contract
Time and in such manner as to have minimum delaying effects on all remaining Work to be performed
under the Contract. If, however, the Change Order work results in an unavoidable increase in the time
required to complete the Work, an extension of the Contract Time may be granted to the Contractor for
the Change Order work. The Contractor's request shall be determined in accordance with the provisions
of Article 8.3, Claims for Time Extensions, herein and as follows:

1 If the time required for performance of the Change Order work has an unavoidable, direct,
delaying effect on the primary sequence of Work activities remaining after rescheduling (e.g., the
critical path in CPM type scheduling), the overall Contract Time may be extended by the
minimum number of days required for the Change Order work as mutually agreed upon by the
Owner and the Contractor;

2 If the time required for performance of the Change Order work does not have an unavoidable direct
delaying effect on the primary sequence of Work activities but is ordered by the Owner at a time
such that insufficient Contract Time remains for completion of the Change Order work (and any
limited number of contingent work activities), the Contract Time may be extended by the
minimum number of days required for the Change Order work as mutually agreed upon by the
Owner and the Contractor but only for the Change Order work and contingent activities, All other
unaffected Work shall be performed within the Contract Time;

3 Failure of the Owner and the Contractor to agree on a Contract Time extension as specified in .1
and .2 above shall not relieve the Contractor from proceeding with and performing the Change
Order work promptly, as well as in such manner as to have minimal delaying effects on all
remaining Work to be performed under the Contract. Such disagreement shall be resolved as soon
as practical by negotiation.

LIQUIDATED DAMAGES FOR DELAY

The damages incurred by the Owner due to the Contractor's failure to complete the Work within required
Milestone Dates and the Contract Time, including any extensions thereof, shall be in the amount set forth
in the Construction Agreement, for each consecutive day beyond the Milestone Dates or the Contract
Time (Sundays and all holidays included) for which the Contractor shall fail to complete the Work.

The parties hereby agree that the amount of liquidated damages provided in this Contract is neither a
penalty nor a forfeiture and is intended to compensate the Owner solely for the Owner's inability to use
the Work for its fully intended purpose, and is not intended to, nor does said amount include: (1) any
damages, additional or extended costs; incurred by the Owner for extended administration of this
Contract, or by the Owner's agents, consultants or independent contractors for extended administration of
this Contract, or (2) any additional services, relating to or arising as a result of the delay in the completion
of the Work. Owner shall be entitled to claim against Contractor for its actual damages andfor any
damages not specifically included within the liquidated damages as set forth herein. Such damages shall
be computed separately, and, together with liquidated damages, either deducted from the Contract Sum or
billed to the Contractor, at the option of the Owner.

Contractor agrees that it will not challenge the per diem amounts of liquidated damages imposed pursuant
to this Article 8.5 except as to whether Contractor is responsible for the delays, themselves, that have
resulted in the assessment of liquidated damages. The Contractor waives any challenge as to the validity
of any liquidated damages specified on the grounds that such liquidated damages allegedly are void as
penalties or allegedly are not reasonably related to Owner’s actual damages.
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8.6

8.6.1

Owner may, in its sole discretion, deduct from any payments otherwise due Contractor amounts of
liquidated damages assessable under this Article 8.5. Owner’s failure to deduct liquidated damages
assessable under this Article 8.5 from payments to Contractor shall not be deemed a waiver by Owner of
any entitlement to such liquidated damages.

TIME EXTENSIONS FOR WEATHER

The Contract Time will not be extended due to inclement weather conditions that are normal to the
general locality of Work site. The time for performance of this Contract includes an allowance for
workdays (based on a 5-day workweek) which, according to historical data, may not be suitable for
construction work.

.1 The following is the schedule of monthly anticipated normal inclement weather workdays for the
Project location and will constitute the base line for monthly weather time extension evaluations.

ANTICIPATED NORMAL INCLEMENT WEATHER WORK-DAYS
INCLUDED IN THE CONTRACT TIME OF PERFORMANCE

JAN

FEB | MAR | APR | MAY | JUN JUL | AUG SEP OCT | NOV | DEC

7 7 7 9 7 7 7 6 6 6 7

8.6.2

8.6.3

8.6.4

The Contractor, in his planning and scheduling of the Work as required by the Contract Documents, shall
allow for the normal inclement weather for the locality of the Work site. If the Contractor believes that
the progress of the Work has been adversely affected and that it will directly result in a failure to meet
Substantial Completion within the Contract Time, by weather conditions above and beyond the amount
normally expected, he shall submit a written request to the Owner, with a copy to the A/E, for an
extension of time, pursuant to Paragraph 8.3, Claims for Time Extensions.

Such request shall be evaluated by the Owner in accordance with the provisions of the Contract
Documents and shall include a comparison of actual weather statistics compiled by City of Lynchburg's
Department of Public Works, for the time of year, locality of the particular Work site with the days
claimed by the Contractor and the anticipated normal inclement weather as stated in subparagraph 8.6.1.
The normal inclement weather expected has been included in the designated Contract Time for
completion. The decision of the Owner shall be final.

The Contractor shall not be entitled to any money damages whatsoever for any delays resulting from
inclement weather, whether normal or abnormal, foreseeable or unforeseeable. The Contractor and
Owner stipulate and agree that, for delays due to weather as determined in 8.6.3, the Contractor's sole
relief is a time extension granted in accordance with this Article 8.6, Time Extensions for Weather.

ARTICLE 9 PAYMENTS AND COMPLETION

9.1

9.11

CONTRACT SUM

The Contract Sum is stated in the Construction Agreement and, including authorized adjustments thereto,
is the total amount payable by the Owner to the Contractor for the performance of the Work under the
Contract Documents. The Contract Sum includes, but is not limited to, the Contractor's profit and general
overhead and all costs and expenses of any nature whatsoever (including without limitation taxes, labor,
equipment and materials), foreseen or unforeseen, and any increases in said costs and expenses, foreseen
or unforeseen, incurred by the Contractor in connection with the performance of the Work, all of which
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9.2

9.21

9.2.2

9.23

9.3

9.3.1

9.3.2

9.3.3

9.3.31

9.3.3.2

costs and expenses shall be borne solely by the Contractor. The Contractor agrees to assume all increases
in costs of any nature whatsoever that may develop during the performance of the Work.

SCHEDULE OF VALUES

For Lump Sum Price contracts, before the pre-construction meeting, the Contractor shall submit to the
Owner and A/E a schedule of values allocated to the various portions of the Work, prepared on payment
forms provided by the Owner and supported by such data to substantiate its accuracy as the Owner may
require. This schedule of values, unless rejected by the Owner, shall be used as a basis for the
Contractor's Applications for Payment.

For Unit Price contracts, the Contractor shall utilize the payment request form provided by the Owner,
wherein the schedule of values shall correspond with the individual unit price bid items. When so
requested by the Owner, the Contractor shall provide a more detailed cost breakdown of the unit price
items.

Contractor may include in his schedule of values a line item for "mobilization” which shall include a
reasonable amount for mobilization for the Contractor and his Subcontractors. The Contractor shall not
front-end load his schedule of values.

APPLICATION FOR PAYMENT

The Contractor shall submit to the A/E three (3) originally executed, itemized Applications for Payment
(and one (1) copy to the Owner) by the tenth of each month, along with any authorized change orders for
that billing cycle. The Applications for Payment shall be notarized, indicate in complete detail all labor
and material incorporated in the Work during the month prior to submission, and supported by such data
substantiating the Contractor's payment request as the Owner may require. The Applications for Payment
shall also contain Contractor’s certification that due and payable amounts and bills have been paid by the
Contractor for Work for which previous Certificates of Payment were issued and payments received from
the Owner.

Payment may be made for the value of materials, which are to be incorporated into the finished Work, and
which are delivered to and suitably stored and protected on the Work site. The Contractor shall provide
releases or paid invoices from the seller of such materials to establish, to the Owner's satisfaction, that the
Owner has title to said material. Stored materials shall be in addition to the Work completed and shall be
subject to the same retainage provisions as the completed Work. Material once paid for by the Owner
becomes the property of the Owner and may not be removed from the Work site without the Owner's
written permission.

The requirements for payment for materials stored off-site shall include, but are not limited to,
those specified in Paragraph 9.3.2 and the additional requirements hereinafter ~ specified. Material
stored off-site under this provision shall be included in the definition of Work, Article 1, Contract
Documents.

The requirements of Paragraph 10.2, Safety of Persons and Property, are fully applicable to materials
stored off-site.

For purposes of administering this provision, the following definitions are provided.

a. Material stored NEAR the Work site: A storage location shall be considered near the Work  site if it is
not more than fifty (50) miles (approximately a one-hours drive) from the Work site.
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9.3.3.3

9.3.34

9.3.35

9.3.3.6

9.3.3.7

9.3.3.38

9.34

9.35

9.4

94.1

b. Material stored DISTANT from the Work site: Locations beyond the limit of fifty (50) miles shall be
considered distant.

All proposed off-site locations, regardless of whether they are near or distant, shall be approved by the
Owner prior to any payment under this Article. The approval process will include an inspection of the
proposed storage site, which may or may not coincide with any inspection of materials stored.

Prior to payment for any material stored off-site, said material shall be inspected to verify that it is
properly stored; i.e., segregated, inventoried, identified as the property of the Owner and Contractor, and
duly protected as required in Article 10.2, Safety of Persons and Property. This material shall be clearly
identified and physically segregated from any other material or stock, in such a manner that it is clear,
from casual observationthat said material is not a part of any other stock or stored material.

For materials stored distant to the Work site, the Contractor shall reimburse the Owner for all reasonable
costs incurred by the Owner, to include but not limited to salary, transportation, lodging and per diem, for
the Owner's or the A/E's employees to travel to and from the storage locations for the purpose of verifying
that the material is properly stored. It is anticipated that such trips would occur whenever additional
material is claimed for payment and/or at least every six (6) months until the material is delivered to the
Work site.

Except for unusual circumstances, the Contractor will not be required to reimburse the Owner's costs for
visits to storage locations near the Work site.

The Contractor shall hold the Owner harmless from any and all losses, additional costs, direct or indirect
damages and/or delays, whatsoever, which may occur as a result of a failure of the Contractor to deliver
(or have delivered), in a timely manner, materials (for which payment has been made) to the Work site for
installation and incorporation into the Work.

The Contractor shall provide to the Owner a release of lien or other suitable certification by the seller of
the materials, in addition to paid invoices, verifying that the Contractor has valid title to all materials for
which payment is requested. The seller, however, shall not be required to waive his rights for recovery
against Contractor or any surety if his contract is breached.

The Contractor warrants that title to all Work, materials and equipment covered by an Application for
Payment will pass to the Owner, either by incorporation in the construction or upon the receipt of
payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or
encumbrances, hereinafter referred to as "liens". The Contractor further warrants that no Work, materials
or equipment covered by an Application for Payment will have been acquired by the Contractor or by any
other person performing Work at the site or furnishing materials and equipment for the Work that is
subject to an agreement under which an interest therein or an encumbrance thereon is retained by the
seller or otherwise imposed by the Contractor or such other person.

The Contractor's Application for Payment shall provide that the payment request attests that all Work for
which the request is made has been completed in full according to all the requirements of the Contract
Documents. By submitting his Application for Payment, the Contractor also represents that he has no
knowledge that any Subcontractors or suppliers have not been fully and timely paid and that, insofar as he
knows, the only outstanding items for payment with respect to the Contract are those to be paid from the
funds for which application is being made.

CERTIFICATES FOR PAYMENT

The A/E will, within seven (7) calendar days after the receipt of the Contractor's Application for Payment,
recommend a Certificate for Payment to the Owner, for such amount as the A/E determines is properly
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94.2

9.4.3

951

9511

9.52

due, with his reasons for any withholding or adjusting a Certificate as provided in Paragraph 9.6,
Payments Withheld.

After the Certificate for Payment is recommended by the A/E, the Owner will review it and make any
changes deemed necessary by the Owner's representative. The recommendation of the Certificate for
Payment by the A/E does not waive or limit the Owner's right to reduce the amount of the payment due to
the Contractor as determined to be appropriate by the Owner.

The recommendation of a Certificate for Payment will constitute a representation by the A/E to the
Owner, based on his observations at the site as provided in Article 2, Architect/Engineer, and the data
comprising the Application for Payment, that the Work has progressed to the point indicated; that, to the
best of his knowledge, information and belief: (1) the quality of the Work is in accordance with the
Contract Documents (subject to an evaluation of the Work for conformance with the Contract Documents
upon Substantial or Final Completion, to the results of any subsequent tests required by or performed
under the Contract Documents, to minor deviations from the Contract Documents correctable prior to
completion, and to any specific qualifications stated in his Certificate); and that (2) the Contractor is
entitled to payment in the amount certified. However, by recommending a Certificate for Payment, the
AJE shall not thereby be deemed to represent that he has made exhaustive or continuous on-site
inspections to check the quality or quantity of the Work or that he has reviewed the construction means,
methods, techniques, sequences or procedures, or that he has made any examination to ascertain how or
for what purpose the Contractor has used the moneys previously paid on account of the Contract Sum.

94311 The Application for Payment shall be on a form approved by the City. Payment for
stored material delivered but not incorporated in the work will be the invoiced amount
only. Stored materials drawdown shall be approved by the Owner. Submit applicable
invoices with Application for Payment. Monthly partial payment request shall be
submitted in TRIPLICATE to Owner’s representative for approval by the 25th of the
month so that the Owner can approve payment request by the first working day of the
next month. Partial payments shall be made on a monthly basis on or before the end of
the next month for which the Work was performed, in accordance with the Contract
Documents.

9.4.3.1.2 The Owner shall pay to the Contractor 95 percent of the total amount due and the Owner
shall retain five (5) percent of the amount due until all work has been performed strictly
in accordance with the Contract Documents and until such work has been accepted by
the Owner.

The Owner shall make payment in the manner and within thirty (30) calendar days after receipt of the
Certificate of Payment from the A/E based upon the Owner's approval or adjustment of said Certificate.
The Contractor shall be paid the amount approved or adjusted by the Owner, less 5% retainage which is
being held to assure faithful performance; provided however, that said retainage is not applicable to Time
and Material Change Orders.

In relation to punch list or other uncompleted Work and in lieu of a portion of the above-specified five-
percent 5% retainage, the Owner may, at its sole discretion, elect to retain fixed amounts directly relating
to the various items of uncompleted Work. All amounts withheld shall be included in the Final Payment.

The Contractor shall, within seven (7) days after receiving payment from the Owner, do one of the
following:

9521 Pay all Subcontractors for the proportionate share of the total payment received from the
Owner for Work performed by each Subcontractor under the Contract; or
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9.5.3

9.54

9.55

9.5.6

9.5.7

9.58

9.6

9.6.1

9.6.2

95.2.2 Notify the Owner and Subcontractor(s), in writing, of his intention to withhold all or part
of the Subcontractor's payment with the reason for nonpayment.

The Contractor shall make payment to Subcontractors as heretofore specified. Each payment shall reflect
the percentage actually retained, if any, from payments to the Contractor on account of such
Subcontractor's Work.

The Contractor shall provide the Owner with his social security number, if an individual, or his federal
identification number, if a corporation, partnership, or other entity.

The Contractor shall pay unpaid Subcontractors interest on payments that are not made in accordance
with this Article 9.5, Progress Payments. The rate of interest shall be in compliance with the Prompt
Payment section of the Virginia Public Procurement Act of the Code of Virginia. The Contractor shall,
by an appropriate agreement with each Subcontractor, require each Subcontractor to make payments to
his Sub-subcontractors according to all the same requirements as provided in this Article 9.5 Progress
Payments.

The Owner may, upon written request, furnish to any Subcontractor, if practicable, information regarding
the percentages of completion or the amounts applied for by the Contractor and the action taken thereon
by the Owner on account of Work done by such Subcontractor.

Neither the Owner nor the A/E shall have any obligation to pay or to see to the payment of any monies to
any Subcontractor except as may otherwise be required by law.

No Certificate for Payment, nor any payment, nor any partial or entire use or occupancy of the Project by
the Owner, shall constitute an acceptance of any Work not in accordance with the Contract Documents,
nor shall it waive any right or claim by Owner based upon the Work, or any portion of the Work,
including Work for which payment has been made, not conforming to the requirements of the Contract
Documents.

PAYMENTS WITHHELD

The Owner may withhold the payment in whole or in part, if necessary to reasonably protect the Owner.
If the A/E is unable to make representations as provided in subparagraph 9.4.3 and to recommend
payment in the amount of the application, he will notify the Owner as provided in subparagraph 9.4.1. If
the Contractor and the Owner cannot agree on a revised amount, the Owner will promptly issue a
Certificate for Payment for the amount for which he is able to make representations with respect to
payment, due for Work performed. The Owner may also decline to certify or make payment because of
subsequently discovered evidence or subsequent observations, and the Owner may nullify the whole or
any part of any Certificate for Payment previously issued.

The Owner may withhold from the Contractor so much of any payment approved by the A/E, as may in
the judgment of the Owner be necessary:

A To protect the Owner from loss due to defective work not remedied;
.2 To protect the Owner upon receipt of notice of the filing in court or in an arbitration proceeding as
may be required in any third party contract, of verified claims of any persons supplying labor or

materials for the Work, or other verified third party claims;

.3 To protect the Owner upon reasonable evidence that the Work will not be completed for the unpaid
balance of the Contract Sum;
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9.6.3

9.7

9.8

9.8.1

9.8.2

9.8.3

4 To protect the Owner upon reasonable evidence that the Work will not be completed within the
Contract Time established by this Contract; or

.5 To protect the Owner upon the Contractor's failure to properly schedule and coordinate the Work in
accordance with or as required by the Contract Documents, or failure to provide progress charts,
revisions, updates or other scheduling data as required by the Contract Documents, or upon the
Contractor's failure to provide as-built drawings as required herein, or upon Contractor's failure to
otherwise substantially or materially comply with the Contract Documents.

If required by the Contract Documents, the Contractor shall, concurrent with his submission of the
Construction Schedule, submit a practicable and realistic payment schedule showing the dates on which
the Contractor will submit each and every Application for Payment and the amount he expects to receive
for each and every monthly progress payment. If during the performance of the Work, the Contractor
expects to receive an amount for a monthly progress payment larger than that indicated on the payment
schedule, the Contractor shall notify the Owner at least thirty (30) days in advance of that payment so that
the necessary allocation of funds can be processed. If Contractor fails to submit a practicable and realistic
payment schedule, the Contractor's Application for Payment shall be honored only to the extent that the
Work is actually performed and that the proportion of payments made to the Contract Sum does not
exceed the proportion of the Contract Time expired as of the time of the request.

FAILURE OF PAYMENT

If the Owner does not make payment to the Contractor within the thirty (30) calendar days after receipt of
the Contractor's Application for Payment by the A/E through no fault of Contractor, and the Owner
otherwise not being entitled under the Contract Documents or applicable law to withhold payment, then
the Contractor may, upon fifteen (15) additional days' written Notice to the Owner and the A/E, stop the
Work until payment of the amount owing has been received. In such event, the Contract Sum shall be
increased by the amount of the Contractor's reasonable costs of shutdown, delay and start-up, which shall
be effected by appropriate Change Order as provided herein.

SUBSTANTIAL COMPLETION AND GUARANTEE BOND

Unless otherwise specified in Article 9.9, Final Completion and Final Payment, when the Contractor
considers that the Work, or a designated portion thereof which is acceptable to the Owner, is substantially
complete as defined in Article 8, Contract Time, the Contractor shall request in writing that the A/E and
the Owner perform a Substantial Completion inspection. Prior to such inspection the Contractor shall:

.1 If applicable, secure a Certificate of Occupancy for the Project or a designated portion thereof; and

.2 Submit five (5) copies each of the Operations and Maintenance Manuals to the A/E as specified and
one (1) copy to the Owner.

The Owner shall determine whether the Work is substantially complete and shall compile a punch list of
items to be completed or corrected. The failure to include any items on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

When the Owner on the basis of his inspection determines that the Work or a designated portion thereof is
substantially complete, the A/E will then prepare a Certificate of Substantial Completion which shall
establish the Date of Substantial Completion and shall state the responsibilities of the Owner and the
Contractor for security, maintenance, heat, utilities, damage to the Work and insurance. The Certificate
of Substantial Completion shall be submitted to the Owner and the Contractor for their written acceptance
of the responsibilities assigned to them in such Certificate.
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9.8.4 The Contractor shall have thirty (30) days from the Date of Substantial Completion to complete all items

9.85

9.8.6

9.8.7

9.8.8

on the punch list to the satisfaction of the Owner. If the Contractor fails to complete all punch list items
within the designated time, the Owner shall have the option to correct or conclude any remaining items by
utilizing its own forces or by hiring others. The cost of such correction of remaining punch list items by
the Owner or others shall be deducted from the final payment to the Contractor, and if the Owner has not
retained sufficient funds to cover the cost, Contractor or its surety shall pay the difference within 30 days
of a written demand by the Owner to do so.

Guarantees and warranties required by the Contract Documents shall commence on the Date of Final
Completion of the Work, unless otherwise provided in the Certificate of Substantial or Final Completion,
or the Contract Documents. Provided, however; that if Contractor does not complete certain punch list
items within the time period; specified in 9.8.4, all warranties and guarantees for such incomplete Punch
List items shall become effective upon issuance of final payment for the Work.

9.85.1 The Contractor shall guarantee for a term of one (1) year from the date of Final
Completion or Final Payment, whichever comes later, (unless otherwise provided for in
the Certificate(s) of Substantial or Final Completion or the Contract Documents): (1) the
quality and stability of all materials equipment and Work; (2) all the Work against
defects in materials, equipment or workmanship; and (3) all shrinkage, settlement or
other faults of any kind which are attributable to defective materials or workmanship.
The Contractor shall remedy at his own expense, when so notified in writing to do so by
the Owner, and to the satisfaction of the Owner, the Work or any part thereof that does
not conform to any of the warranties and guaranties described in the Contract
Documents: or that otherwise does not conform to the requirements of the Contract
Documents

9.85.2 In order to make good the guarantee as herein required, the Contractor shall deposit with
the Owner, after Substantial Completion but before Final Payment, a Guarantee Bond(s)
issued by a surety licensed to do business in Virginia and otherwise acceptable to the
Owner, for the faithful performance of the guarantee. Said Bond(s) shall be for a period
of one (1) year from the date the guaranties and warranties commence and in the amount
of five percent (5%) of the final gross value of the Contract.

9.85.3 The Contractor shall complete repairs during the guarantee period; within five (5)
working days after the receipt of Notice from the Owner, and if the Contractor shall fail
to complete such repairs within the said five (5) working days, the Owner may employ
such other person or persons as it may deem proper to make such repairs and pay the
expenses thereof out of any sum retained by it, provided nothing herein contained shall
limit the liability of the Contractor or his surety to the Owner for non-performance of the
Contractor's obligations at any time.

The issuance of the Certificate of Substantial Completion does not indicate final acceptance of the Work
by the Owner, and the Contractor is not relieved of any responsibility for the Work except as specifically
stated in the Certificate of Substantial Completion.

Upon Substantial Completion of the Work, or designated portion thereof, and upon application by the
Contractor and certification by the A/E, the Owner shall make payment, adjusted for retainage and
payments withheld, if any, for such Work or portion thereof, as provided in the Contract Documents.

Should the Owner determine that the Work or a designated portion thereof is not substantially complete,
he shall provide the Contractor a written Notice stating why the Work or designated portion is not
substantially complete. The Contractor shall expeditiously complete the Work and shall re-request in
writing that the Owner perform a Substantial Completion inspection.
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9.9

9.9.1

9.9.2

9.9.3

FINAL COMPLETION AND FINAL PAYMENT

A Certificate of Final Completion shall be issued by the A/E prior to final payment. At the Owner's sole
option, this Final Completion Certificate may be issued without a Certificate of Substantial Completion.
The Contractor, prior to application for Final Payment and within the time specified for completion of the
Work, shall complete all Work, to include punch list items and provide operation and maintenance
manuals and as-built data, for the Work, as completed and in place. Said Certificate of Final Completion
shall be issued, even if a Certificate of Substantial Completion has been issued previously and temporary
authority to operate the Work has been granted.

99.1.1 The Certificate of Final Completion shall certify that all Work has been completed in
accordance with Contract Documents and is ready for use by the Owner.

For all projects where Substantial Completion Certificates have been issued for various portions of the
Work, at differing times, the Contractor shall request and the Owner shall, prior to final payment, issue a
Certificate of Final Completion which certifies that all required Work, including punch list items, has
been completed in accordance with the Contract Documents.

Neither the final payment nor any remaining retainage shall become due until the Contractor submits to
the A/E the following:

.1 An Application for Payment for all remaining monies due under the -Contract.
.2 Consent of surety to final payment;

.3 Ifrequired by the Owner, other data establishing payment or satisfaction of all such obligations,
such as receipts, releases and waivers of claims arising out of the Contract, to the extent and in
such form as may be designated by the Owner. If any Subcontractor refuses to furnish waiver of
claims satisfactory to the Owner, the Contractor may furnish a bond satisfactory to the Owner to
indemnify Owner against any such claim. If any such claim remains unsatisfied after all
payments are made, the Contractor shall refund to the Owner all monies that the latter may be
compelled to pay in discharging such claim, including all costs and reasonable attorneys' fees;

4 As-built drawings, operation and maintenance manuals and other project closeout submittals, as
required by the Contract Documents;

5 Construction releases as required by the Contract Documents from each property owner on
whose property an easement for construction of the Work has been obtained by the Owner, such
release to be in the forms to be provided by the Owner. This release is for the purpose of
releasing the Owner and the Contractor from liability, claims, and damages arising from
construction operations on or adjacent to the easement and includes proper restoration of the
property after construction. It shall be the Contractor's sole responsibility to obtain all such
releases and furnish them to the Owner; and

.6 A written certification that:
A The Contractor has reviewed the requirements of the Contract Documents,

2 The Work has been inspected by the Contractor for compliance with all requirements of
the Contract Documents,

3 Pursuant to this inspection, the Contractor certifies and represents that the Work
complies in all respects with the requirements of the Contract Documents,
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4 The Contractor further certifies and represents that all equipment and systems have been
installed in accordance with the Contract Documents and have been tested in accordance
with specification requirements and are operational, and

5 The Contractor hereby certifies and represents that the Work is complete in all respects
and ready for final inspection.

9.9.4 Upon receipt of the documents required in subparagraph 9.9.3 and upon receipt of a final Application for
Payment, the A/E and Owner will promptly make a final inspection. When the A/E finds the Work
acceptable under the Contract Documents and the Contract fully performed, he will issue within seven (7)
days a final Certificate for Payment and a Final Certificate of Completion.

The Certificate of Completion will state that to the best of his knowledge, information and belief, and on
the basis of his observations and inspections, the Work has been completed in accordance with the terms
and conditions of the Contract Documents and that the entire balance designated in the final Certificate
for Payment is due and payable. The final Certificate for Payment will constitute a further representation
that the conditions precedent to the Contractor's being entitled to final payment as set forth in
Subparagraph 9.9.3 have been fulfilled. The Owner shall review the Certificate of Payment and shall
accept it and issue final acceptance, or reject it and notify the Contractor, within ten (10) days. Final
payment to the Contractor shall be made within thirty (30) days after final acceptance. All prior estimates
and payments, including those relating to Change Order work, shall be subject to correction by this final
payment.

9.9.5 The making of Final Payment shall constitute a waiver of all claims by the Owner, except those arising
from:

A Unsettled claims;

2 Faulty, defective, or non-conforming Work discovered or appearing after Substantial or Final
Completion;

3 Failure of the Work to comply with the requirements of the Contract Documents;
4 Terms of any warranties or guarantees required by the Contract Documents; or

5 Fraud or bad faith committed by the Contractor or any subcontractor or supplier during
performance of Work but discovered by Owner after Final Payment.

9.9.6 The acceptance of Final Payment shall constitute a waiver of all claims by the Contractor, except those
previously made in writing and so identified by the Contractor; as unsettled at the time of the final
Application for Payment. No payment, however, final or otherwise, shall operate to release the
Contractor or his sureties from any obligations under this Contract or the Performance, Payment, or
Guarantee Bonds.

ARTICLEI0 PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and

programs in connection with the Work. The requirement applies continuously throughout the Contract
performance, until Final Payment is made, and is not limited to regular working hours.
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10.2

10.2.1

10.2.2

10.2.3

10.2.4

10.25

10.2.6

SAFETY OF PERSONS AND PROPERTY

The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable
protection to prevent damage, injury or loss to:

.1 All persons performing any of the Work and all other persons who may be affected thereby;

.2 All the Work and all materials and equipment to be incorporated therein, whether in storage on or
off the site, under the care, custody or control of the Contractor or any of his Subcontractors or
Sub-subcontractor's. Machinery, equipment and all hazards shall be guarded or eliminated in
accordance with the safety provisions of the Manual of Accident Prevention in Construction
published by the Associated General Contractors of America, to the extent that such provisions are
not in contravention of applicable law; and

.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the
course of construction.

The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules,
regulations, permits, resolutions and lawful orders of any public authority bearing on the safety of
persons or property or their protection from damage, injury or loss.

The Contractor shall at all times safely guard the Owner's property from injury or losses in connection
with the Contract. Contractor shall at all times safely guard and protect his Work and adjacent property
as provided by law and the Contract Documents, from damage. All passageways, guard fences, lights
and other facilities required for protection by local authorities or local conditions must be provided and
maintained without additional cost to the Owner.

The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, all
reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards, promulgating safety regulations and notifying owners and users of adjacent utilities.

When the use or storage of explosives or other hazardous materials or equipment is necessary for the
execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities
under the supervision of properly qualified personnel.

The Contractor is responsible for the proper packing, shipping, handling and storage (including but not
limited to shipment or storage at the proper temperature and humidity) of materials and equipment to be
incorporated in the Work, so as to insure the preservation of the quality and fitness of the materials and
equipment for proper installation and incorporation in the Work, as required by the Contract Documents.

For example, but not by way of limitation, Contractor shall, when necessary, place material and
equipment on wooden platforms or other hard and clean surfaces and not on the ground and/or place such
material and equipment under cover or in any appropriate shelter or facility. Stored materials or
equipment shall be located so as to facilitate proper inspection. Material and equipment that is delivered
crated shall remain crated until ready for installation. Lawns, grass plots or other private property shall
not be used for storage purposes without the written permission of the owner or lessee unless otherwise
within the terms of the easements obtained by the Owner.

In the event of any indirect or direct damage to public or private property referred to in Paragraphs
10.2.1.2 and 10.2.1.3, caused in whole or in part by an act, omission or negligence on the part of the
Contractor, any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any
of them or by anyone for whose acts any of them may be liable, the Contractor shall at his own expense
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10.2.7

10.2.8

10.2.9

10.2.10

10.2.11

10.2.12

and cost promptly remedy and restore such property to a condition equal to or better than existing before
such damage was done. The Contractor shall perform such restoration by underpinning, replacing,
repairing, rebuilding, replanting, or otherwise restoring as may be required or directed by the Owner, or
shall make good such damage in a satisfactory and acceptable manner. In case of failure on the part of
the Contractor to promptly restore such property or make good such damage, the Owner may, upon two
(2) calendar days written Notice, proceed to repair, replace, rebuild or otherwise restore such property as
may be necessary and the cost thereof, or a sum sufficient in the judgment of the Owner to reimburse the
owners of property so damaged, will be deducted from any monies due or to become due the Contractor
under the Contract. If insufficient monies remain due or will become due to pay such sum, Contractor or
its surety shall, within 30 days of receipt of a written demand from Owner to do so, pay Owner such
sum.

The Contractor shall designate a responsible member of his organization at the site whose duty shall be
the prevention of accidents and the protection of material, equipment and other property. This person
shall be the Contractor's superintendent unless otherwise designated by the Contractor in writing to the
Owner.

The Contractor shall not load or permit any part of the Work to be loaded so as to endanger the safety of
any portion of the Work.

The Contractor shall give notice in writing at least forty-eight (48) hours before breaking ground, to all
persons, Public Utility Companies, owners of property having structures or improvements in proximity
to site of the Work, superintendents, inspectors, or those otherwise in charge of property, streets, water
pipes, gas pipes, sewer pipes, telephone cables, electric cables, railroads or otherwise, who may be
affected by the Contractor's operation, in order that they may remove any obstruction for which they are
responsible and have representative(s) on site to see that their property is properly protected. Such notice
does not relieve the Contractor of responsibility for any damages and claims. Nor does such notice
relieve the Contractor from his responsibility to defend and indemnify the Owner from actions resulting
from the Contractor’s performance of such work in connection with or arising out of the Contract.

The Contractor shall protect all utilities encountered while performing its work, whether indicated on the
Contract Drawings or not. The Contractor shall maintain utilities in service until moved or abandoned.
The Contractor shall exercise due care when excavating around utilities and shall restore any damaged
utilities to the same condition or better as existed prior to starting the Work, at no cost to the Owner.

The Contractor shall maintain operating utilities or other services, even if they are shown to be
abandoned on the drawings, in service until new facilities are provided, tested and ready for use.

The Contractor shall return all improvements on or about the site and adjacent property which are not
shown to be altered, removed or otherwise changed to conditions which existed prior to starting the
Work.

The Contractor shall protect the Work, including but not limited to, the site, stored materials and
equipment, excavations, and excavated or stockpiled soil or other material, intended for use in the Work,
and shall take all necessary precautions to prevent or minimize damage to same and to prevent
detrimental effect upon his performance or that of his Subcontractors, caused by or due to rain, snow,
ice, run-off, floods, temperature, wind, dust, sand and flying debris. For example, but not by way of
limitation, Contractor shall, when necessary, utilize temporary dikes, channels or pumping to carry-off,
divert or drain water, and shall as necessary tie-down or otherwise secure the Work and employ
appropriate covers and screens.
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10.3

10.3.1

10.3.2

OBLIGATION OF CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency that threatens immediate loss or damage to property and/or safety of life, the
Contractor shall act to prevent threatened loss, damage, injury or death. The Contractor shall notify the
Owner of the situation and all actions taken immediately thereafter. If the Contractor fails to act and any
loss, damage, injury or death occurs that could have been prevented by the Contractor's prompt and
immediate action, the Contractor shall be fully liable to the Owner or any other party for all costs,
damages, claims, actions, suits, costs of defense, and all other expenses arising therefrom or relating
thereto.

Prior to commencing the Work and at all times during the performance of the Work, the Contractor shall
provide the Owner two, twenty-four hour (24) emergency phone numbers where his representatives can
be contacted at any time.

ARTICLE 11 INSURANCE FOR CONTRACTS

111

1111

CONTRACTOR’S INSURANCE

During the term of this Contract, the Contractor shall procure and maintain insurance coverages with
insurance companies rated by A. M. Best Company as A — VIII or better. The company(ies) shall be
authorized to do business under the laws of the Commonwealth of Virginia and be acceptable to the City
of Lynchburg and shall provide the following minimum types of insurance:

a. Commercial General Liability Insurance — This will cover claims for Bodily Injury, Property
Damage, Personal and Advertising Injury, Products and Completed Operations, which may arise
from operations under the Contract, whether such operations be performed by the Contractor or
by any Subcontractor or Independent Contractor, or by anyone directly or indirectly employed by
any of them. Such insurance shall include coverages "X", “C" and "U" for explosion, collapse of
other structures and underground utilities, as well as Contractual Liability Insurance covering the
requirements outlined in the General Conditions. This insurance shall name the City, the City
Council and its employees as additional insureds by endorsement to the Commercial General
Liability policy. Such policy shall not have a restriction on the limits of coverage provided to the
City of Lynchburg as an additional insured. The City of Lynchburg shall be entitled to protection
up to the full limits of the Contractor’s policy regardless of the minimum requirements specified
in this Contract. If endorsements to the Commercial General Liability insurance policies cannot be
made, then separate policies providing such protection shall be purchased by the Contractor.

1.  The Policy shall have the following minimum limits:

$1,000,000 Each Occurrence Limit

$1,000,000 General Aggregate Limit

$1,000,000 Personal and Advertising Injury Limit

$1,000,000 Products and Completed Operations Aggregate Limit
$5,000 Medical Expense Limit

This insurance shall include the following provisions and /or endorsements:

1) The General Aggregate limit shall apply on a “per project” and on a “per location” basis;

2) Coverage shall apply to all liability arising from all premises and operations conducted by the
Contractor, Subcontractors and independent contractors;

3) The Contractor agrees that liability arising from Products and Completed Operations will be
covered. Such liability coverage will be maintained for two years after completion of the
Work.
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11.1.2

4) The Contractor shall require each of his Subcontractors to procure and maintain Commercial
General Liability Insurance of the type specified in these Contract Documents in the
minimum amounts required by the Owner and the Contractor (which shall be the amounts
required by this paragraph 11.1.1. of Contractor unless otherwise agreed in writing by
Owner), during the term of their subcontracts.

b. Worker's Compensation and Employer's Liability Insurance for the
Contractor's ~ employees engaged in the Work under this Contract, in accordance with statutory
requirements of the Commonwealth of Virginia. The Contractor shall require each of his

Subcontractors to provide Worker's Compensation and Employer's Liability Insurance for

all of the Subcontractor's employees engaged on such subcontracts. If any class of

employees engaged on Work under the Contract is not protected under the Worker's
Compensation statute, the Contractor shall provide similar protection for these employees in
amounts not less than the legal requirements. The amount of Employer's Liability Insurance for
the Contractor and each of his Subcontractors shall be not less  than:

$100,000 per employee for Bodily Injury.
$100,000 per employee for disease
$500,000 per policy for disease

The Worker's Compensation and Employer's Liability Insurance policy shall include an "all
states" or "other states" endorsement.

c. Commercial Automobile Liability Insurance, including coverage for owned, hired, non owned and
borrowed vehicles used in the work with minimum limits of $1,000,000 Combined Single Limit
per occurrence. This insurance shall name the City, the City Council and its employees as
additional insureds by endorsement to the Commercial Automobile Liability policy. Such policy
shall not have a restriction on the limits of coverage provided to the City of Lynchburg as an
additional insured. The City of Lynchburg shall be entitled to protection up to the full limits of
the Contractor’s policy regardless of the minimum requirements specified in this Contract.

d. Umbrella Liability or Excess Liability Insurance with the following minimum limits of:

$5,000,000 Each Occurrence
$5,000,000 Annual Aggregate

The following policies shall be scheduled as underlying policies:

Commercial General Liability
Commercial Automobile Liability
Employers Liability

This insurance shall name the City, the City Council and its employees as additional insureds by
endorsement to the Umbrella or Excess Liability policy. Such policy shall not have a restriction on the
limits of coverage provided to the City of Lynchburg as an additional insured. The City of Lynchburg
shall be entitled to protection up to the full limits of the Contractor’s policy regardless of the minimum
requirements specified in this Contract.

Proof of insurance for each type of coverage listed herein shall be provided within 10 days after
issuance of the award letter for the Contract, and no Work shall proceed unless all such insurance is in
effect. The Contractor shall not allow any Subcontractor to commence work on his subcontract until all
such insurance of the Subcontractor has been so obtained and approved by the Contractor and found to
be in accordance with the requirements set forth herein. The Contractor certifies by commencement of
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1113

11.1.4

1115

1116

the Work that his insurance and that of Subcontractors is in effect and meets the requirements set forth
herein.

The Contractor shall purchase and maintain required liability and all other insurance as is appropriate
for the Work being performed and furnished. The insurance shall provide protection from claims which
may arise out of or result from Contractor's performance and furnishing of the Work and Contractor's
other obligations under the Contract Documents, whether it is to be performed or furnished by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them
to perform or furnish any of the Work, or by anyone for whose acts any of them may be liable:

a. claims under Worker’s Compensation, Employers Liability, disability benefits, and other similar
employee benefit acts;

b.  claims for damages because of bodily injury, occupational sickness or disease, or deathof
Contractor's employees;

c.  claims for damages because of bodily injury, sickness or disease, or death of any person other
than Contractor's employees;

d.  claims for damages insured by personal injury liability coverage which are sustained: (1) by any
person as a result of an offense directly or indirectly related to the employment of such person by
Contractor; or (2) by any other person for any other reason;

e.  claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property wherever located, including loss of use resulting therefrom; and

f. claims for damages because of bodily injury or death of any person or property damage arising
out of the ownership, maintenance, or use of any motor vehicle.

The insurance required to be purchased and maintained by the Contractor shall:
a. include completed operations insurance;

b.  with respect to any other insurance coverage written on a claims-made basis, remain in effect for
at least 2 years after final payment (and Contractor shall furnish the City and A/E evidence
satisfactory to the City of continuation of such insurance at final payment and 1 year thereafter);

c. contain a cross liability or severability of interest clause or endorsement. Insurance covering the
specified additional insureds shall be primary insurance, and all other insurance carried by the
additional insureds shall be excess insurance.

All of the aforesaid insurance policies must be endorsed to provide that the insurance company shall
give 30 days written notice to the City if the policies are to be terminated or if any changes are made
during the Contract period which will affect in any way the insurance provided pursuant to such policy.
Before starting the Work, the Contractor shall provide the City with a copy of each policy that he and
each of his Subcontractors is required to carry in accordance with this Article 11, together with
receipted bills evidencing proof of premium payment. These policies shall contain endorsements to the
policies naming the City of Lynchburg as an additional insured as required.

Nothing contained herein shall effect, or shall be deemed to affect, a waiver of the City's sovereign
immunity under law.
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ARTICLE 12 CHANGES AND MODIFICATIONS IN THE WORK

121

1211

12.2

1221

12.3

1231

12.4

1241

1242

CHANGES IN THE WORK

The Owner, without invalidating the Contract and without notice to the surety, may order a change to
the Work consisting of additions, deletions or other revisions to the general scope of the Contract, or
changes in the sequence of the performance of the Work. The Contract Sum and the Contract Time
shall be adjusted accordingly. All such changes in the Work shall be authorized by Change Order,
Modification, or Change Directive, and all Work involved in a change shall be performed in accordance
with the terms and conditions of the Contract Documents. If the Contractor should proceed with a
change in the Work upon an oral order, by whomsoever given, it shall constitute a waiver by the
Contractor of any claim for an increase in the Contract Sum and/or Contract Time, on account thereof.

FIELD ORDER

A Field Order is a written order to the Contractor signed by the Owner’s designated representative,
interpreting or clarifying the Contract Documents or directing the Contractor to perform minor changes
in the Work. Any work relating to the issuance of a Field Order shall be performed promptly and
expeditiously and without additional cost to the Owner and within the Contract Time, unless the
Contractor submits a Proposed Change Order, defined below, which is approved by the Owner. Field
Orders shall be numbered consecutively by date of issuance by the Owner.

OWNER CHANGE REQUEST

An Owner Change Request is a written request from the Owner to the Contractor that describes a
proposed change in the Work. The Contractor is required to submit a complete proposal for the total
cost and additional time, if any, necessary to perform the proposed change in the Work. Owner Change
Requests shall be numbered consecutively by date of issuance by the Owner.

CONTRACTOR'S PROPOSED CHANGE ORDER

A Contractor's Proposed Change Order is a written request from the Contractor to the Owner requesting
a change in the Contract Sum and/or Contract Time. A Contractor's Proposed Change Order is
submitted as a proposal in response to a Owner Change Request or as a claim for an increase in the
Contract Sum or Contract Time pursuant to the issuance of a Field Order, or as a result of unforeseen
circumstances, such as an unknown site conditions.

Change Orders for unforeseen site conditions will only be entertained if the Contractor has not accepted
responsibility for the unforeseen site conditions pursuant to other provisions in the Contract Documents.
A Contractor's Proposed Change Order must be submitted within twenty (20) calendar days of the
issuance of a Owner Change Request or a Field Order or the discovery of an unforeseen circumstance.
The Contractor shall not be entitled to any adjustment to the Contract Time or Contract Sum if
Contractor fails to comply strictly with the requirements of the preceding sentence. Contractor's
Proposed Change Orders shall be numbered consecutively by date of issuance by the Contractor. The
Contractor shall also indicate on the Proposed Change Order the number of the Owner Change Request
or the Field Order to which it responds. The Contractor understands and agrees to the City's provisions
and policy regarding Change Orders as outlined in Article 1, section 1.1.2 of these General Conditions.

In the case of unit price items, it is understood and agreed by the Contractor that the estimates of the
quantities in unit price items are approximate only and are presented solely for the purpose of
comparing bids and may not represent the actual amount of work to be performed. The Contractor,
therefore, understands and agrees that the Owner reserves the right to increase, decrease or eliminate
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12.4.3

1244

entirely the quantity of work to be done under any item. If called upon to do more work under any unit
price item named in the Bid Documents, he will perform all such additional work and accept as
payment the unit price named in the proposal, subject to the 20% deviation limitations specified in
subparagraph 12.4.2.2.

12421

12422

12423

The Contractor's Proposed Change Order shall be determined by applicable unit prices, if
any, as set forth in the Contract.

However, if changes in quantities are of an item increase the actual work to more than
twenty percent (20%) of the original bid quantity for that item, or decrease quantities of
that item more than 20% of the original bid quantity for that item, then the Owner or the
Contractor shall have the right to request a decrease or an increase in the unit price for the
item for quantities greater than 120% or less than 80% of the original bid quantity for that
item.

It shall be understood that such unit prices shall constitute full payment for the extra work
performed, including, but not limited to, “general conditions” costs, plant, materials,
labor, equipment, overhead, profit, and safety requirements.

If no such unit prices are set forth, the Contractor's proposal shall be on a lump sum basis and shall be
itemized and segregated by labor, equipment, and materials for the various components of the change in
the Work (no aggregate labor total will be acceptable) and shall be accompanied by signed proposals of
any Subcontractors who will perform any portion of the change in the Work and of any persons who
will furnish materials or equipment for incorporation therein.

12431

12.4.3.2

12.4.3.3

The portion of the proposal relating to labor, whether by the Contractor's forces or the
forces of any of its Subcontractors, may include reasonably anticipated gross wages of
job site labor, including foremen, who will be directly involved in the change in the
Work (for such time as they will be so involved), plus separately identified payroll costs
(including premium costs of overtime labor, if overtime is authorized, Social Security,
Federal or State unemployment insurance taxes and fringe benefits required by collective
bargaining agreements entered into by the Contractor or any such Subcontractor in
connection with such labor).

The portion of the proposal relating to materials may include the reasonably anticipated
direct costs to the Contractor or to any of its Subcontractors of materials to be purchased
for incorporation in the change in the Work, plus transportation and applicable sales or
use taxes.

The proposal may further include the Contractor's and any of his Subcontractor's
reasonably anticipated equipment rental costs, except small hand tools, in connection
with the change in the Work.

Base Cost is defined as the total of labor, material and equipment rentals as described in subparagraphs
12.4.3.1,12.4.3.2 and 12.4.3.3. The actual net cost in money to the Owner for the change in the Work
shall be computed as follows:

.1 If the Contractor performs the change in the Work without use of Subcontractors or sub-
subcontractors, his compensation will be the Base Costs as described above, plus a maximum
mark-up of 15% for overhead and profit.

.2 If the work is performed by a bona fide Subcontractor, the Subcontractor's compensation will be
the Base Costs as described above plus a maximum mark-up of 15% for overhead and profit. The

PM - 74



1245

12.4.6

1247

12.4.8

125

1251

Contractor's compensation will be a maximum mark-up of five percent (5%) of the Subcontractors
Base Costs for his overhead and profit.

.3 If the Work is performed by a bona fide Sub-subcontractor, the Subcontractor's compensation will
be the Base Costs as herein described, plus a maximum mark-up of 15% for overhead profits. The
mark-up of any Sub-subcontractor’s work by the Contractor and all intervening tiers of
Subcontractors shall not exceed a total of 10%.

The mark-up on the cost of labor, materials, and equipment described in Paragraphs 12.4.4.1, 12.4.4.2,
and 12.4.4.3 shall be all the compensation to which the Contractor, Subcontractors and
Sub-subcontractor are entitled for all indirect costs associated with or relating to the change in the Work
including, but not limited to, labor and/or equipment inefficiency, changes in sequence, delays,
interferences, impact on unchanged work, gross receipts tax, superintendent, small tools, reproduction,
administration, insurance, unrelated safety requirements, temporary structures and offices, all other
general and administrative, home office and field office expenses.

The Proposed Change Order may also include the cost of increases in premiums for the Payment Bond
and the Performance Bond, provided coverage for the cost of the change in Work results in such
increased costs. At the Owner’s request, the Contractor shall provide proof of his notification to the
surety of the change in the Work and of the surety’s agreement to include such change in its coverage.
The cost of the increase in premiums shall not be marked up.

In the event that it is necessary to increase the Contract Time in order to perform the change in the
Work, the Contractor shall provide an estimate of the increase in the Contract Time as part of the
Proposed Change Order. The Contractor's request for a time extension shall be evaluated in accordance
with the criteria described in Article 8.3, Claims for Time Extensions.

If the Contractor's Proposed Change Order is rejected by the Owner as being within the scope of the
Work required by the Contract Documents, the Owner may, at its sole option and discretion, direct the
Contractor to perform the Work which is the subject of the said Proposed Change Order, with claimed
compensation to be accounted for pursuant to 12.6 and to be subject to the procedures of Article 13.
The Contractor shall then promptly proceed with said Work. Nothing herein shall excuse the timely
performance by the Contractor of the Work because any Proposed Change Order is pending.

CHANGE ORDER

A Change Order is a written order to the Contractor signed by the Owner, issued after execution of the
Contract, authorizing a change in the Work or an adjustment in the Contract Sum and/or the Contract
Time. The Contract Sum and the Contract Time may be changed only by Change Order. A Change
Order signed by the Contractor indicates his agreement therewith, including the adjustment in the
Contract Sum and/or the Contract Time. Change Orders shall be numbered consecutively by date of
issuance by the Owner and shall, if applicable, indicate the number of the Field Order(s), Request for
Proposal(s) and/or Proposed Change Order(s) to which they relate.

125.1.1 If the Owner determines that the Contractor's Proposed Change Order, submitted
pursuant to Article 12.4 for a change in the Contract Sum or Contract Time, is
acceptable, the Owner shall prepare and issue a Change Order which will authorize the
Contractor to proceed with the change in the Work with the adjustment to Contract Sum
and Contract Time stated in the Proposed Change Order, or as otherwise may be agreed
upon by the parties. The amounts stated in the Change Order for the adjustment to
Contract Sum and Contract Time for the change in the Work shall be binding on the
parties.
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12.6

12.6.1

12.6.2

After issuance of the Change Order, the Contractor shall ensure that the amount of the Performance and
Payment Bond coverage has been revised to reflect the increase in the Contract Sum due to the Change
Order. Notwithstanding the foregoing, Contractor's failure to do so shall not release any surety from its
obligations under any bonds.

CHANGE DIRECTIVE

If Owner and Contractor cannot agree as to whether something constitutes a change to the Work
originally contemplated by the Contract Documents, or if they cannot agree as to the adjustment to the
Contract Sum or Contract Time required for what Owner acknowledges to be a change to the Work
constituting Extra Work, Owner may, in his sole discretion, issue a written Change Directive directing
Contractor to perform such work. Contractor shall then promptly proceed with the work at issue.
Owner may elect, in its sole discretion, to have the compensation or claimed compensation for such
work accounted for on either a time and material basis or lump sum basis as described in 12.6.2 and
12.6.3.

If Owner elects to have the compensation and/or claimed compensation accounted for on a time and
materials basis, the following procedures apply:

12.6.2.1 Change Directive work, the compensation or claimed compensation for which is being
accounted for on a time and material basis shall be performed, whether by the
Contractor's forces or the forces of any of its Subcontractors' or Sub-subcontractors', at
actual cost to the entity performing the Work (without any charge for administration,
clerical expense, supervision or superintendent of any nature whatsoever). The percent
mark-ups for the Contractor, Subcontractors and Sub-subcontractor’s shall be as
described in subparagraphs 12.4.4 and 12.4.5.

12.6.2.2 Prior to starting the Change Directive work on a time and material basis, the Contractor
shall notify the Owner in writing as to what labor, materials, equipment or rentals are
to be used for the change or claimed change in the Work. During performance, the
Contractor shall submit to the Owner daily time and material tickets, which shall list
the categories and amounts of labor and equipment for which Change Directive
compensation is to be charged for the previous work day. Such tickets shall
specifically include the following information: location and description of the change
in the Work, the classification of labor employed, including names and social security
numbers of laborers, labor trades used, man hours, wage rates, insurance, taxes and
fringe benefits, equipment and materials suppliers’ quotations with detailed break-out
and pricing, rental equipment hours and rates, and materials quantities and unit prices
and such other evidence of cost as the Owner may require.

12.6.2.3 The Contractor shall commence submission of daily time and material tickets
immediately upon commencement of the Change Directive work and continue to submit
them until completion of the Change Directive work. The Owner may require
authentication of all time and material tickets and invoices by persons designated by the
Owner for such purpose.

12.6.2.4 No payment will be made to the Contractor for any portion of the Change Directive
work that Owner acknowledges to be Extra Work unless and until such daily time and
material tickets and invoices are submitted. The submission of any such ticket or
invoice shall not constitute an acknowledgment by the Owner that the items thereon
were reasonably required for the Change Directive work.
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12.6.3

12.7

12.7.1

12.7.2

12.7.3

12.8

12.8.1

12.6.2.5. For any work performed on a time and material basis, the Contractor shall submit its
complete submission of the reasonable actual cost and time to perform the change in
the Work within twenty (20) days after such Work has been completed. If Change
Directive work includes both Work that Owner acknowledges to be Extra Work and
work that Owner disputes to be Extra Work, Contractor shall clearly segregate its
accounting for the two. The Owner shall review the costs and time submitted by the
Contractor on the basis of reasonable expenditures and savings of those performing the
Change Directive work. If such costs and time are acceptable to the Owner, or if the
parties otherwise agree to the actual reasonable cost to perform the Change Directive
work, a Change Order will be issued for the cost and time agreed upon. The amounts
stated in the Change Order for the cost and time to perform the Change Directive work
shall be binding upon the parties.

If Owner elects to have the compensation or claimed compensation accounted for on a lump sum basis,
Owner may make a unilateral determination of a reasonable adjustment in Contract Sum and Contract
Time due to the Change Directive. Any unresolved dispute about the reasonableness of Owner’s
unilateral determination shall be subject to Article 13, Claims and Dispute Procedure.

DECREASES AND WORK NOT PERFORMED (Deductive Change Orders)

Should it be deemed expedient by the Owner to decrease the dimensions, quantity of material or Work,
or vary in any other way the Work required by the Contract Documents, the Owner may direct by
written Change Order, such decreases to be made or performed without in any way affecting the
validity of the Contract. The Contractor shall; comply with the Change Order from the Owner. The
difference in expense occasioned by such decrease shall be deducted from the amount payable under
this Contract.

When Work is deleted from the Contract by Owner, the amounts to be credited to the Owner shall
reflect the same current pricing as if the Work were being added to the Contract at the time the deletion
is ordered, and Contractor shall provide documentation-for a credit as specified in Article 12.5.4. If
such deleted materials and equipment shall have already been purchased and stored on site and cannot
be used in other projects, cannot be returned for credit or cannot be returned for credit at the price paid
by the Contractor at the time of purchase, the Contractor shall be entitled, upon proper documentation
and certification, to an adjustment in the pricing of the credit to avoid hardship to the Contractor. If
necessary in order to establish such reasonable value, the Contractor may be required to submit a
detailed breakdown of his original bid and all documents upon which Contractor’s bid was based for the
items or Work involved.

If Work is not performed, and such deletion of Work was not directed or approved by the Owner, the
Owner shall ascertain the amount of the credit due.

CHANGES IN LINE AND GRADE

The Owner reserves the right to make such alterations in the line and grade of various structures or pipe
lines shown on the drawings, as may be necessitated by conditions found during construction or that in
the judgment of the Owner appears advisable. Such alterations shall in no way affect the validity of the
Contract

12.8.1.1 In case of a unit price contract, if such changes increase the amount of the Work or

materials, the Contractor will be paid according to the quantity of Work actually done at
the prices established for such Work under the Contract.
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12.8.1.2 In case of a lump sum contract, the price for the Work shall be determined as specified in
Article 12.4, Proposed Change Order.

129 SUBSURFACE CONDITIONS FOUND DIFFERENT

12.9.1 Should the Contractor encounter subsurface and/or latent conditions at the site materially differing from
those shown on the drawings or indicated in the specifications, he shall immediately give Notice to the
Owner of such conditions before they are disturbed. The Owner shall thereupon promptly investigate the
conditions and if he finds that they materially differ from those shown on the drawings or indicated in the
specifications, he shall at once make such changes in the drawings and/or specifications as he may find
necessary. Any increase or decrease of cost resulting from such changes shall be adjusted in the manner
provided herein for adjustments as to extra and/or additional work and changes. Notwithstanding the
foregoing, if the Contract Documents indicate elsewhere that excavation is to be on an unclassified basis,
Contractor shall not be entitled to any adjustment to the Contract Sum or Contract Time based upon this
12.9.

12.10 OTHER CLAIMS

If the Contractor claims that additional cost or time is involved because of, but not limited to, (1) any
written interpretation pursuant to Article 2, Architect/Engineer, (2) any order by the Owner to stop the
Work pursuant to Article 3, Owner, where the Contractor was not at fault, (3) failure of payment by the
Owner pursuant to Article 9 Payments and Completion, or (4) any written order for a minor change in the
Work issued pursuant to Article 12.8, Changes in Line and Grade;, the Contractor shall make such claim
as provided in Section 12, Changes and Modification in the Work-, and Article 13, Claims and Dispute
Procedure.

ARTICLE 13 CLAIMS AND DISPUTE PROCEDURE

Any Claims by the Contractor arising under or relating to the Contract or the Contract Documents shall
only be resolved as follows:

13.1. INITIAL NOTICE, SUBMISSION OF CLAIM, AND CONSIDERATION.

a. The Contractor shall give the Owner and the A/E written notice of any Claim within ten (10) days of
the beginning of the occurrence of the event leading to the Claim. The written notice shall be a
document from the Contractor addressed to the Owner's and A/E's officials or employees
designated by the Contract Documents to receive such notice, or if no one is so designated, to the
Owner's City Manager and to the A/E. The written notice shall clearly state the Contractor's
intention to make a claim, shall describe the occurrence involved, and shall be transmitted in a
manner to ensure receipt by the Owner and A/E within the ten (10) days. The Contractor shall
submit the Claim and any supporting data to the Owner and A/E within thirty (30) days after the
occurrence giving rise to the Claim ends. The burden shall be on the Contractor to substantiate
that it has given written notice and submitted its Claim in accordance with this provision.

b.The Claim must (i) be certified under oath as true and correct by a principal of Contractor; (ii) must be
for specific relief; (iii) if any money is sought, must specify the dollar amount sought; and (iv)
must contain sufficient supporting documentation to reasonably allow its consideration, including
without limitation, any documentation required by the Contract Documents. The burden shall be
on the Contractor to substantiate the Claim.

C. The Contractor shall comply with all other terms and conditions of the Contract Documents,
including without limitation, those in Articles 8 and 12, as applicable. No decision by the A/E on
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a claim shall be binding on the Owner, but such decision shall have whatever effect on the
Contractor that the Contract Documents provide.

Following consideration by the A/E, and following initial, informal consideration by the Owner's
City Manager or his designee, the parties shall endeavor to resolve any Claim through direct
negotiations, and if such direct negotiations fail, and if the Owner requests, by non-binding
mediation conducted pursuant to the Rules of the American Arbitration Association, with the site
of the mediation being Lynchburg, Virginia.

Should the Claim remain unresolved for more than 60 days after it is submitted, then the City
Manager or his designee shall, within no later than 90 days after the Claim's submission, render a
written decision on the Claim on behalf of the Owner . The Contractor may not institute any
legal action with respect to the Claim until after the City Manager or his designee renders his
written decision or 90 days from its receipt by the City Manager has passed, whichever comes
first. The only effect of the failure by the City Manager or his designee to render a decision
within this 90-day period is to allow the Contractor to institute a legal action pursuant to this
provision without having to wait for a decision on the Claim concerned.

APPEAL OF DENIAL OF CLAIM.

If the Owner denies in whole or part a Claim by Contractor or more than 90 days have passed
since the Claim was received by the City Manager but no written decision has been issued, the
Contractor may appeal denial of the claim by instituting an action in the Lynchburg Circuit Court,
Lynchburg, Virginia, or if the subject or amount in controversy is within its jurisdiction, the
Lynchburg General District Court, Lynchburg, Virginia, and may thereafter pursue all available
appeals in Virginia state courts, to the extent they have jurisdiction.

The Contractor must initiate its appeal of the Claim within 180 days of the date it first has the
right to do so or the Claim will be barred and the Owner’s decision will be binding and
conclusive.

The Contractor may not amend its Claim on appeal to increase the amount of money sought.

In the event of any Claim arising, Contractor shall continue its performance diligently during
such Claim's pendency and thereafter as if no Claim had arisen. During the pendency of any
Claim in connection with the payments of moneys, Contractor shall be entitled to receive
payments for non-disputed items, subject to any right of set-off by Owner.

Notwithstanding anything in the Contract Documents to the contrary, the Owner may, in its discretion,
assert a Claim without first resorting to any procedures contained in the Contract Documents.

"Claim" means a "claim” as defined in the Lynchburg Public Procurement Code.
Notwithstanding anything in the Contract Documents to the contrary, Owner shall not be liable to

Contractor for any damages or increase in the Contract Sum due to delays to Contractor, any
Subcontractor, or any other person except due to extent required by Virginia Code § 2.2-4335.

UNCOVERING AND CORRECTION OF WORK

UNCOVERING OF WORK

If any portion of the Work should be covered contrary to: (1) the request of the A/E or Owner; (2)
requirements specifically expressed in the Contract Documents; or (3) the requirements of applicable
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permits, it must, if required in writing by the Owner, be uncovered for the Owner’s and A/E’s
observation and shall be replaced at the Contractor's expense.

14.1.2  If any other portion of the Work has been covered which the Owner has not specifically requested to
observe prior to being covered, the Owner may request to see such Work and it shall be uncovered by
the Contractor. If such Work be found in accordance with the Contract Documents, the cost of
uncovering and replacement shall, by appropriate Change Order, be charged to the Owner. If such
Work be found not in accordance with the Contract Documents, the Contractor shall pay such costs
unless it is found that this condition was caused solely by the Owner, in which event the Owner shall be
responsible for the payment of such costs. If such Work be found not in accordance with the Contract
Documents and the condition was caused by a separate contractor, Contractor may proceed against said
separate contractor as provided in Article 6, Work by Owner or by Separate Contractors.

142  WARRANTY AND CORRECTION OF WORK
14.2.1  The Contractor guarantees and warrants to the Owner all Work as follows:

.1 That all materials and equipment furnished under this Contract will be new and the best of its
respective kind unless otherwise specified;

.2 That all Work will be of first-class quality and free of omissions and faulty, imperfect or defective
material or workmanship;

.3 That the Work shall be entirely watertight and leakproof in accordance with all applicable industry
customs and practices, and shall be free of shrinkage and settlement which are attributable to
defective materials or workmanship;

4 That the Work, including but not limited to, mechanical and electrical machines, devices and
equipment shall be fit and fully usable for its intended and specified purpose and shall operate
satisfactorily with ordinary care;

.5 That consistent with requirements of the Contract Documents the Work shall be installed and
oriented in such a manner as to facilitate unrestricted access for the operation and maintenance of
fixed equipment; and

.6 That the Work will be free of abnormal or unusual deterioration which occurs because of poor
quality materials or workmanship.

14.2.2  All Work not conforming to guarantees and warranties specified in the Contract Documents, including
substitutions not properly approved and authorized, may be considered defective. If required by the
Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and
equipment furnished and installed.

14.2.3  The Contractor shall within five (5) working days after receipt of written Notice from the Owner during
the performance of the Work, reconstruct, replace or correct all Work rejected by the A/E or Owner as
defective, as failing to conform to the Contract Documents, or as not in accordance with the guarantees
and warranties specified in the Contract Documents , whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed. The Contractor shall bear all costs of
reconstructing, replacing or correcting such rejected Work, including compensation for the A/E's
additional services made necessary thereby.

14.2.4 If, within one (1) year after the Date of Final Completion of the Work or designated portion thereof or
within one (1) year after acceptance by the Owner of designated equipment or within such longer period
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of time as may be prescribed by law or by the terms of any applicable special warranty required by the
Contract Documents, any of the Work is found to be defective, not in accordance with the Contract
Documents, or not in accordance with the guarantees and warranties specified in the Contract
Documents, the Contractor shall correct it within five (5) working days after receipt of a written Notice
from the Owner to do so unless the Owner has previously given the Contractor a written acceptance of
such condition pursuant to 14.3, Acceptance of Faulty, Defective or Non-Conforming Work. This
obligation shall survive termination of the Contract. The Owner shall give such Notice within a
reasonable time after discovery of the condition.

14.25  Subject to limitation as prescribed by law, if at any time deficiencies in the Work are discovered which
are found to have resulted from fraud or misrepresentation, or an intent or attempt to defraud the Owner
by the Contractor, any Subcontractor or supplier, the Contractor will be liable for replacement or
correction of such Work and any damages which Owner has incurred related thereto, regardless of the
time limit of any guarantee or warranty.

14.2.6  Any materials or other portions of the Work, installed, furnished or stored on site which are not of the
character or quality required by the specifications, or are otherwise not acceptable to the Owner, shall
be immediately removed and replaced by the Contractor to the satisfaction of the Owner, when notified
to do so by the Owner.

14.2.7  If the Contractor fails to correct defective or nonconforming Work as required by Articles 13.2.3 and
13.2.4, or if the Contractor fails to remove defective or nonconforming Work from the site, as required
by Article 13.2.6, the Owner may elect to either correct such Work in accordance with Article 3.5,
Owner’s Right to Carry Out the Work, or remove and store materials and equipment at the expense of
the Contractor. If the Contractor does not pay the cost of such removal and storage within ten (10) days
thereafter, the Owner may, upon ten additional days written Notice, sell such Work at auction or at
public or private sale and shall account for the net proceeds thereof, after deducting the costs of the sale
and all of the costs that should have been borne by the Contractor, including compensation for the A/E's
additional services made necessary thereby. If such proceeds of sale do not cover all costs indicated in
the previous sentence, the difference shall be charged to the Contractor and an appropriate Change
Order shall be issued. If the payments then or thereafter due the Contractor are not sufficient to cover
such amount, the Contractor or its surety shall pay the difference to the Owner.

14.2.8  The Contractor shall bear the cost of making good all work of the Owner, separate contractors or others,
destroyed or damaged by such correction or removal required under this Article.

143 ACCEPTANCE OF FAULTY, DEFECTIVE OR NON-CONFORMING WORK

If the Owner prefers to accept faulty, defective or nonconforming Work, he may do so instead of
requiring its removal and correction, in which case a Change Order will be issued at Owner's option, to
reflect a reduction in the Contract Sum in an amount to be determined by the Owner.

ARTICLE 15 TERMINATION OF THE CONTRACT

151 CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT
If the Work should be stopped under an order of any court or other public authority for a period of ninety
(90) days through no fault of the Contractor or anyone providing services, materials or equipment through
him, or if the Owner should fail to pay to the Contractor within thirty (30) days any sum for which a
Certificate of Payment has been certified when no dispute exists as to the sum due and Owner has no right
to withhold payment under any provision of the Contract Documents, then the Contractor may, upon ten
(10) days written Notice to the Owner, stop Work or terminate the Contract and recover from the Owner
payment for the cost of the Work actually performed, together with overhead and profit thereon, but profit
on the Work performed shall be recovered only to the extent that the Contractor can demonstrate that he
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15.2

1521

15.2.2

15.2.3

would have had profit on the entire Contract if he had completed the Work. The Contractor may not
receive profit or any other type of compensation for parts of the Work not performed. The Contractor
may recover the reasonable cost of physically closing down the Site, but no other costs of termination.
The Owner may offset any claims it may have against the Contractor against the amounts due to the
Contractor. In no event shall termination of the Contract by the Contractor terminate the obligations of
the Contractor’s surety on its payment and performance bonds.

OWNER'S RIGHT TO TERMINATE CONTRACT FOR CAUSE
The Owner may terminate the Contract for cause based upon any of the following grounds:

| If the Contractor should be adjudged as bankrupt, or if he should make a general assignment for
the benefit of his creditors, or if a receiver should be appointed on account of his insolvency.

2 If the Contractor should refuse or should repeatedly fail, except in cases for which extension of
time is provided, to supply enough properly skilled workmen or proper materials and equipment.

3 If the Contractor should fail to make prompt payment to subcontractors or suppliers of material of
labor.
4 If the Contractor should disregard laws, ordinances, codes, regulations, or the written instructions

of the Architect/Engineer or the Owner.
5 If the Contractor be in substantial violation of any provision of the Contract Documents.

For termination for cause based upon the grounds in 15.2.1.1, Owner may terminate without prior notice
and without giving Contractor any opportunity to rectify the basis for termination. For termination for
cause based upon any other grounds, prior to termination of the Contract, the Owner shall give the
Contractor and his surety Notice followed by a ten (10) day period during which the Contractor and/or his
surety may rectify the basis for the Notice. If rectified to the satisfaction of the Owner within said ten
(10) days, the Owner may rescind its notice of termination. If not, the termination for cause shall become
effective at the end of the ten (10) day notice period. Notwithstanding the foregoing, the Owner may, in
writing, postpone the effective date of the termination for cause, at its sole discretion, if it should receive
reassurances from the Contractor and/or his surety that the basis for the termination will be remedied
within a time and in a manner which the Owner finds acceptable. If at any time after such postponement,
the Owner determines that Contractor and/or his surety has not or is not likely to rectify the causes of
termination in an acceptable manner or within the time allowed, then the Owner may immediately
terminate the Contract for cause, without the necessity of allowing any further opportunity by the
Contractor and/or surety to rectify the basis for the Notice, by notifying the Contractor and his surety in
writing of the termination. In no event shall termination for cause terminate the obligations of the
Contractor’s surety on its payment and performance bonds.

Upon termination of the Contract, the Contractor shall immediately cease Work, and the Owner may take
possession of the site and of all materials, tools and equipment thereon and finish the Work by whatever
method he may deem expedient. In such case, the Contractor shall not be entitled to receive any further
payment until the Owner has finally completed the Work through its own resources or those of a
subsequent contractor. If the Owner's damages, including the expense of finishing the Work,
compensation for additional design, managerial and administrative services, any liquidated damages, and
any claims by the Owner, shall exceed the unpaid balance of the Contract Sum, the Contractor shall pay
the difference to the Owner, together with any other expenses of terminating the Contract and having it
completed by others. If the unpaid balance of the Contract Sum exceeds Owner's damages, including the
costs of finishing the Work, compensation for additional design, managerial and administrative services,
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any liquidated damages and any claims by Owner, together with any other expenses of terminating the
Contract and having it completed by others, such excess shall be paid to the Contractor.

If it should be judicially determined that the Owner improperly terminated this Contract for cause, then
the termination shall be deemed to be a termination for the convenience of the Owner, with Contractor's
recovery limited to what is allowed for a termination for convenience under the Contract Documents.

Termination of the Contract under this Section is without prejudice to any other right or remedy of the
Owner.

OWNER'S RIGHT TO TERMINATE CONTRACT FOR CONVENIENCE

Owner may terminate this Contract, in whole or in part, at any time without cause upon giving the
Contractor written Notice of such termination. Upon such termination, the Contractor shall immediately
cease Work and remove from the site all of its labor forces and such of its materials and equipment as
Owner elects not to purchase or to assume in the manner hereinafter provided. Upon such termination,
the Contractor shall take such steps as Owner may require to assign to the Owner the Contractor’s interest
in all subcontracts and purchase orders designated by Owner. After all such steps have been taken to
Owner’s satisfaction, the Contractor shall receive as full compensation for termination and assignment the
following:

1 Amounts due for Work performed in accordance with the Contract through the date of
termination.
2 Reasonable compensation for the actual cost of demaobilization incurred by the Contractor as a

direct result of such termination. The Contractor shall not be entitled to any compensation or
damages for lost profits or for any other type of contractual compensation or damages other than
those provided by the preceding sentence. Upon payment of the foregoing, Owner shall have no
further obligations to Contractor of any nature.

In no event shall termination for the convenience of the Owner terminate the obligations of the
Contractor’s surety on its payment and performance bonds.

After receipt of a Notice of termination, the Contractor shall promptly submit to the Owner his
termination claim. Such claim shall be submitted no later than forty-five (45) days from the effective date
of termination. Upon failure of the Contractor to submit his termination claim within the time allowed,
the Owner may determine, on the basis of information available to it, the amount, if any, due to the
Contractor by reason of the termination.

CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination pursuant to 15.3, Owner’s Right to Terminate Contract for
Convenience, the Contractor shall mitigate any damages to the extent reasonably possible.

In addition to the provisions of 15.4.1, the Contractor shall:

.1 At the option of the Owner, assign to the Owner, in the manner, at the time, and to the extent
directed by the Owner, all of the right, title, and interest of the Contractor under the orders and
subcontracts so terminated, in which case the Owner shall have the right, in its discretion, to settle
or pay any or all claims arising out of the termination of such orders and subcontracts;

.2 Transfer title and deliver to the Owner in the manner, at the times, and to the extent, if any, directed
by the Owner:
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a)  The fabricated or un-fabricated parts, work in process, completed Work, supplies, and
other material and equipment procured as a part of, or acquired in connection with the
performance of the Work terminated by the Notice of Termination, and

b)  The completed or partially completed drawings, releases, information, manuals and

other property which, if the Contract had been completed, would have been required
to be furnished to the Owner;

.3 Complete performance of such part of the Work as shall not have been terminated by the Notice of
Termination; and

4 Take such action as may be necessary, or as the Owner may direct, for the protection and

preservation of the property related to this Contract which is in the possession of the Contractor
and in which the Owner has or may acquire an interest.
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Issued: May 03, 2013

SECTION 01 1100 - SUMMARY OF WORK
PART 1 - GENERAL
1.01  WORK COVERED UNDER THE CONTRACT DOCUMENTS
A. Project Name: City Armory Boiler Replacement
B. Owner: City of Lynchburg
C. AJE of Record: 2rw Consultants, Inc.
1.02 THE WORK CONSISTS OF THE FOLLOWING, BUT IS NOT LIMITED TO:
Scope of demolition and removal work as shown on drawings
Scope of alterations work as shown on drawings.

HVAC: Alter existing system and add new construction, keeping existing in operation.

© o w >

Electrical Power: Alter existing system and add new construction, keeping existing in
operation.

1.03 OWNER FURNISHED PRODUCTS
A. Not applicable for this project.
1.04 WORK SEQUENCE

A. During the construction period, coordinate construction schedule and operations with Owner.

END OF SECTION
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Issued: May 03, 2013

SECTION 01 2500 - SUBSTITUTION PROCEDURES

PART 1 GENERAL
1.01 SUMMARY

A. Section includes administrative and procedural requirements for substitutions.

1.02 DEFINITIONS

A. Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1.03 ACTION SUBMITTALS

A. Substitution Requests: Submit three copies of each request for consideration. ldentify
product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a.

Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

Coordination information, including a list of changes or revisions needed to other
parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Include annotated copy of applicable Specification Section.
Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.
Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of Architect/Engineers and owners.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research reports evidencing compliance with building code in effect for Project.

Detailed comparison of Contractor's construction schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays in
delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.

City Armory Boiler Replacement
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I.  Contractor's certification that proposed substitution complies with requirements in
the Contract Documents except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.

2. Architect/Engineer's Action: If necessary, Architect/Engineer will request additional
information or documentation for evaluation within seven days of receipt of a request
for substitution. Architect/Engineer will notify Contractor of acceptance or rejection of
proposed substitution within 15 days of receipt of request, or ten days of receipt of
additional information or documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or
Architect/Engineer's Supplemental Instructions for minor changes in the Work.

b. Use product specified if Architect/Engineer does not issue a decision on use of a
proposed substitution within time allocated.

1.04 QUALITY ASSURANCE

A. Compatibility Of Substitutions: Investigate And Document Compatibility Of Proposed
Substitution with related products and materials. Engage a qualified testing agency to
perform compatibility tests recommended by manufacturers.

PART 2 PRODUCTS
2.01 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need
for change, but not later than 15 days prior to time required for preparation and review of
related submittals.

1. Conditions: Architect/Engineer will consider Contractor's request for substitution when
the following conditions are satisfied:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

b. Requested substitution provides sustainable design characteristics that specified
product provided.

c. Requested substitution will not adversely affect Contractor's construction schedule.

d. Requested substitution has received necessary approvals of authorities having
jurisdiction.

e. Requested substitution is compatible with other portions of the Work.
f.  Requested substitution has been coordinated with other portions of the Work.
g. Requested substitution provides specified warranty.

h. If requested substitution involves more than one contractor, requested substitution
has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.
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B. Substitutions for Convenience: Not allowed unless otherwise indicated.

PART 3 - EXECUTION (NOT USED)
END OF SECTION
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Issued: May 03, 2013

SECTION 01 3300 - SUBMITTAL PROCEDURES
PART 1 GENERAL
1.01 SUMMARY

A. Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

1.02 DEFINITIONS

A. Action Submittals: Written and graphic information and physical samples that require
Architect/Engineer's responsive action.

B. Informational Submittals: Written and graphic information and physical samples that do not
require Architect/Engineer's responsive action. Submittals may be rejected for not complying
with requirements.

1.03 ACTION SUBMITTALS

A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by
dates required by construction schedule. Include time required for review, ordering,
manufacturing, fabrication, and delivery when establishing dates. Include additional time
required for making corrections or revisions to submittals noted by A/E and additional time for
handling and reviewing submittals required by those corrections.

1.04 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. Architect/Engineer's Digital Data Files: Electronic copies of digital data files of the Contract
Drawings will be provided by Architect/Engineer for Contractor's use in preparing submittals.

1. Architect/Engineer will furnish Contractor one set of digital data drawing files of the
Contract Drawings for use in preparing Shop Drawings and Project record drawings.

a. Architect/Engineer makes no representations as to the accuracy or completeness
of digital data drawing files as they relate to the Contract Drawings.

b. Contractor shall execute a data licensing agreement in the form of Agreement
form acceptable to Owner and Architect/Engineer.

B. Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect/Engineer reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect/Engineer’s receipt of submittal. No extension
of the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.
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1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Architect/Engineer will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

3. Resubmittal Review: Allow 15 days for review of each resubmittal.

D. Paper Submittals: PROVIDE PAPER SUBMITTALS ONLY IF USE OF ELECTRONIC
SUBMITTALS IS NOT POSSIBLE. Place a permanent label or title block on each submittal
item for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect/Engineer.

3. Include the following information for processing and recording action taken:
a. Project name.
b. Date.
c. Name of Architect/Engineer.
d. Name of Contractor.
e. Name of subcontractor.
f.  Name of supplier.
g. Name of manufacturer.
h. Revise first subparagraph below to suit Project and office practice.

i.  Submittal number or other unique identifier, including revision identifier.
1)  Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).

j-  Number and title of appropriate Specification Section.

k. Drawing number and detail references, as appropriate.

I.  Location(s) where product is to be installed, as appropriate.
m. Other necessary identification.

4. Additional Paper Copies: Unless additional copies are required for final submittal, and
unless Architect/Engineer observes noncompliance with provisions in the Contract
Documents, initial submittal may serve as final submittal.

a. Submit one copy of submittal to concurrent reviewer in addition to specified
number of copies to Architect/Engineer.

5. Transmittal for Paper Submittals: Assemble each submittal individually and
appropriately for transmittal and handling. Transmit each submittal using a transmittal
form. Architect/Engineer will discard submittals received from sources other than
Contractor.
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a.

Transmittal Form for Paper Submittals: Provide locations on form for the following
information:
1) Project name.
2) Date.
3) Destination (To:).
4) Source (From:).
5) Name and address of Architect/Engineer.
6) Name of Construction Manager.
7) Name of Contractor.
8) Name of firm or entity that prepared submittal.
9) Names of subcontractor, manufacturer, and supplier.
) Category and type of submittal.
) Submittal purpose and description.
12) Specification Section number and title.
) Specification paragraph number or drawing designation and generic name for
each of multiple items.
) Drawing number and detail references, as appropriate.
) Indication of full or partial submittal.
) Transmittal number.
17) Submittal and transmittal distribution record.
) Remarks.
) Signature of transmitter.

E. Electronic Submittals: Identify and incorporate information in each electronic submittal file as

follows:

1. Name file with submittal number or other unique identifier, including revision identifier.

a.

b.

Revise first subparagraph below to suit Project and office practice.

File name shall use project identifier and Specification Section number followed by
a hyphen and then a sequential number (e.g., HBW-061000-01). Resubmittals
shall include an additional alphabetic sequential after another hyphen (e.g.,
HBW-061000-01-A).

2. Requirement in first subparagraph below can be performed using PDF publishing
software.

3. Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect/Engineer.

4. Transmittal Form for Electronic Submittals: Use an electronic form suitable to the
Architect/Engineer, containing the following information:

a.

b.

Project name.

Date.

Name and address of Architect/Engineer.

Name of Contractor.

Name of firm or entity that prepared submittal.
Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.
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i.  Specification Section number and title.

j-  Specification paragraph number or drawing designation and generic name for
each of multiple items.

k. Drawing number and detail references, as appropriate.
I.  Location(s) where product is to be installed, as appropriate.
m. Related physical samples submitted directly.
n. Indication of full or partial submittal.
0. Transmittal number.
p. Submittal and transmittal distribution record.
g. Other necessary identification.
r.  Remarks.
F. Options: Identify options requiring selection by Architect/Engineer.
Deviations: Identify deviations from the Contract Documents on submittals.
H. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked with approval notation from
Architect/Engineer's action stamp.

I.  Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for
performance of construction activities. Show distribution on transmittal forms.

J.  Use for Construction: Retain complete copies of submittals on Project site. Use only final
action submittals that are marked with approval notation from Architect/Engineer's action
stamp.

PART 2 PRODUCTS
2.01 SUBMITTAL PROCEDURES
A. General Submittal Procedure Requirements:
1. Submit electronic submittals via email as PDF electronic files.

2. Action Submittals: Submit each submittal unless otherwise indicated.
Architect/Engineer will return marked copies.

3. Informational Submittals: Submit each submittal unless otherwise indicated.
Architect/Engineer will not return copies.

4. Certificates and Certifications Submittals: Provide a statement that includes signature
of entity responsible for preparing certification. Certificates and certifications shall be
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signed by an officer or other individual authorized to sign documents on behalf of that
entity.

a. Provide a digital signature with digital certificate on electronically-submitted
certificates and certifications where indicated.

b. Provide a notarized statement on original paper copy certificates and certifications
where indicated.

B. Product Data: Collect information into a single submittal for each element of construction
and type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
c. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Testing by recognized testing agency.
f.  Application of testing agency labels and seals.
g. Notation of coordination requirements.
h. Availability and delivery time information.
4. For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams showing factory-installed wiring.
b. Printed performance curves.
c. Operational range diagrams.

d. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.

5. Submit Product Data before or concurrent with Samples.
6. Submit Product Data in the following format:
a. PDF electronic file.

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not
base Shop Drawings on reproductions of the Contract Documents or standard printed data,
unless submittal based on Architect/Engineer's digital data drawing files is otherwise
permitted.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

a. Identification of products.

b. Schedules.
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c. Compliance with specified standards.

d. Notation of coordination requirements.

e. Notation of dimensions established by field measurement.

f.  Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches.

Submit Shop Drawings in the following format:
a. PDF electronic file. OR

b. Two opaque (bond) copies of each submittal. Architect/Engineer will return one
copy.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1.

Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.

Identification: Attach label on unexposed side of Samples that includes the following:
a. Generic description of Sample.

b. Product name and name of manufacturer.

c. Sample source.

d. Number and title of applicable Specification Section.

For projects where electronic submittals are required, provide corresponding electronic
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and
identification information for record.

Disposition: Maintain sets of approved Samples at Project site, available for
quality-control comparisons throughout the course of construction activity. Sample sets
may be used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one Insert number full set(s) of available choices
where color, pattern, texture, or similar characteristics are required to be selected
from manufacturer's product line. Architect/Engineer, through Construction
Manager, will return submittal with options selected.
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6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified,
and physically identical with material or product proposed for use, and that show full
range of color and texture variations expected. Samples include, but are not limited to,
the following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent
testing and inspection.

a. Number of Samples: Submit three sets of samples. Architect/Engineer will retain
one sample sets; remainder will be returned. Mark up and retain one returned
sample set as a project record sample.

1) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E. Product Schedule: As required in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended location.
Include the following information in tabular form:

1. Submit product schedule in the following format:
a. PDF electronic file.

F. Qualification Data: Prepare written information that demonstrates capabilities and
experience of firm or person. Include lists of completed projects with project names and
addresses, contact information of Architect/Engineers and owners, and other information
specified.

G. Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification and Procedure Qualification Record on AWS forms. Include names of firms
and personnel certified.

H. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

I.  Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence
of manufacturing experience where required.

J.  Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

K. Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

L. Material Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for compliance
with requirements in the Contract Documents.

M. Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency,
or on comprehensive tests performed by a qualified testing agency.

N. Research Reports: Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
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Preconstruction Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed before
installation of product, for compliance with performance requirements in the Contract
Documents.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate

preparation needed for adhesion.

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.

Design Data: Prepare and submit written and graphic information, including, but not limited
to, performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of
loads. Include load diagrams if applicable. Provide name and version of software, if any,
used for calculations. Include page numbers.

PART 3 EXECUTION

3.01

A.

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note
corrections and field dimensions. Mark with approval stamp before submitting to
Architect/Engineer.

Project Closeout and Maintenance Material Submittals: See requirements in Project Manual.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project
name and location, submittal number, Specification Section title and number, name of
reviewer, date of Contractor's approval, and statement certifying that submittal has been
reviewed, checked, and approved for compliance with the Contract Documents.

3.02 ARCHITECT/ENGINEER'S ACTION

A.

General: Architect/Engineer will not review submittals that do not bear Contractor's approval
stamp and will return them without action.

Action Submittals: Architect/Engineer will review each submittal, make marks to indicate
corrections or revisions required, and return it. Architect/Engineer will stamp each submittal
with an action stamp and will mark stamp appropriately to indicate action.

Informational Submittals: Architect/Engineer will review each submittal and will not return it,
or will return it if it does not comply with requirements. Architect/Engineer will forward each
submittal to appropriate party.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be
returned for resubmittal without review.

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION
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(REVISED) Issued: Mar 13 2013

SECTION 01 5000 - TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.01  TEMPORARY MATERIALS

A. Temporary materials may be new or used, but must be adequate in capacity for required
usage, must not create unsafe conditions, and must not violate requirements of applicable
codes and standards.

1.02 TEMPORARY ELECTRICITY AND LIGHTING
A. City of Lynchburg will provide the Contractor with electricity for construction use.

1. The Contractor is responsible for coordinating work related electrical requirements and
protecting the building within the limits of available electrical power, without
compromising the City of Lynchburg’s need for electricity.

2. The Contractor is responsible for energy conservation and reasonable construction use
of electrical power. Should the City of Lynchburg determine an unreasonable or
excessive use of electricity, the Contractor shall pay for additional power above the
reasonable amount.

3. Should the Contractor's use of electricity required for work exceed the limits of available
power in the building the Contractor shall reduce power consumed and/or pay for such
modifications as required to eliminate compromising the City of Lynchburg's system.

B. Existing receptacles may be utilized as source of temporary electric service for work within
existing building.

1. Contractor shall replace receptacle plates and wiring devices damaged during
construction.

C. Contractor shall provide lighting to ensure safe construction operations and to allow proper
finishing operations.

1. Permanent lighting system may be utilized during construction.

2. Existing lighting system may be utilized for temporary lighting for remodeling work within
existing building.

3. Contractor shall restore permanent and/or existing lighting systems used during
construction to new and/or original condition. Replace defective fixtures, controls, and
other component parts. Clean fixtures. Replace lamps. Lighting shall not be directed
skyward.

D. All temporary wiring shall be removed before completion of project.
1.03 TEMPORARY HEATING AND VENTILATING

A. City of Lynchburg will provide the Contractor with existing source(s) of heating for use during
construction.

1. The Contractor is responsible for coordinating work related heating requirements and
protecting the building within the limits of available heating resources, without
compromising the City of Lynchburg’s need for heating and/or the effectiveness of
existing building systems to serve existing occupants.

2. The Contractor is responsible for energy conservation and reasonable construction use
of heating systems. Should the City of Lynchburg determine an unreasonable or
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excessive use of energy, the Contractor shall pay for additional energy consumption
above the reasonable amount.

3. Should the Contractor's use of additional energy required for work exceed the limits of
available resources in the building the Contractor shall reduce energy consumed and/or
pay for such modifications as required to eliminate compromising the City of
Lynchburg's system.

Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

No permanent HVAC system shall be operated without the permanent filters and/or strainers.
Upon substantial completion all filters and/or strainers shall be replaced with new
filter/strainers. All temporary filters shall be removed prior to occupancy.

1.04 TEMPORARY TELEPHONE

A
B.

Provide and pay for telephone service to temporary field office at time of Project mobilization.

Provide and pay for telephone service for use by construction personnel.

1.05 TEMPORARY WATER

A

C.

D.

The City of Lynchburg will provide the Contractor with existing source(s) of water for
construction use.

1. The Contractor is responsible for coordinating work related temporary water
requirements and protecting the building within the limits of available water resources,
without compromising the City of Lynchburg’s need for water.

2. The Contractor is responsible for water conservation and reasonable construction use
when utilizing temporary or permanent water supply systems. Should the City of
Lynchburg determine an unreasonable or excessive use of water, the Contractor shall
pay for water usage and related sewer costs above the reasonable amount.

3. Should the Contractor's use of water required for work exceed the limits of available
water to the building the Contractor shall reduce water consumed and/or pay for such
modifications as required to eliminate compromising the City of Lynchburg's system
ability to meet water requirements for existing services.

The Contractor shall be responsible for connecting to the service point or system designated
by the Buildings and Grounds Department, and for furnishing, installing, and removing all
temporary service required for water during construction, including protection of potable
water system.

Extend branch piping with outlets located so water is available by hoses with threaded
connections. Provide temporary pipe insulation to prevent freezing.

All temporary piping shall be removed before completion of the project.

1.06 TEMPORARY SANITARY FACILITIES

A.

Existing and new permanent facilities are not available for use by the Contractor.
Temporary sanitary fixtures shall be provided by Contractor at no extra cost to Owner.

Locations for temporary sanitary fixtures shall be coordinated with the City of Lynchburg prior
to placement.
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1.07  TEMPORARY PARKING

A.

Locations for temporary parking shall be coordinated with the City of Lynchburg prior to
commencement of construction.

1.08 TEMPORARY CONTROLS

A

Site Dust Control

1. Execute Work by methods to minimize raising dust from construction operations.
2. Provide positive means to prevent air-borne dust from dispersing into atmosphere.
Security

1. Provide security and facilities to protect Work and existing premises from unauthorized
entry, vandalism, and theft.

2. Conduct operations in manner to avoid risk of loss, theft or damage by vandalism.
Noise Control

1. Execute Work as quietly as practicable to avoid unnecessary disturbances to occupants
within premises.

2. High-level noise operations must be performed in accordance with local regulations and
must be approved by City of Lynchburg prior to proceeding.

3. Loud noise and vibrations, which cause disturbance in residential, hospital and/or
laboratory areas, must be controlled and coordinated in advance with the City of
Lynchburg.

1.09 PROTECTION OF INSTALLED WORK

A.

F.

Protect installed Work in manner to prevent damage from construction operations.
Provide special protection where specified in individual Specifications section.

Provide temporary and removable materials for protection of installed products. Control
activity in immediate work area to minimize damage.

Protect finished Work from damage, defacements, stains, scratches and wear.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from weatherproofing or roofing material
manufacturer.

Prohibit traffic on lawn and landscaped areas.

1.10 TEMPORARY INSTALLATION

A.

Install, maintain, and operate temporary utilities and services to ensure continuous operation.
Modify and extend systems as Work progresses.

Install temporary facilities and controls in manner to produce reasonable uniform
appearance, structurally adequate for required purposes, and properly maintained.

Modify and relocate temporary facilities and controls as necessary to accommodate progress
of Work.
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1.11  CLEANING, REMOVAL AND RESTORATION

A. Maintain construction site in a clean and orderly manner. Provide for routine removal of trash
and construction debris. Provide appropriate waste receptacles and containers on site.
Remove all containers prior to Substantial Completion inspection.

B. Remove all temporary above grade or buried utilities, equipment, facilities, controls, and
materials prior to Substantial Completion inspection.

Repair damage caused by installation or use of temporary work.

Restore existing facilities and equipment used during construction to original condition.
Restore permanent facilities and equipment used during construction to specified condition.

END OF SECTION
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Issued: May 03, 2013

SECTION 01 7200 - PROJECT RECORD DOCUMENTS
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplemental
General Conditions and other Division 01 Specification sections, apply to this section.

1.02 SUMMARY

A. This section includes administrative and procedural requirements for creation of the
Contractor’s As-Built set of Drawings and Specifications.

B. The Contractor will provide the following Project “As-Built” documents to the
Architect/Engineer for Record document preparation:

1. Marked-up copies of Contract Drawings
Marked-up copies of Shop Drawings

Newly prepared drawings (as necessary)

2
3
4. Marked-up copies of Specifications, Addenda, and Change Orders
5. Marked-up product data Submittals
6. Field records for variable and concealed conditions
7. Draw or detail information on Work that is shown only schematically
C. Related Sections: The following sections contain requirements that relate to this section:

1. Division 01 section "Submittals" specifies general requirements for preparing and
submitting Project Record Submittals.

2. Division 01 section "Contract Closeout" specifies general closeout requirements.

3. Divisions 23 and 26 sections for specifying Project Record Submittal requirements for
specific pieces of equipment or building operating systems.

D. Maintenance of Documents and Samples:

1.  Store As-Built markup documents and samples in the field office apart from the Contract
Documents used for construction.

2. Do not use As-Built markup documents for construction purposes.
3. Maintain As-Built markup documents in good order and in a clean, dry, legible condition.
4. Make documents available at all times for the Architect/Engineer's inspections.

1.03 AS-BUILT MARKUP DRAWINGS

A. Markup procedure: During construction, maintain a plain bond copy of Contract Drawings
and Shop Drawings for Project Record Document purposes.

1. Mark these Drawings to show the actual installation where the installation varies from
the installation shown originally. Give particular attention to information on concealed
elements that would be difficult to identify or measure and record later. Marked items
include, but are not limited to, the following:
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Dimensional changes to the Drawings.
Revisions to details shown on the Drawings.
Revisions to routing of piping and conduits.
Changes made by Contract Change Order.

Details not on original Contract Drawings.

N o o kw0 D

Mark prints of Contract Drawings or Shop Drawings, whichever is most capable of
showing actual physical conditions, completely and accurately. Where Shop Drawings
are marked, show cross-reference on Contract Drawings location.

a. Mark documents with red erasable colored pencil. Use other colors to distinguish
between changes for different categories of the Work at the same location.

8. Mark important additional information that was either shown schematically or omitted
from original Drawings

9. Note Construction Change Order numbers

B. Responsibility for Markup: The individual or entity that obtained record data, whether the
individual or entity is the Subcontractor, or similar entity, shall markup the Contract Drawings.

1. Accurately record information in an understandable drawing technique.
2. Record data as soon as possible after obtaining it.
3. Record and check the markup prior to enclosing concealed installations.

C. Review of Drawings: Immediately prior to Substantial Completion inspection, review
completed marked-up drawings with the Architect/Engineer.

1. Incorporate changes and additional information previously marked on print sets. Erase,
redraw, and add details and notations where applicable. Identify and date each drawing.
Include the printed designation "AS-BUILT PROJECT DRAWINGS" in a prominent
location on each drawing.

2. Refer instances of uncertainty to the Architect/Engineer for resolution.

D. Adding Drawings to the As-Built Markup Documents: Prepare new drawings when the
Architect/Engineer determines that neither original Contract Drawings nor Shop Drawings are
suitable to show the actual installation. New drawings may be required when a Change
Order is issued as a result of accepting an alternate, substitution, or other modification.

1. Consult with the Architect/Engineer for proper scale and scope of detailing and notations
required to record the actual physical installation and its relation to other construction.
When completed and accepted, integrate newly prepared Drawings with procedures
specified for organizing, copying, binding, and submitting marked-up drawings.

2. Each prime contractor has the same responsibility for newly prepared drawings as
specified for mark up of prints.

E. Submission of As-Built documents:

1. Attime of Substantial Completion, submit As-Built documents to the Architect/Engineer
for the creation of Record Documents for Owner's records.
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2. Organize marked-up drawings into manageable sets. Bind sets with bond or
Kraft-paper cover sheets; print suitable titles, dates, and other identification on the cover
of each set.

1.04 AS-BUILT MARKUP PROJECT MANUAL

A. During the construction period, maintain a copy of the Project Manual, including Addenda
and modifications issued, for As-Built Project Document purposes.

1. Mark the Specifications to indicate the actual installation where the installation varies
from that indicated in Specifications and modifications issued. Note related As-Built
Project Drawing information, where applicable. Give particular attention to substitutions,
selection of product options, and information on concealed installations that would be
difficult to identify or measure and record later.

a. In each Specification section where products, materials, or equipment units are
specified or scheduled, mark the copy with the proprietary name and model
number of the product furnished.

b. Record the name of the manufacturer, supplier, installer, and other information
necessary to provide a record of selections made and to document coordination
with record product data Submittals and maintenance manuals.

c. Note related record product data, where applicable. For each principal product
specified, indicate whether record product data has been submitted in a
maintenance manual instead of as a product data Submittal.

B. Submission of As-Built Markup Project Manual:

1. Attime of Substantial Completion, submit As-Built Markup Project Manual to the
Architect/Engineer for preparation of the Record Project Manual for the Owner's
records.

2. Bind Project Manual into heavy-duty, 3-ring, black, vinyl-covered binders, with non-stick
transparent cover and spine pockets, 1 to 3 inches thick as required to contain
information.

1.05 PRODUCT DATA SUBMITTALS

A. During the construction period, maintain one copy of each Product Data Submittal for final
Project Submittal purposes.

1. Mark product data to indicate the actual product installation where the installation varies
substantially from that indicated in product data submitted. Include significant changes
in the product delivered to the site and changes in manufacturer's instructions and
recommendations for installation.

2. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

3. Note related Change Orders and As-Built Markup Drawings, where applicable.

4. Upon completion of markup, submit a complete set of Product Data Submittals to the
Architect/Engineer for the Owner's records.

5.  Where approved Product Data Submittals are required as part of maintenance manuals,
submit approved Product Data Submittals as an insert in the manual instead of inclusion
in separate Product Data Submittals.

B. Submission of approved Project Data Submittals:
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At time of Substantial Completion, submit digital files of approved Product Data
Submittals to the Architect/Engineer to verify accuracy and completeness and then
deliver to the Owner for the Owner’s records.

Bind Project Data Submittals into heavy-duty, 3-ring, black, vinyl-covered binders, with
non-stick transparent cover and spine pockets, 1 to 3 inches thick as required to contain
information or submit as files in folders.

1.06 MAINTENANCE AND OPERATIONS MANUAL SUBMITTAL

A.  When each construction activity that requires submittal of maintenance manuals is nominally
complete, but before Substantial Completion, submit maintenance manuals specified.

1.
2.

Organize operation and maintenance manuals into suitable sets of manageable size

Provide heavy-duty, 3-ring, vinyl-covered binders, with non-stick transparent cover and
spine pockets, 1 to 3 inches thick as required to contain information, sized for 82" x 11”
paper with inside pockets or pocket folders for folded sheets.

Bind data into individual binders for each manual, properly identified on front and spine.
For large manuals, provide an index sheet and thumb tabs for separate information
categories. Standard specification headings apply:

Division 23 - Heating, Ventilation and Air Conditioning
Division 26 - Electrical

In each maintenance manual, include information specified in individual Specification
sections and the following:

a. Copies of applicable Shop Drawings and Product Data Submittals.

b. Names, addresses and trades of all applicable Subcontractors, manufacturers,
and equipment.

c. Complete maintenance instructions from the manufacturer’s local representative
for each item of operable equipment, as well as the name, address and telephone
number of the installing Subcontractor.

d. Catalog data on all items submitted and other pertinent data such as mortar
colors, brick selected, and colors selected for all finished materials and fabrics.

e. Catalog data on all furnished equipment and systems. Manufacturer’s promotional
literature is not acceptable.

f.  Manufacturer’'s name, model number, service manual, spare parts list, and
descriptive literature for all components used.

g. Preventive maintenance instructions and schedules for all major equipment.

h. Lit of most frequently encountered breakdowns and repairs/trouble shooting
manual(s).

i.  Instructions for starting and operating the actual system as installed.
j-  Detailed one-line, color-coded wiring diagrams.
k. Copies of warranties.

I.  Inspection procedures.
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B. Submission of Operations and Maintenance (O&M) Manual: At time of Substantial
Completion, submit O&M Manual to the Architect/Engineer for the Owner's use.

1. Submit a single draft copy(digital file) to the Architect/Engineer for review and comment.
2. Submit digital files of approved O&M Manual binder contents to Owner.
3. Submit spare parts to the Owner.

1.07 MISCELLANEOUS PROJECT DOCUMENT SUBMITTALS

A. Refer to other Specification sections for miscellaneous record-keeping requirements and
Submittals in connection with various construction activities. Immediately prior to Substantial
Completion, complete miscellaneous records and place in good order, properly identified and
bound or filed, ready for use and reference. At time of Substantial Completion, submit digital
(PDF) files and one (1) print copy for Owner to the Architect/Engineer for the Owner's
records.

1. Categories of requirements resulting in miscellaneous records include, but are not
limited to, the following:

a. Testing and qualification of workers.
b. Documented qualification of installation firms.
c. Inspections and certifications by governing authorities.
d. Leakage tests.
e. Final inspection and correction procedures.
1.08 RECORDING

A. Post changes and modifications to the Documents as they occur. Do not wait until the end of
the Project.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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Issued: May 03, 2013

SECTION 01 7419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
PART 1 GENERAL

1.01

DEFINITIONS
A

Clean: Untreated and unpainted; not contaminated with oils, solvents, caulk, or the like.

Construction and Demolition Waste: Solid wastes typically including building materials,
packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

Hazardous: Exhibiting the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity or reactivity.

Nonhazardous: Exhibiting none of the characteristics of hazardous substances, i.e.,
ignitibility, corrosivity, toxicity, or reactivity.

Nontoxic: Neither immediately poisonous to humans nor poisonous after a long period of
exposure.

Recyclable: The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

Recycle: To remove a waste material from the project site to another site for remanufacture
into a new product for reuse by others.

Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and
other discarded materials for the purpose of using the altered form. Recycling does not
include burning, incinerating, or thermally destroying waste.

Return: To give back reusable items or unused products to vendors for credit.
Reuse: To reuse a construction waste material in some manner on the project site.

Salvage: To remove a waste material from the project site to another site for resale or reuse
by others.

Source Separation: The act of keeping different types of waste materials separate beginning
from the first time they become waste.

Toxic: Poisonous to humans either immediately or after a long period of exposure.
Trash: Any product or material unable to be reused, returned, recycled, or salvaged.

Waste: Extra material or material that has reached the end of its useful life in its intended
use. Waste includes salvageable, returnable, recyclable, and reusable material.

1.02 SUBMITTALS

A
B.

Refer to Division 01 requirements.

Submit Waste Management Plan within 10 calendar days after receipt of Notice of Award of
Bid, or prior to any trash or waste removal, whichever occurs sooner; submit projection of all
trash and waste that will require disposal and alternatives to landfilling.

Recycling Incentive Programs:

1. Where revenue accrues to Contractor, submit copies of documentation required to
qualify for incentive.
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2. Where revenue accrues to Owner, submit any additional documentation required by
Owner in addition to information provided in periodic Waste Disposal Report.

PART 2 PRODUCTS
(NOT USED)

PART 3 EXECUTION
3.01  WASTE MANAGEMENT PLAN IMPLEMENTATION

A.

Manager: Designate an on-site person or persons responsible for instructing workers and
overseeing and documenting results of the Waste Management Plan.

Communication: Distribute copies of the Waste Management Plan to job site foreman, each
subcontractor, Owner, and Architect/Engineer.

Instruction: Provide on-site instruction of appropriate separation, handling, and recycling,
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the
project.

Meetings: Discuss trash/waste management goals and issues at project meetings.
1. Pre-bid meeting.

2. Pre-construction meeting.

3. Regular job-site meetings.

Facilities: Provide specific facilities for separation and storage of materials for recycling,
salvage, reuse, return, and trash disposal, for use by all contractors and installers.

1. Provide containers as required.
2. Provide adequate space for pick-up and delivery and convenience to subcontractors.

3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to
avoid contamination of materials.

Hazardous Wastes: Separate, store, and dispose of hazardous wastes according to
applicable regulations.

Recycling: Separate, store, protect, and handle at the site identified recyclable waste
products in order to prevent contamination of materials and to maximize recyclability of
identified materials. Arrange for timely pickups from the site or deliveries to recycling facility
in order to prevent contamination of recyclable materials.

Reuse of Materials On-Site: Set aside, sort, and protect separated products in preparation
for reuse.

Salvage: Set aside, sort, and protect products to be salvaged for reuse off-site.

END OF SECTION
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SECTION 01 7800 - CLOSEOUT SUBMITTALS
PART 1 GENERAL

1.01

SECTION INCLUDES

A. Operation and Maintenance Data.

B. Warranties and bonds.

1.02 RELATED REQUIREMENTS

A. Project Manual requirements for project closeout.

B.
C.

Individual Product Sections: Specific requirements for operation and maintenance data.

Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A.

Project Record Documents: Submit documents to Architect/Engineer with claim for final
Application for Payment.

Operation and Maintenance Data:

1.

Submit two copies of preliminary draft or proposed formats and outlines of contents
before start of Work. Architect/Engineer will review draft and return one copy with
comments.

For equipment, or component parts of equipment put into service during construction
and operated by Owner, submit completed documents within ten days after acceptance.

Submit one copy of completed documents 15 days prior to final inspection. This copy
will be reviewed and returned after final inspection, with Architect/Engineer comments.
Revise content of all document sets as required prior to final submission.

Submit two sets of revised final documents in final form within 10 days after final
inspection.

Warranties and Bonds:

1.

For equipment or component parts of equipment put into service during construction
with Owner's permission, submit documents within 10 days after acceptance.

Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

For items of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as
the beginning of the warranty period.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION
3.01 OPERATION AND MAINTENANCE DATA

A. For Each Product or System: List names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

B. Product Data: Mark each sheet to clearly identify specific products and component parts,
and data applicable to installation. Delete inapplicable information.

C. Drawings: Supplement product data to illustrate relations of component parts of equipment
and systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

D. Typed Text: As required to supplement product data. Provide logical sequence of
instructions for each procedure, incorporating manufacturer's instructions.

3.02 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES
A. For Each Product, Applied Material, and Finish:

1. Product data, with catalog number, size, composition, and color and texture
designations.

2. Information for re-ordering custom manufactured products.

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning
agents and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

C. Additional information as specified in individual product specification sections.
3.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS
A. For Each Item of Equipment and Each System:
1. Description of unit or system, and component parts.
2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.
4. Complete nomenclature and model number of replaceable parts.

B. Operating Procedures: Include start-up, break-in, and routine normal operating instructions
and sequences. Include regulation, control, stopping, shut-down, and emergency
instructions. Include summer, winter, and any special operating instructions.

C. Maintenance Requirements: Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

D. Provide servicing and lubrication schedule, and list of lubricants required.

Include manufacturer's printed operation and maintenance instructions.
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Include sequence of operation by controls manufacturer.

G. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

H. Provide Contractor's coordination drawings, with color coded piping diagrams as installed.

I.  Provide charts of valve tag numbers, with location and function of each valve, keyed to flow
and control diagrams.

J.  Provide list of original manufacturer's spare parts, current prices, and recommended
quantities to be maintained in storage.

K. Include test and balancing reports.
L. Additional Requirements: As specified in individual product specification sections.
3.04 OPERATION AND MAINTENANCE MANUALS

A. Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

Prepare data in the form of an instructional manual.

C. Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into
related consistent groupings.

D. Cover: Identify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

E. Provide tabbed dividers for each separate product and system, with typed description of
product and major component parts of equipment.

F. Text: Manufacturer's printed data, or typewritten data on 24 pound paper.

G. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings
to size of text pages.

H. Arrange content by systems under section numbers and sequence of Table of Contents of
this Project Manual.

I.  Contents: Prepare a Table of Contents for each volume, with each product or system
description identified, in three parts as follows:

1. Part 1: Directory, listing names, addresses, and telephone numbers of
Architect/Engineer, Contractor, Subcontractors, and major equipment suppliers.

2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by
specification section. For each category, identify names, addresses, and telephone
numbers of Subcontractors and suppliers. Identify the following:

a. Significant design criteria.

b. List of equipment.

c. Parts list for each component.
d. Operating instructions.

e. Maintenance instructions for equipment and systems.
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f.  Maintenance instructions for special finishes, including recommended cleaning
methods and materials, and special precautions identifying detrimental agents.

3. Part 3: Project documents and certificates, including the following:
a. Shop drawings and product data.
b. Air and water balance reports.
c. Certificates.
d. Photocopies of warranties and bonds.

J. Table of Contents: Provide title of Project; names, addresses, and telephone numbers of
Architect/Engineer, Consultants, and Contractor with name of responsible parties; schedule
of products and systems, indexed to content of the volume.

3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors,
suppliers, and manufacturers, within 10 days after completion of the applicable item of work.
Except for items put into use with Owner's permission, leave date of beginning of time of
warranty until the Date of Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.

Retain warranties and bonds until time specified for submittal.

m o o

Manual: Bind in commercial quality 8-1/2 by 11 inch three D side ring binders with durable
plastic covers.

F. Cover: Identify each binder with typed or printed titte WARRANTIES AND BONDS, with title
of Project; name, address and telephone number of Contractor and equipment supplier; and
name of responsible company principal.

G. Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project
Manual, with each item identified with the number and title of the specification section in
which specified, and the name of product or work item.

H. Separate each warranty or bond with index tab sheets keyed to the Table of Contents listing.
Provide full information, using separate typed sheets as necessary. List Subcontractor,
supplier, and manufacturer, with name, address, and telephone number of responsible
principal.

END OF SECTION

City Armory Boiler Replacement
CLOSEOUT SUBMITTALS 017800 - 4



Issued: May 03, 2013

SECTION 01 7900 - DEMONSTRATION AND TRAINING

PART 1 GENERAL
1.01 SUMMARY

A. Demonstration of products and systems where indicated in specific specification sections.

B. Training of Owner personnel in operation and maintenance is required for:

1.
2.
3.

HVAC systems and equipment.

Plumbing equipment.

Electrical systems and equipment.

1.02 SUBMITTALS

A. Refer to Division 01 requirements.

Training Plan: Owner will designate personnel to be trained; tailor training to needs and
skill-level of attendees.

1.

2
3
4.
5

Submit to Architect/Engineer for transmittal to Owner.

Submit not less than four weeks prior to start of training.

Revise and resubmit until acceptable.

Provide an overall schedule showing all training sessions.

Include at least the following for each training session:

a.

b.

Identification, date, time, and duration.

Description of products and/or systems to be covered.

Name of firm and person conducting training; include qualifications.
Intended audience, such as job description.

Objectives of training and suggested methods of ensuring adequate training.

Methods to be used, such as classroom lecture, live demonstrations, hands-on,
etc.

Media to be used, such a slides, hand-outs, etc.

Training equipment required, such as projector, projection screen, etc., to be
provided by Contractor.

C. Training Manuals: Provide training manual for each attendee; allow for minimum of two
attendees per training session.

1.
2.

Include applicable portion of O&M manuals.

Include copies of all hand-outs, slides, overheads, video presentations, etc., that are not
included in O&M manuals.

Provide one extra copy of each training manual to be included with operation and
maintenance data.
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D.

Training Reports:
1. Identification of each training session, date, time, and duration.
2. Sign-in sheet showing names and job titles of attendees.

3. List of attendee questions and written answers given, including copies of and references
to supporting documentation required for clarification; include answers to questions that
could not be answered in original training session.

4. Include Owner's formal acceptance of training session.

1.03 QUALITY ASSURANCE

A

Instructor Qualifications: Familiar with design, operation, maintenance and troubleshooting
of the relevant products and systems.

1. Provide as instructors the most qualified trainer of those contractors and/or installers
who actually supplied and installed the systems and equipment.

2. Where a single person is not familiar with all aspects, provide specialists with necessary
qualifications.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01

DEMONSTRATION - GENERAL
A.

Demonstrations conducted during system start-up do not qualify as demonstrations for the
purposes of this section, unless approved in advance by Owner.

Demonstration may be combined with Owner personnel training if applicable.

Operating Equipment and Systems: Demonstrate operation in all modes, including start-up,
shut-down, seasonal changeover, emergency conditions, and troubleshooting, and
maintenance procedures, including scheduled and preventive maintenance.

1. Perform demonstrations not less than two weeks prior to Substantial Completion.

2. For equipment or systems requiring seasonal operation, perform demonstration for
other season within six months.

Non-Operating Products: Demonstrate cleaning, scheduled and preventive maintenance,
and repair procedures.

1. Perform demonstrations not less than two weeks prior to Substantial Completion.

3.02 TRAINING - GENERAL

© o w >

Conduct training on-site unless otherwise indicated.
Owner will provide classroom and seating at no cost to Contractor.
Provide training in minimum two hour segments.

Training schedule will be subject to availability of Owner's personnel to be trained;
re-schedule training sessions as required by Owner; once schedule has been approved by
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Owner failure to conduct sessions according to schedule will be cause for Owner to charge
Contractor for personnel "show-up" time.

E. Review of Facility Policy on Operation and Maintenance Data: During training discuss:

1. The location of the O&M manuals and procedures for use and preservation; backup
copies.

2. Typical contents and organization of all manuals, including explanatory information,
system narratives, and product specific information.

3. Typical uses of the O&M manuals.
F. Product- and System-Specific Training:
1.  Review the applicable O&M manuals.

2. For systems, provide an overview of system operation, design parameters and
constraints, and operational strategies.

3. Review instructions for proper operation in all modes, including start-up, shut-down,
seasonal changeover and emergency procedures, and for maintenance, including
preventative maintenance.

4. Provide hands-on training on all operational modes possible and preventive
maintenance.

5. Emphasize safe and proper operating requirements; discuss relevant health and safety
issues and emergency procedures.

6. Discuss common troubleshooting problems and solutions.
7. Discuss any peculiarities of equipment installation or operation.

8. Discuss warranties and guarantees, including procedures necessary to avoid voiding
coverage.

9. Review recommended tools and spare parts inventory suggestions of manufacturers.
10. Review spare parts and tools required to be furnished by Contractor.
11. Review spare parts suppliers and sources and procurement procedures.

G. Be prepared to answer questions raised by training attendees; if unable to answer during
training session, provide written response within three days.

END OF SECTION
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Issued: May 03, 2013

SECTION 02 4100 - DEMOLITION
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Selective demolition of building elements for alteration purposes.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 SCOPE
A. Remove portions of existing buildings in the following manner:
1. See Mechanical drawings for Mechanical demolition scope.
2. See Electrical drawings for Electrical demolition scope.
Remove other items indicated, for relocation and recycling.

C. Return equipment to owner as noted. Salvaged equipment shall be stored safely and away
from demolition area. Equipment not intended for reuse shall be clearly marked accordingly.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of
adjacent structures and the public.

1. Obtain required permits.

2. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

3. Do not close or obstruct roadways or sidewalks without permit.

4. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

5. Obtain written permission from owners of adjacent properties when demolition
equipment will traverse, infringe upon or limit access to their property.

Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.

2. Stop work immediately if adjacent structures appear to be in danger.

D. Minimize production of dust due to demolition operations; do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

E. Perform demolition in a manner that maximizes salvage and recycling of materials.
1. Dismantle existing construction and separate materials.

2. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection
point or point of reuse.
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3.03 EXISTING UTILITIES

A. Coordinate work with utility companies; notify before starting work and comply with their
requirements; obtain required permits.

Protect existing utilities to remain from damage.
Do not disrupt public utilities without permit from authority having jurisdiction.

Do not close, shut off, or disrupt existing life safety systems that are in use without prior
written notification to the City of Lynchburg per Division 01 requirements.

E. Do not close, shut off, or disrupt existing utility branch take-offs that are in use without prior
written notification to the City of Lynchburg per Division 01 requirements.

F. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification
of utility type; protect from damage due to subsequent construction, using substantial
barricades if necessary.

3.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation
and existing record documents only.

1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect/Engineer before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Separate areas in which demolition is being conducted from other areas that are still
occupied.

C. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

D. Services (Including but not limited to HVAC and Electrical): Remove existing systems and
equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

E. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.
3.05 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.

B. Leave site in clean condition, ready for subsequent work.
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C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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Issued: May 03, 2013

SECTION 03 3000 - CAST-IN-PLACE CONCRETE
PART 1 GENERAL

1.01

oo w »

E.

SECTION INCLUDES

Concrete formwork.
Concrete reinforcement.
Joint devices associated with concrete work.

Miscellaneous concrete elements, including equipment pads, light pole bases, flagpole
bases, thrust blocks, and manholes.

Concrete curing.

1.02 REFERENCE STANDARDS

A.

ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; American Concrete Institute International; 1991 (Reapproved 2002).

ACI 301 - Specifications for Structural Concrete for Buildings; American Concrete Institute
International; 2010.

ACI 302.1R - Guide for Concrete Floor and Slab Construction; American Concrete Institute
International; 2004 (errata 2007).

ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; American
Concrete Institute International; 2000.

ACI 305R - Hot Weather Concreting; American Concrete Institute International; 2010.
ACI 306R - Cold Weather Concreting; American Concrete Institute International; 2010.

ACI 308R - Guide to Curing Concrete; American Concrete Institute International; 2001
(Reapproved 2008).

ACI 318 - Building Code Requirements for Structural Concrete and Commentary; American
Concrete Institute International; 2008.

ASTM A185/A185M - Standard Specification for Steel Welded Wire Reinforcement, Plain, for
Concrete; 2007.

ASTM A615/A615M - Standard Specification for Deformed and Plain Billet-Steel Bars for
Concrete Reinforcement; 2012.

ASTM C33/C33M - Standard Specification for Concrete Aggregates; 2011a.

ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens; 2012.

ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2012.

ASTM C143/C143M - Standard Test Method for Slump of Hydraulic-Cement Concrete;
2010a.

ASTM C150/C150M - Standard Specification for Portland Cement; 2012.

ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by
the Volumetric Method; 2010b.
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Q. ASTM C260 - Standard Specification for Air-Entraining Admixtures for Concrete; 2010a.

R. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete; 2012.

1.03 SUBMITTALS

A. Product Data: Submit manufacturers' data on manufactured products showing compliance
with specified requirements and installation instructions.

B. Manufacturer's Installation Instructions: For concrete accessories, indicate installation
procedures and interface required with adjacent construction.

C. Project Record Documents: Accurately record actual locations of embedded utilities and
components that will be concealed from view upon completion of concrete work.

1.04 QUALITY ASSURANCE
A. Perform work of this section in accordance with ACI 301 and ACI 318.
1. Maintain one copy of each document on site.
B. Follow recommendations of ACI 305R when concreting during hot weather.
C. Follow recommendations of ACI 306R when concreting during cold weather.
PART 2 PRODUCTS
2.01 FORMWORK

A. Form Materials: Contractor's choice of standard products with sufficient strength to
withstand hydrostatic head without distortion in excess of permitted tolerances.

1. Form Facing for Exposed Finish Concrete: Contractor's choice of materials that will
provide smooth, stain-free final appearance.

2. Form Coating: Release agent that will not adversely affect concrete or interfere with
application of coatings.

3. Form Ties: Cone snap type that will leave no metal within 1-1/2 inches of concrete
surface.

2.02 REINFORCEMENT

A. Reinforcing Steel: ASTM A615/A615M Grade 60 (420).
1. Type: Deformed billet-steel bars.
2. Finish: Unfinished, unless otherwise indicated.

B. Steel Welded Wire Reinforcement: ASTM A 185/A 185M, plain type.
1. Form: Coiled Rolls.
2. Mesh Size: 6x6.

C. Reinforcement Accessories:
1. Tie Wire: Annealed, minimum 16 gage.
2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of

reinforcement during concrete placement.
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3. Provide stainless steel, galvanized, plastic, or plastic coated steel components for
placement within 1-1/2 inches of weathering surfaces.

2.03 CONCRETE MATERIALS
A. Cement: ASTM C150, Type | - Normal Portland type.
B. Fine and Coarse Aggregates: ASTM C 33.
C. Fly Ash: ASTM C618, Class C or F.
D. Water: Clean and not detrimental to concrete.
2.04 CHEMICAL ADMIXTURES

A. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by
weight of cement.

B. Air Entrainment Admixture: ASTM C260.
2.05 BONDING AND JOINTING PRODUCTS

A. Slab Isolation Joint Filler: 1/2 inch thick, height equal to slab thickness, with removable top
section that will form 1/2 inch deep sealant pocket after removal.

2.06 CONCRETE MIX DESIGN
A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.

B. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended by manufacturer.

C. Normal Weight Concrete:

1.  Compressive Strength, when tested in accordance with ASTM C39/C39M at 28 days:
3,000 pounds per square inch.

2. Fly Ash Content: Maximum 15 percent of cementitious materials by weight.
3. Water-Cement Ratio: Maximum 40 percent by weight.
4. Total Air Content: 4 percent, determined in accordance with ASTM C173/C173M.
5.  Maximum Slump: 3 inches.

2.07 MIXING

A. Transit Mixers: Comply with ASTM C94/C94M.
PART 3 EXECUTION
3.01 PREPARATION

A. Formwork: Comply with requirements of ACI 301. Design and fabricate forms to support all
applied loads until concrete is cured, and for easy removal without damage to concrete.

Verify that forms are clean and free of rust before applying release agent.

C. Coordinate placement of embedded items with erection of concrete formwork and placement
of form accessories.
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3.02 INSTALLING REINFORCEMENT AND OTHER EMBEDDED ITEMS

A.

Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and
accurately position, support, and secure in place to achieve not less than minimum concrete
coverage required for protection.

Install welded wire reinforcement in maximum possible lengths, and offset end laps in both
directions. Splice laps with tie wire.

3.08 PLACING CONCRETE

A.
B.

C.

D.

Place concrete in accordance with ACI 304R.

Notify Architect/Engineer not less than 24 hours prior to commencement of placement
operations.

Ensure reinforcement, inserts, waterstops, embedded parts, and formed construction joint
devices will not be disturbed during concrete placement.

Finish level and flat, unless otherwise indicated, within the tolerances specified below.

3.04 SLAB JOINTING

A

D.

Locate joints as indicated on the drawings.
Anchor joint fillers and devices to prevent movement during concrete placement.

Isolation Joints: Use preformed joint filler with removable top section for joint sealant, total
height equal to thickness of slab, set flush with top of slab.

1. Install wherever necessary to separate slab from other building members, including
columns, walls, equipment foundations, footings, stairs, manholes, sumps, and drains.

Saw Cut Contraction Joints: Saw cut joints within 24 hours after placing; use 3/16 inch thick
blade and cut at least 1 inch deep but not less than one quarter (1/4) the depth of the slab.

3.05 FLATNESS AND LEVELNESS TOLERANCES

A

Correct defects by grinding or by removal and replacement of the defective work. Areas
requiring corrective work will be identified. Re-measure corrected areas by the same
process.

3.06 CONCRETE FINISHING

A.
B.

Repair surface defects, including tie holes, immediately after removing formwork.

Unexposed Form Finish: Rub down or chip off fins or other raised areas 1/4 inch or more in
height.

Concrete Slabs: Finish to requirements of ACI 302.1R, and as follows:

1. Surfaces to Receive Thin Floor Coverings: "Steel trowel" as described in ACI 301.1R;
thin floor coverings include carpeting, resilient flooring, seamless flooring, thin set quarry
tile, and thin set ceramic tile.

2. Other Surfaces to Be Left Exposed: "Steel trowel" as described in ACI 302.1R,
minimizing burnish marks and other appearance defects.
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3.07 CURING AND PROTECTION

A. Comply with requirements of ACI 308R. Immediately after placement, protect concrete from
premature drying, excessively hot or cold temperatures, and mechanical injury.

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

1. Normal concrete: Not less than 7 days.
C. Surfaces Not in Contact with Forms:

1. Initial Curing: Start as soon as free water has disappeared and before surface is dry.
Keep continuously moist for not less than three days by water ponding, water-saturated
sand, water-fog spray, or saturated burlap.

2. Final Curing: Begin after initial curing but before surface is dry.
3.08 FIELD QUALITY CONTROL

A. Tests of concrete and concrete materials may be performed at any time to ensure
conformance with specified requirements.

B. Compressive Strength Tests: ASTM C39/C39M. For each test, mold and cure three
concrete test cylinders. Obtain test samples for every 100 cu yd or less of each class of
concrete placed.

C. Take one additional test cylinder during cold weather concreting, cured on job site under
same conditions as concrete it represents.

D. Perform one slump test for each set of test cylinders taken, following procedures of ASTM
C143/C143M.

3.09 DEFECTIVE CONCRETE

A. Defective Concrete: Concrete not conforming to required lines, details, dimensions,
tolerances or specified requirements.

B. Repair or replacement of defective concrete will be determined by the Architect/Engineer.
The cost of additional testing shall be borne by Contractor when defective concrete is
identified.

C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express
direction of Architect/Engineer for each individual area.

END OF SECTION
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Issued: May 03, 2013

SECTION 07 8400 - FIRESTOPPING
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Firestopping systems.

B. Firestopping of all joints and penetrations in fire-resistance rated and smoke-resistant
assemblies, whether indicated on drawings or not, and other openings indicated.

1.02 REFERENCE STANDARDS

A. SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition;
www.agmd.gov.

1.03 SUBMITTALS
A. Refer to Division 01 requirements.

B. Schedule of Firestopping: List each type of penetration, fire rating of the penetrated
assembly, and firestopping test or design number.

Product Data: Provide data on product characteristics, performance ratings, and limitations.
Manufacturer's Installation Instructions: Indicate preparation and installation instructions.
1.04 QUALITY ASSURANCE

A. Fire Testing: Provide firestopping assemblies of designs that provide the existing fire ratings
when tested in accordance with methods indicated.

1. Listing in the current-year classification or certification books of UL, FM, or ITS
(Warnock Hershey) will be considered as constituting an acceptable test report.

B. Manufacturer Qualifications: Company specializing in manufacturing the products specified
in this section with documented experience.

1.05 FIELD CONDITIONS

A. Comply with firestopping manufacturer's recommendations for temperature and conditions
during and after installation. Maintain minimum temperature before, during, and for 3 days
after installation of materials.

B. Provide ventilation in areas where solvent-cured materials are being installed.

PART 2 PRODUCTS
2.01 FIRESTOPPING SYSTEMS

A. Firestopping: Any material meeting requirements.
2.02 MATERIALS

A. Firestopping Sealants: Provide only products having lower volatile organic compound (VOC)
content than required by South Coast Air Quality Management District Rule No.1168.
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B. Primers, Sleeves, Forms, Insulation, Packing, Stuffing, and Accessories: Type required for
tested assembly design.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify openings are ready to receive the work of this section.
3.02 PREPARATION

A. Clean substrate surfaces of dirt, dust, grease, oil, loose material, or other matter that could
adversely affect bond of firestopping material.

B. Remove incompatible materials that could adversely affect bond.
C. Install backing materials to arrest liquid material leakage.
3.03 INSTALLATION

A. Install materials in manner described in fire test report and in accordance with manufacturer's
instructions, completely closing openings.

B. Do not cover installed firestopping until inspected by authority having jurisdiction.
C. Install labelling required by code.
3.04 CLEANING
A. Clean adjacent surfaces of firestopping materials.
3.05 PROTECTION
A. Protect adjacent surfaces from damage by material installation.

END OF SECTION
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Issued: May 03, 2013

SECTION 22 0500 - COMMON WORK RESULTS FOR PLUMBING
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Requirements of Division 01, the General Conditions, Supplementary General Conditions,
and Special Conditions apply to this and all Plumbing sections.

B. This Section applies to all Plumbing specification Sections.
1.02 JOB CONDITIONS

A. The drawings show the general scope and arrangement of the plumbing systems and shall
be followed as closely as actual conditions allow.

B. Give consideration to all other trades. Make arrangements to avoid conflicts and interference
with other work. Fully coordinate all components of plumbing systems with minor
adjustments as required, including provision of offsets, transitions, fittings, and accessories
to meet actual conditions.

1.03 ELECTRICAL WORK

A. Electrical equipment and electrical motor-driven equipment specified herein shall be provided
complete with motors, integral motor starters where indicated, and controls. Electrical
equipment and wiring shall conform to the requirements of Division 26 - Electrical. Manual or
automatic control and protective or signal devices required for the operation specified herein,
and any control wiring required for control devices but not shown on the electrical plans shall
be provided under this section.

1.04 CONFORMANCE TO REGULATIONS

A. All work shall conform to the regulations of the applicable federal, state, and local laws,
ordinances and codes.

1.05 REGULATORY REQUIREMENTS

A. All products shall be listed by the Underwriters Laboratories, Inc. (UL), and shall bear the UL
label. Where UL labels are not provided from the factory, the contractor shall be responsible
for having the equipment or materials tested by a UL testing firm acceptable to authority
having jurisdiction as suitable for purpose specified and shown.

1.06 QUALITY ASSURANCE
A.  Work shall meet or exceed minimum recommendations of:

1.  AGA - American Gas Association

ANSI - American National Standards Institute

ASME American Society of Mechanical Engineers

ASPE - American Society of Plumbing Engineers

ASTM - American Society for Testing and Materials

AWS - American Welding Society

USDOE - United States Department of Energy

© N o o ~ w0 D

EPA - Environmental Protection Agency
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9. GAMMA - Gas Appliance Manufacturer's Association

10. ISA - Instrument Society of America

11. IPC - International Plumbing Code (current adopted edition)

12. NEMA - National Electrical Manufacturers Association

13. NIOSH - National Institute for Occupational Safety and Health

14. NSF - National Sanitation Foundation

15. OSHA - Occupational Safety and Health Act

16. TIMA - Thermal Insulation Manufacturers Association

17. UP - Underwriters' Laboratories

18. VUSBC - Virginia Uniform Statewide Building Code (current adopted edition)

Reference to the standards of any technical society, organization, or association, or to the
laws, ordinances, or codes of governmental authorities shall mean the latest standard, code,
or specification adopted, published, and effective at the date of taking bids.

The specifications, codes, and standards referenced in these specifications (including
addenda, amendments, and errata) shall govern in all cases where references thereto are
made. In case of conflict between the referenced specifications, the more stringent
requirement shall govern unless otherwise permitted by the Architect/Engineer. Major
conflicts shall be referred to the Engineer for resolution.

1.07 MATERIALS AND EQUIPMENT

A

Unless specifically provided otherwise, all materials and equipment furnished for permanent
installation in the Work shall conform to applicable standards and be new, current design,
unused, and undamaged.

Individual parts shall be manufactured to standard sizes and gauges so that repair parts,
furnished at any time, can be installed in the field. Like parts of duplicate equipment shall be
interchangeable.

1.08 UTILITIES AND CONNECTIONS

A.

Verify location of all existing utilities before laying out and making connections. Report any
inconsistencies to Engineer before commencing work. Contractor shall be responsible for
any error resulting from failure to exercise these precautions.

1.09 WIRING DIAGRAMS

A. All plumbing equipment shall be provided with complete wiring diagrams showing all power

and control connections. The diagrams shall be placed in a clear plastic pouch that is
permanently affixed to the equipment.

1.10 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Refer to Division 01 requirements.

B.

Protect products from damage, marring, and soiling.

C. Any marring of factory finishes shall be touched up to match the original factory finish.
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1.11 SUBMITTALS
A. Refer to Division 01 requirements.

B. General: The Contractor shall submit information, for Architect/Engineer's review, to
demonstrate compliance of proposed Products and/or installations with the Contract
Documents. This information shall include, but not be limited to: catalog data; performance
data; noise levels; etc. Proposed Products that are not in compliance with the Contract
Documents may be rejected. Information must be submitted on all required Products,
including proposed Products that appear to be in compliance with the Contract Documents.

C. Contractor preparation:

1. The Contractor shall review and approve each submittal and coordinate all other related
or affected Work before submitting for review. All copies of each submittal shall bear the
Contractor's stamp, with signature or initials, certifying review and approval; verification
of field dimensions; and coordination with adjacent Work are in compliance with the
requirements of the Contract Documents.

2. The Contractor shall identify variations from the requirements of the Contract
Documents on all copies of applicable submittals. No extra charges shall be paid for the
providing of Products or furnishing of Work required as a result of failure to comply with
this requirement.

D. Submittal Format:

1. Each submittal shall be accompanied by a letter of transmittal listing Project Title,
Contractor, Subcontractor or supplier, submitted Products, pertinent drawing and detail
number, and specification section number, as appropriate.

2. Provide a minimum of five copies of each submittal. Provide additional copies as
required by Owner and/or Contractor. Each copy of a submittal shall be bound in a
three-ring binder, and indexed to allow ready reference to each Product.

3. Product data shall be clearly marked to identify the applicable Products or models.
Options or modifications required by the Contract Documents shall be clearly identified.

4. Submittals shall be complete with all associated Products. Submittals on portions of a
Product or system shall not be reviewed.

5.  Provide Manufacturer's start-up procedures, testing and checklists.

6. Contractor shall provide coordinated shop drawings of Division 22 systems. Shop
drawings shall be prepared in electronic format and submitted in printed form.

E. Architect/Engineer Procedures: Submittals will be reviewed with reasonable promptness.
The Contractor shall allow 15 days for review of each submittal. The Architect/Engineer's
comments will be indicated on a Submittal Review Comments form, which will be attached to
each copy of the submittal. Contractor shall be responsible for distributing copies of
reviewed submittals as appropriate.

F. Resubmission: Contractor shall change or correct submittals as required by the
Architect/Engineer and resubmit until approved. The Contractor shall identify any changes
other than those required by the Architect/Engineer on all copies of the resubmittal.

G. Approval required: The ordering, fabrication and/or installation of Products before approval of
all relevant submittals shall be at the Contractor's risk. Any damage to new or existing Work
resulting from the installation of unapproved Products shall be repaired or replaced by the
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Contractor at no additional cost. Payment will not be recommended for any Work that does
not have an approved submittal.

1.12 SUBSTITUTIONS
A. Refer to Division 01 requirements.

B. For a Product specified by naming one or more manufacturer and model, and followed with
the statement “or approved equal,” the Contractor may submit a Product other than the
Product specified by manufacturer and model, that Product shall be considered a Substitute
Product and shall comply with the following conditions:

1. The Contractor shall verify the Substitute Product is equal or superior in all respects to
the Specified Product.

2. The Contractor shall submit data on the Substitute Product in compliance with the
“Submittals” paragraph herein.

3. After the Substitute Product has been approved by the Architect/Engineer, the
Contractor shall be responsible for coordinating the installation of the Substitute Product
with all trades. The Contractor shall be responsible for any changes required to
incorporate the Substitute Product into the Work.

4. The Contractor waives all claims for additional costs related to the Substitute Product
that becomes apparent before, during or after installation.

1.13 OPERATING AND MAINTENANCE MANUAL
A. Refer to Division 01 requirements.

B. General: The Contractor shall submit one copy of the Operation and Maintenance Manual to
the Architect/Engineer for review a minimum of 60 days prior to Instruction and Training
Sessions. This copy will be returned to the Contractor with Architect/Engineer's comments or
approval. The Contractor shall revise and resubmit one copy of the O&M Manual as
required. The Contractor shall provide four copies of the approved O&M Manual. Instruction
and Training Sessions shall begin 30 days after receipt of the approved O&M Manuals. Refer
to “Instruction and Training Sessions” paragraph herein.

C. Binders: Commercial quality, 8-1/2x11 inch, three ring binders with durable plastic covers;
three inch maximum ring size. Attach printed labels to the front and side of each binder
stating [PROJECT NAME] OPERATION AND MAINTENANCE MANUAL'; applicable volume
number; and project title. Provide tabbed dividers for each Product and system, with typed
description or applicable Specification Section. Provide a table of contents for the entire
manual and insert at the front of each binder.

D. Contents: The manual shall consist of three parts as follows:

1. Part 1: Directory listing names, addresses, and telephone numbers of Architect,
Engineer, Contractor, Subcontractors, and major equipment suppliers.

2. Part 2: Operation and maintenance instructions including, but not limited to, the
following:

a. General description and specifications of each component and of each system as
a whole.

b. Manufacturer's catalog description of each component supplemented by approved
equipment submittals.

c. Detailed electrical and logic descriptions.
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d. Installation and start-up instructions, including complete calibration procedures for
each component and for system as a whole.

e. Operating instructions including:
1) Sequence of operation
2) Shutdown procedure
3) Emergency operating procedures

f.  Trouble shooting guide with service instructions
g. Preventive maintenance schedules
h. Parts list with names, addresses, and telephone numbers of local parts suppliers.
i Names, addresses, and phone numbers of nearest service organizations
j.  Interface requirements and capabilities.
k. Detailed schematics of equipment.
I.  Complete equipment schedules.
3. Part 3: Project documents including, but not limited to, the following:
a. Testing, adjusting, and balancing report
b. Certificates
c. Copies of warranties.

E. Quality: The manual will be reviewed by the Architect/Engineer to determine accuracy,
completeness and quality of printing. Deficiencies will necessitate resubmittals by the
Contractor. Refer to “Submittals” paragraph herein.

1.14 INSTRUCTION AND TRAINING SESSIONS
A. Refer to Division 01 requirements.

After all equipment and services are in operation and receipt of the approved Operation and
Maintenance Manuals, Instruction and Training Sessions shall be conducted for
representatives of the Owner.

C. Instruction Session shall be conducted during the Owner's normal working periods and at
times satisfactory to the Owner.

1. Session shall be sufficient to address all aspects of instruction and training for the
installed systems, and shall last not less than one 8-hour working day.

D. The Training Session shall address the operation and maintenance of each piece of
equipment and of the system as a whole. Preventative maintenance techniques shall be
included.

E. Instructions and training shall be given by competent, factory-trained service and operating
personnel from the appropriate manufacturer(s). The Contractor shall record the names of
all personnel present at each Instruction and Training Session and shall forward a copy of
the attendance log to the Architect/Engineer within seven days after each session.

1.15 RECORD DRAWINGS

A. Refer to Division 01 requirements.
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1.16 PROJECT/SITE CONDITIONS
A. Install work in locations shown on Drawings, unless prevented by Project conditions.

B. Prepare drawings showing proposed rearrangement of Work to meet Project conditions,
including changes to Work specified in other Sections. Obtain permission of
Architect/Engineer before proceeding.

1.17 WARRANTIES

A. Refer to Division 01 requirements.

B. Warranty periods shall begin from Date of Substantial Completion.
1.18 CONTRACTOR COORDINATION

A. Nomenclature for final room names and numbers may vary from the construction
documents. Final names and numbers used in the shop drawings shall be coordinated with
final room names and numbers assigned by the Owner and Architect.

B. Plumbing contractor(s) shall coordinate their work with all other trades prior to fabrication of
systems and commencement of installation. It shall be the responsibility of each contractor to
review the work of other trades (including, but not limited to civil, structural, architectural, food
service, fire alarm, fire suppression, HVAC, and electrical) as it affects their work, and as
their work affects other trades, to insure that the construction documents are closely
followed. Where discrepancies arise, they shall be referred to the Architect/Engineer for
resolution before proceeding with the Work.

PART 2 PRODUCTS
NOT USED

PART 3 EXECUTION
3.01 GENERAL

A. Unless otherwise noted, install equipment in accordance with manufacturer's printed
instructions for application indicated.

Install, operate, and adjust systems in accordance with the plans and specifications.

C. All work for this division shall conform to the regulations of the applicable federal, state, and
local laws, ordinances, and codes.

D. A Request For Information (RFI) shall be submitted to the Architect/Engineer for any portion
of the Work that the Contractor determines a clarification is required. Prior to submitting a
RFI the Contractor shall thoroughly research the Contract Documents to ensure information
has not been overlooked. The RFI shall include references to the portion of the Contract
Documents that requires a clarification. The Contractor shall allow a minimum of three
business days for the Architect/Engineer to respond to the RFI. The Contractor shall not
proceed with that portion of the Work until a response has been returned.

E. All Products delivered to the site(s) shall be stored in accordance with the manufacturer's
printed instructions. If a manufacturer does not have printed instructions then the Product
shall be adequately housed and otherwise protected against damage or corrosion. If any
Product stored at the site(s) is not protected as specified herein, the Contractor shall not
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receive payment for that Product. Any Product damaged as a result of failure to comply with
this requirement shall be replaced by the Contractor at no additional cost to the Owner.

3.02 ACCESSIBILITY

A. Locate all equipment, which must be serviced, operated, or maintained in fully accessible
positions in accordance with manufacturer's recommendations and subject to approval of
Architect. Provide a minimum of two feet of clearance in front of equipment access doors
and components requiring service.

3.03 FIRESTOPPING
A. Refer to Division 07 requirements.

For all penetrations or openings in or through fire-rated assembilies including, but not limited
to, walls, floors, ceilings, shafts, etc. the Contractor will provide approved UL listed "through
penetration firestop" systems to ensure integrity of rated assembly. Refer to architectural
drawings and details for approved options and confirm final selection with Architect/Engineer
before proceeding with this portion of the Work.

3.04 PROTECTION OF OPENINGS

A. Openings in partially installed systems, including equipment and piping, shall be plugged,
capped, or otherwise closed with approved methods and materials or devices until
connections are made.

3.05 PROTECTION FROM MOVING PARTS

A. Belts, shafts, couplings, and other rotating or moving parts, located so that any person may
come in proximity thereto, shall be fully enclosed or properly guarded.

3.06 COORDINATION WITH FOOD SERVICE CONTRACTOR (FSC)
A. Coordinate work with the requirements of the Food Service drawings and specifications.
All final connections to equipment will be by Plumbing Contractor.

C. Allfinal connections to equipment will be by Plumbing Contractor, except indirect waste lines
that will be provided and made by the FSC.

D. Alllines (water, waste, vent) shall be concealed in walls or columns wherever possible.

Non-insulated piping, valves, and other fittings for equipment, which is freestanding, of open
tubular construction, or exposed to public view, shall be stainless steel or chrome-plated. All
other non-insulated piping and fittings shall be finished with high-temperature aluminum
paint.

F. Cold water lines shall be insulated to prevent condensation formation.

G. Provide service valves on all rough-ins. Each connection to each piece of equipment shall
have its own individual valve.

H. Plumbing Contractor shall provide and coordinate with the FSC vacuum breakers on water
connections to equipment where required by code and not furnished as part of the
equipment.

1. In general, garbage disposers, exhaust ventilators, service hoses, and dishwashers are
furnished with vacuum breakers.
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I.  FSC shall provide all food service equipment trim. Traps are by the Plumbing Contractor.
Other fittings will be supplied loose with the equipment and are to be assembled and installed
by the Plumbing Contractor.

J. The Plumbing Contractor shall run all vent piping or waste lines concealed. Any required
exposed vents shall be submitted to the Architect/Engineer for approval for furring-in
stainless steel sleeve, or chase provision as an alternate.

K. All horizontal piping lines extended and connected to equipment shall run as high as practical
and not less than 6" above floor.

L. Coordinate exact location of all floor drains in pool service areas with Architect/Engineer and
FSC prior to installation.

M. Plumbing Contractor shall connect to food waste disposers any control panels mounted
under tables or infon walls and shall extend piping from panels to the ends of dishtable
garbage troughs, sinks, or cones per manufacture's directions. Flow controls, vacuum
breakers, solenoids, and valves for the piping from the panel to the troughs, sinks, or cones
shall be supplied by the FSC. All trough and disposer connections and rough-ins shall be a
minimum 3/4" diameter with each trough valve provided with a globe valve for balancing of
water flow.

N. Safe-wastes (floor sinks) shall not be located in passages and aisles. Where adjacent to
walls, safe-wastes shall be located as close to the wall as possible.

O. Indirect wastes from food service equipment, which will discharge into safe wastes, will be
furnished, installed, and extended over drain position by the Plumbing Contractor.

P. All floor openings shall be sealed watertight and covered with chrome-plated escutcheons
with provisions for repair and/or removal, as required.

Q. Sleeve collars shall extend 2" above the top of the finished floor or base. Opening between
collar and passing pipe shall be sealed watertight.

R. FSC shall furnish and extend condensate pan drain lines from evaporators to approved
locations over floor drains for all cold storage compartments.

S. The FSC shall reconnect equipment plumbing lines which have been disconnected to
facilitate the delivery or installation phase of his work, excluding those services required for
specific equipment items specified under this heading which are the specific responsibility of
the Plumbing Contractor.

T. FSC will furnish and install pressure-reducing valves in accessible locations for any item
requiring less than the available line water pressure.

U. The FSC shall furnish and the Plumbing Contractor shall connect all quick disconnect hoses
to equipment.

END OF SECTION
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Issued: May 03, 2013

SECTION 22 0553 - IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT
PART 1 GENERAL

1.01 SECTION INCLUDES

A. Nameplates.

B. Tags.

C. Stencils.

D. Pipe Markers.

1.02 REFERENCE STANDARDS

A. ASME A13.1 - Scheme for the Identification of Piping Systems; The American Society of
Mechanical Engineers; 2007.

1.03 SUBMITTALS
A. Refer to Division 01 requirements.

B. List: Submit list of wording, symbols, letter size, and color coding for mechanical
identification.

C. Chart and Schedule: Submit valve chart and schedule, including valve tag number, location,
function, and valve manufacturer's name and model number.

D. Manufacturer's Installation Instructions: Indicate special procedures, and installation.

E. Project Record Documents: Record actual locations of tagged valves.

PART 2 PRODUCTS

2.01 IDENTIFICATION APPLICATIONS
Piping: Pipe markers and tags.
Pumps: Nameplates.
Small-sized Equipment: Tags.
Equipment: Nameplates.

Tanks: Nameplates.

mmo o w >

Valves: Tags and ceiling tacks where located above lay-in ceiling.
2.02 NAMEPLATES

A. Description: Laminated three-layer plastic with engraved letters.
1. Letter Color: White.
2. Letter Height: 1/4 inch.

3. Background Color: Black.
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2.03 TAGS

A. Plastic Tags: Laminated three-layer plastic with engraved black letters on light contrasting
background color. Tag size minimum 1-1/2 inch diameter.

B. Metal Tags: Brass with stamped letters; tag size minimum 1-1/2 inch diameter with smooth
edges.

C. Tag Chart: Typewritten letter size list in anodized aluminum frame.
2.04 STENCILS
A. Stencils: With clean cut symbols and letters of following size:
1. Ductwork and Equipment: 2-1/2 inch high letters.

B. Stencil Paint: As specified in Division 09, semi-gloss enamel, colors conforming to ASME
A13.1.

2.05 PIPE MARKERS
A. Comply with ASME A13.1.

Plastic Pipe Markers: Factory fabricated, flexible, semi- rigid plastic, preformed to fit around
pipe or pipe covering; minimum information indicating flow direction arrow and identification
of fluid being conveyed.

PART 3 EXECUTION

3.01 PREPARATION
A. Degrease and clean surfaces to receive adhesive for identification materials.
B. Prepare surfaces in accordance with Division 09 for stencil painting.

3.02 INSTALLATION

A. Install plastic nameplates with corrosive-resistant mechanical fasteners, or adhesive. Apply
with sufficient adhesive to ensure permanent adhesion and seal with clear lacquer.

Install tags with corrosion resistant chain.
Apply stencil painting in accordance with Division 09.
Install plastic pipe markers in accordance with manufacturer's instructions.

Use tags on piping 3/4 inch diameter and smaller.

Mmoo W

Pipe markers:
1. Identify service, flow direction, and pressure.
2. Installin clear view and align with axis of piping.

3. Locate identification not to exceed 20 feet on straight runs including risers and drops,
adjacent to each valve and Tee, at each side of penetration of structure or enclosure,
and at each obstruction.

END OF SECTION
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Issued: May 03, 2013

SECTION 22 1005 - PLUMBING PIPING

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Pipe, pipe fittings, valves, and connections for piping systems.

1. Sanitary sewer.
2. Domestic water.
3. Gas.

1.02 REFERENCE STANDARDS

A. ANSI Z21.22 - American National Standard for Relief Valves and Automatic Gas Shutoff
Devices for Hot Water Supply Systems; 1999, and addenda A&B (R2004).

B. ASME B16.3 - Malleable Iron Threaded Fittings; The American Society of Mechanical
Engineers; 2011.

C. ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings; The American Society of
Mechanical Engineers; 2012 (ANSI B16.18).

D. ASME B16.22 - Wrought Copper and Copper Alloy Solder Joint Pressure Fittings; The
American Society of Mechanical Engineers; 2001 (R2010).

E. ASME B31.1 - Power Piping; The American Society of Mechanical Engineers; 2010
(ANSI/ASME B31.1).

ASME B31.2 - Fuel Gas Piping; The American Society of Mechanical Engineers; 1968.

G. ASME B31.9 - Building Services Piping; The American Society of Mechanical Engineers;
2011 (ANSI/ASME B31.9).

H. ASME (BPV IV) - Boiler and Pressure Vessel Code, Section IV - Rules for Construction of
Heating Boilers; The American Society of Mechanical Engineers; 2007.

I.  ASME (BPV IX) - Boiler and Pressure Vessel Code, Section IX - Welding and Brazing
Qualifications; The American Society of Mechanical Engineers; 2010.

J.  ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped,
Zinc-Coated, Welded and Seamless; 2012.

A

ASTM A234/A234M - Standard Specification for Piping Fittings of Wrought Carbon Steel and
Alloy Steel for Moderate and High Temperature Service; 2011a.

ASTM B32 - Standard Specification for Solder Metal; 2008.

ASTM B42 - Standard Specification for Seamless Copper Pipe, Standard Sizes; 2010.
ASTM B68 - Standard Specification for Seamless Copper Tube, Bright Annealed; 2011.
ASTM B75/B75M - Standard Specification for Seamless Copper Tube; 2011.

ASTM B88 - Standard Specification for Seamless Copper Water Tube; 2009.
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ASTM B88M - Standard Specification for Seamless Copper Water Tube (Metric); 2005
(Reapproved 2011).
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AB.

AC.

AD.

AE.

AF.

AG.

AH.

Al

AJ.

AK.

ASTM C564 - Standard Specification for Rubber Gaskets for Cast Iron Soil Pipe and Fittings;
2011.

ASTM D1785 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Pipe, Schedules
40, 80, and 120; 2012.

ASTM D2466 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Pipe Fittings,
Schedule 40; 2006.

ASTM D2564 - Standard Specification for Solvent Cements for Poly(Vinyl Chloride) (PVC)
Plastic Piping Systems; 2004 (Reapproved 2009).

ASTM D2665 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Drain, Waste,
and Vent Pipe and Fittings; 2012.

ASTM D2680 - Standard Specification for Acrylonitrile-Butadiene-Styrene (ABS) and
Poly(Vinyl Chloride) (PVC) Composite Sewer Piping; 2001 (Reapproved 2009).

ASTM D2729 - Standard Specification for Poly(Vinyl Chloride) (PVC) Sewer Pipe and
Fittings; 2011.

ASTM D2855 - Standard Practice for Making Solvent-Cemented Joints with Poly(Vinyl
Chloride) (PVC) Pipe and Fittings; 1996 (Reapproved 2010).

ASTM F441/F441M - Standard Specification for Chlorinated Poly(Vinyl Chloride) (CPVC)
Plastic Pipe, Schedules 40 and 80; 2009.

ASTM F708 - Standard Practice for Design and Installation of Rigid Pipe Hangers; 1992
(Reapproved 2008).

CISPI 301 - Standard Specification for Hubless Cast Iron Soil Pipe and Fittings for Sanitary
and Storm Drain, Waste and Vent Piping Applications; Cast Iron Soil Pipe Institute; 2005.

CISPI 310 - Specification for Coupling for Use in Connection with Hubless Cast Iron Soil Pipe
and Fittings for Sanitary and Storm Drain, Waste, and Vent Piping Applications; Cast Iron
Soil Pipe Institute; 2004

ICC-ES AC106 - Acceptance Criteria for Predrilled Fasteners (Screw Anchors) in Masonry
Elements; 2006.

ICC-ES AC193 - Acceptance Criteria for Mechanical Anchors in Concrete Elements; 2010.

MSS SP-58 - Pipe Hangers and Supports - Materials, Design, Manufacture, Selection,
Application, and Installation; Manufacturers Standardization Society of the Valve and Fittings
Industry, Inc.; 2009.

MSS SP-71 - Cast Iron Swing Check Valves, Flanged and Threaded Ends; Manufacturers
Standardization Society of the Valve and Fittings Industry, Inc.; 2011.

MSS SP-78 - Cast Iron Plug Valves, Flanged and Threaded Ends; Manufacturers
Standardization Society of the Valve and Fittings Industry, Inc.; 2011.

MSS SP-80 - Bronze Gate, Globe, Angle and Check Valves; Manufacturers Standardization
Society of the Valve and Fittings Industry, Inc.; 2008.

MSS SP-89 - Pipe Hangers and Supports - Fabrication and Installation Practices;
Manufacturers Standardization Society of the Valve and Fittings Industry, Inc.; 2003.

MSS SP-110 - Ball Valves Threaded, Socket-Welding, Solder Joint, Grooved and Flared
Ends; Manufacturers Standardization Society of the Valve and Fittings Industry, Inc.; 2010.
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AL. NFPA 54 - National Fuel Gas Code; National Fire Protection Association; 2012.
1.03 SUBMITTALS
A. Refer to Division 01 requirements.

B. Product Data: Provide data on pipe materials, pipe fittings, valves, and accessories. Provide
manufacturers catalog information. Indicate valve data and ratings.

C. Project Record Documents: Provide minimum 18" x 24" drawing of building floor plan with all
valves clearly labeled and shown in as-built locations. Provide two copies to Owner.

D. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. Refer to Division 01 requirements.
2. Valve Repacking Kits: Two for each type and size of valve.
1.04 QUALITY ASSURANCE
A. Valves: Manufacturer's name and pressure rating marked on valve body.

Identify pipe with marking including size, ASTM material classification, ASTM specification,
potable water certification, water pressure rating.

C. Provide certificate of compliance from authority having jurisdiction indicating approval of
installation of backflow prevention devices.

1.05 DELIVERY, STORAGE, AND HANDLING
A. Accept valves on site in shipping containers with labeling in place. Inspect for damage.
Provide temporary protective coating on cast iron and steel valves.

C. Provide temporary end caps and closures on piping and fittings. Maintain in place until
installation.

D. Protect piping systems from entry of foreign materials by temporary covers, completing
sections of the work, and isolating parts of completed system.

1.06 FIELD CONDITIONS

A. Do not install underground piping when bedding is wet or frozen.

PART 2 PRODUCTS
2.01 SANITARY SEWER PIPING, BURIED WITHIN 5 FEET OF BUILDING
A. Cast Iron Pipe: CISPI 301, hubless.
1. Fittings: Castiron.
2. Joints: CISPI 310, neoprene gasket and stainless steel clamp and shield assemblies.
B. PVC Pipe: ASTM D 2665, Schedule 40.
1. Fittings: PVC.
2. Joints: Solvent welded, with ASTM D 2564 low-VOC solvent cement. LEED compliant.
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2.02 SANITARY SEWER PIPING, ABOVE GRADE
A. PVC Pipe: ASTM D2665, Schedule 40.
1. Fittings: PVC.
2. Joints: Solvent welded, with ASTM D2564 solvent cement.
2.03 WATER PIPING, BURIED WITHIN 5 FEET OF BUILDING

A. Copper Pipe: ASTM B 42, Type K, 3/4" diameter and larger shall be hard drawn, 1/2"
diameter shall be annealed.

1. Fittings: ASME B16.18, cast copper alloy or ASME B16.22 wrought copper and bronze.
2. Joints: ASTM B 32, alloy Sn95 solder.
2.04 WATER PIPING, ABOVE GRADE
A. Copper Tube: ASTM B88 (ASTM B88M), Type L (B), Drawn (H).
1. Fittings: ASME B16.18, cast copper alloy or ASME B16.22, wrought copper and bronze.
2. Joints: ASTM B32, alloy Sn95 solder.
2.05 NATURAL GAS PIPING, BURIED WITHIN 5 FEET OF BUILDING
A. Steel Pipe: ASTM A53/A53M Schedule 40 black.
1. Fittings: ASTM A234/A234M, wrought steel welding type.
2. Joints: ASME B31.1, welded.

3. Jacket: AWWA C105/A21.5 polyethylene jacket or double layer, half-lapped 10 mil
polyethylene tape.

2.06 NATURAL GAS PIPING, ABOVE GRADE
A. Steel Pipe: ASTM A53/A53M Schedule 40 black.

1. Fittings: ASME B16.3, malleable iron, or ASTM A234/A234M, wrought steel welding
type.

2. Joints: NFPA 54, threaded or welded to ASME B31.1.
2.07 FLANGES, UNIONS, AND COUPLINGS
A. Unions for Pipe Sizes 3 Inches and Under:
1. Ferrous pipe: Class 150 malleable iron threaded unions.
2. Copper tube and pipe: Class 150 bronze unions with soldered joints.
B. Flanges for Pipe Size Over 1 Inch:

1. Ferrous pipe: Class 150 malleable iron threaded or forged steel slip-on flanges;
preformed neoprene gaskets.

2. Copper tube and pipe: Class 150 slip-on bronze flanges; preformed neoprene gaskets.

C. Dielectric Connections: Union with galvanized or plated steel threaded end, copper solder
end, water impervious isolation barrier.
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2.08 PIPE HANGERS AND SUPPORTS

A. Provide hangers and supports that comply with MSS SP-58.

1.

3.
4.
5.

If type of hanger or support for a particular situation is not indicated, select appropriate
type using MSS SP-58 recommendations.

Overhead Supports: Individual steel rod hangers attached to structure or to trapeze
hangers.

Trapeze Hangers: Welded steel channel frames attached to structure.
Vertical Pipe Support: Steel riser clamp.

Floor Supports: Concrete pier or steel pedestal with floor flange; fixture attachment.

B. Plumbing Piping - Drain, Waste, and Vent:

1.
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7.

Conform to ASME B31.9.

Hangers for Pipe Sizes 1/2 Inch to 1-1/2 Inches: Malleable iron, adjustable swivel, spilit
ring.

Hangers for Pipe Sizes 2 Inches and Over: Carbon steel, adjustable, clevis.
Multiple or Trapeze Hangers: Steel channels with welded spacers and hanger rods.
Vertical Support: Steel riser clamp.

Floor Support: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange, and
concrete pier or steel support.

Copper Pipe Support: Carbon steel ring, adjustable, copper plated.

C. Plumbing Piping - Water:

1.
2.

10.

Conform to ASME B31.9.

Hangers for Pipe Sizes 1/2 Inch to 1-1/2 Inches: Malleable iron, adjustable swivel, split
ring.

Hangers for Cold Pipe Sizes 2 Inches and Over: Carbon steel, adjustable, clevis.
Hangers for Hot Pipe Sizes 2 Inches to 4 Inches: Carbon steel, adjustable, clevis.

Multiple or Trapeze Hangers: Steel channels with welded supports or spacers and
hanger rods.

Wall Support for Pipe Sizes to 3 Inches: Cast iron hook.

Wall Support for Pipe Sizes 4 Inches and Over: Welded steel bracket and wrought steel
clamp.

Floor Support for Cold Pipe: Cast iron adjustable pipe saddle, lock nut, nipple, floor
flange, and concrete pier or steel support.

Floor Support for Hot Pipe Sizes to 4 Inches: Cast iron adjustable pipe saddle, locknut,
nipple, floor flange, and concrete pier or steel support.

Copper Pipe Support: Carbon steel ring, adjustable, copper plated.

D. Hanger Fasteners: Attach hangers to structure using appropriate fasteners, as follows:
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1. Concrete Screw Type Anchors: Complying with ICC-ES AC193.
2.  Masonry Screw Type Anchors: Complying with ICC-ES AC106.
2.09 BALL VALVES

A. Construction, 4 Inches and Smaller: MSS SP-110, Class 150, 400 psi CWP, bronze, two
piece body, chrome plated brass ball, full port, teflon seats and stuffing box ring, blow-out
proof stem, lever handle with balancing stops, solder ends with union.

2.10 PLUG VALVES

A. Construction 2-1/2 Inches and Larger: MSS SP-78, 175 psi CWP, cast iron body and plug,
pressure lubricated, teflon or Buna N packing, flanged ends. Provide lever operator with set
screw.

2.11 SWING CHECK VALVES
A. Upto 2 Inches:

1.  MSS SP-80, Class 125, bronze body and cap, bronze swing disc with rubber seat,
solder ends.

B. Over 2 Inches:

1.  MSS SP-71, Class 125, iron body, bronze swing disc, renewable disc seal and seat,
flanged or grooved ends.

2.12 SPRING LOADED CHECK VALVES

A. Class 125, iron body, bronze trim, stainless steel springs, bronze disc, Buna N seals, wafer
style ends.

2.13 WATER PRESSURE REDUCING VALVES
A. Upto 2 Inches:

1. MSS SP-80, bronze body, stainless steel and thermoplastic internal parts, fabric
reinforced diaphragm, strainer, threaded single union ends.

B. Over 2 Inches:
1.  MSS SP-85, cast iron body, bronze fitted, elastomeric diaphragm and seat disc, flanged.
2.14 RELIEF VALVES
A. Pressure Relief:

1.  AGA Z21.22 certified, bronze body, teflon seat, steel stem and springs, automatic, direct
pressure actuated.

B. Temperature and Pressure Relief:

1. AGA Z21.22 certified, bronze body, teflon seat, stainless steel stem and springs,
automatic, direct pressure actuated, temperature relief maximum 210 degrees F,
capacity ASME (BPV 1V) certified and labelled.

2.15 STRAINERS
A. Size 2 inch and Under:
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1. Threaded brass body for 175 psi CWP, Y pattern with 1/32 inch stainless steel
perforated screen.

2. Class 150, threaded bronze body 300 psi CWP, Y pattern with 1/32 inch stainless steel
perforated screen.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that excavations are to required grade, dry, and not over-excavated.
3.02 PREPARATION
A. Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.
B. Remove scale and dirt, on inside and outside, before assembly.
C. Prepare piping connections to equipment with flanges or unions.
3.03 INSTALLATION
A. Install in accordance with manufacturer's instructions.
Provide non-conducting dielectric connections wherever jointing dissimilar metals.

C. Route piping in orderly manner and maintain gradient. Route parallel and perpendicular to
walls.

D. Install piping to maintain headroom, conserve space, and not interfere with use of space.
E. Group piping whenever practical at common elevations.

F. Install piping to allow for expansion and contraction without stressing pipe, joints, or
connected equipment.

G. Provide clearance in hangers and from structure and other equipment for installation of
insulation and access to valves and fittings. Refer to Section 22 0719.

H. Provide access where valves and fittings are not exposed.
I.  Install vent piping penetrating roofed areas to maintain integrity of roof assembily.
J.  Provide support for utility meters in accordance with requirements of utility companies.

K. Prepare exposed, unfinished pipe, fittings, supports, and accessories ready for finish
painting. Refer to Section 09 9000.

L. Install valves with stems upright or horizontal, not inverted.

M. Pipe vents from gas pressure reducing valves to outdoors and terminate in weather proof
hood.

N. Install water piping to ASME B31.9.

O. PVC Pipe: Make solvent-welded joints in accordance with ASTM D2855.

P. Sleeve pipes passing through partitions, walls and floors.

Q. Minimize quantity of soldered joints below concrete slab.
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Inserts:
1. Provide inserts for placement in concrete formwork.

2. Provide inserts for suspending hangers from reinforced concrete slabs and sides of
reinforced concrete beams.

Pipe Hangers and Supports:
1. Install in accordance with ASME B31.9.
2. Support horizontal piping as scheduled.

3. Install hangers to provide minimum 1/2 inch space between finished covering and
adjacent work.

4. Place hangers within 12 inches of each horizontal elbow.

5. Use hangers with 1-1/2 inch minimum vertical adjustment. Design hangers for pipe
movement without disengagement of supported pipe.

6. Support vertical piping at every floor. Support riser piping independently of connected
horizontal piping.

7. Where several pipes can be installed in parallel and at same elevation, provide multiple
or trapeze hangers.

8. Provide copper plated hangers and supports for copper piping.

9. Support cast iron drainage piping at every joint.

3.04 APPLICATION

mo o w >

Install unions downstream of valves and at equipment or apparatus connections.

Install ball valves for shut-off and to isolate equipment, part of systems, or vertical risers.
Provide spring loaded check valves on discharge of water pumps.

Provide plug valves in natural gas systems for shut-off service.

Provide flow controls in water recirculating systems where indicated.

3.05 TOLERANCES

A

B.

Drainage Piping: Establish invert elevations within 1/2 inch vertically of location indicated and
slope to drain at minimum of 1/8 inch per foot slope.

Water Piping: Slope at minimum of 1/32 inch per foot and arrange to drain at low points.

3.06 DISINFECTION OF DOMESTIC WATER PIPING SYSTEM

A

B.

Disinfect water distribution system in accordance with IPC and Local Health Department
requirements.

Prior to starting work, verify system is complete, flushed and clean.

3.07 SERVICE CONNECTIONS

A

Provide new water service complete with approved reduced pressure backflow preventer and
water meter with by-pass valves, pressure reducing valve .
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1. Provide sleeve in wall for service main and support at wall with reinforced concrete
bridge. Sleeve and make watertight with modular Link-Seal system or approved equal.
Anchor service main inside to concrete wall.

B. Provide new gas service . Gas service distribution piping to have initial minimum pressure of
11 inch wg.

3.08 SCHEDULES
A. Pipe Hanger Spacing: In accordance with the IPC.
END OF SECTION
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Issued: May 03, 2013

SECTION 23 0500 - COMMON WORK RESULTS FOR HVAC
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Requirements of the General Conditions, Supplementary General Conditions, and Special
Conditions apply to this and all HVAC sections.

B. This Section applies to all HVAC specification Sections.
1.02 JOB CONDITIONS

A. The drawings show the general scope and arrangement of the HVAC systems and shall be
followed as closely as actual conditions allow.

B. Give consideration to all other trades. Make arrangements to avoid conflicts and interference
with other work. Fully coordinate all components of HVAC systems with minor adjustments
as required, including provision of offsets, transitions, fittings, and accessories to meet actual
conditions.

1.03 ELECTRICAL WORK

A. Electrical equipment and electrical motor-driven equipment specified herein shall be provided
complete with motors, integral motor starters where indicated, and controls.

Electrical equipment and wiring shall conform to the requirements of Division 26 - Electrical.

C. Manual or automatic control and protective or signal devices required for the operation
specified herein, and any control wiring required for control devices but not shown on the
electrical plans shall be provided under this section.

1.04 CONFORMANCE TO REGULATIONS

A. All work shall conform to the regulations of the applicable federal, state, and local laws,
ordinances and codes.

1.056 REGULATORY REQUIREMENTS

A. All products shall be listed by the Underwriters Laboratories, Inc. (UL), and shall bear the UL
label. Where UL labels are not provided from the factory, the contractor shall be responsible
for having the equipment or materials tested by a UL testing firm acceptable to authority
having jurisdiction as suitable for purpose specified and shown.

1.06 QUALITY ASSURANCE

A.  Work shall meet or exceed minimum recommendations of:

1. ANSI - American National Standards Institute

ASME American Society of Mechanical Engineers
ASPE - American Society of Plumbing Engineers
ASTM - American Society for Testing and Materials
AWS - American Welding Society
USDOE - United States Department of Energy

N o o b~ w DN

EPA - Environmental Protection Agency
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8. IMC - International Mechanical Code (current adopted edition)

9. NEMA - National Electrical Manufacturers Association

10. NIOSH - National Institute for Occupational Safety and Health

11. NSF - National Sanitation Foundation

12. OSHA - Occupational Safety and Health Act

13. TIMA - Thermal Insulation Manufacturers Association

14. UL - Underwriters' Laboratories

15. VUSBC - Virginia Uniform Statewide Building Code (current adopted edition)

B. Reference to the standards of any technical society, organization, or association, or to the
laws, ordinances, or codes of governmental authorities shall mean the latest standard, code,
or specification adopted, published, and effective at the date of taking bids.

C. The specifications, codes, and standards referenced in these specifications (including
addenda, amendments, and errata) shall govern in all cases where references thereto are
made. In case of conflict between the referenced specifications, the more stringent
requirement shall govern unless otherwise permitted by the Engineer. Major conflicts shall
be referred to the Engineer for resolution.

1.07 MATERIALS AND EQUIPMENT

A. Unless specifically provided otherwise, all materials and equipment furnished for permanent
installation in the Work shall conform to applicable standards and be new, current design,
unused, and undamaged.

B. Individual parts shall be manufactured to standard sizes and gauges so that repair parts,
furnished at any time, can be installed in the field. Like parts of duplicate equipment shall be
interchangeable.

1.08 UTILITIES AND CONNECTIONS

A. Verify location of all existing utilities before laying out and making connections. Report any
inconsistencies to Engineer before commencing work. Contractor shall be responsible for
any error resulting from failure to exercise these precautions.

1.09 WIRING DIAGRAMS

A. All mechanical equipment shall be provided with complete wiring diagrams showing all power
and control connections. The diagrams shall be placed in a clear plastic pouch that is
permanently affixed to the equipment.

1.10 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Refer to Project Manual requirements.

B. Protect products from damage, marring, and soiling.

C. Any marring of factory finishes shall be touched up to match the original factory finish.
1.11 SUBMITTALS

A. Refer to Division 01 requirements.
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B. General: The Contractor shall submit information, for Engineer's review, to demonstrate
compliance of proposed Products and/or installations with the Contract Documents. This
information shall include, but not be limited to: catalog data; performance data; noise levels;
etc. Proposed Products that are not in compliance with the Contract Documents may be
rejected. Information must be submitted on all required Products, including proposed
Products that appear to be in compliance with the Contract Documents.

C. Contractor preparation:

1. The Contractor shall review and approve each submittal and coordinate all other related
or affected Work before submitting for review. All copies of each submittal shall bear the
Contractor's stamp, with signature or initials, certifying review and approval; verification
of field dimensions; and coordination with adjacent Work are in compliance with the
requirements of the Contract Documents.

2. The Contractor shall identify variations from the requirements of the Contract
Documents on all copies of applicable submittals. No extra charges shall be paid for the
providing of Products or furnishing of Work required as a result of failure to comply with
this requirement.

D. Submittal Format:

1. Each submittal shall be accompanied by a letter of transmittal listing Project Title,
Contractor, Subcontractor or supplier, submitted Products, pertinent drawing and detail
number, and specification section number, as appropriate. Each submittal shall
encompass a single specification section.

2. Provide electronic copies of each submittal. Provide additional hard copies as required
by Owner and/or Contractor. Each copy of a submittal shall be bound in a three-ring
binder, and indexed to allow ready reference to each Product.

3. Product data shall be clearly marked to identify the applicable Products or models.
Options or modifications required by the Contract Documents shall be clearly identified.

4. Submittals shall be complete with all associated Products. Submittals on portions of a
Product or system shall not be reviewed.

5. Provide Manufacturer's start-up procedures, testing and checklists.

6. Contractor shall provide coordinated shop drawings of Division 23 systems. Shop
drawings shall be prepared in electronic format and submitted electronically.

E. Engineer Procedures: Submittals will be reviewed with reasonable promptness. The
Contractor shall allow 15 days for review of each submittal. The Engineer's comments will be
indicated on a Submittal Review Comments form, which will be attached to each copy of the
submittal. Contractor shall be responsible for distributing copies of reviewed submittals as
appropriate.

F. Resubmission: Contractor shall change or correct submittals as required by the Engineer
and resubmit until approved. The Contractor shall identify any changes other than those
required by the Engineer on all copies of the resubmittal.

G. Approval required: The ordering, fabrication and/or installation of Products before approval of
all relevant submittals shall be at the Contractor's risk. Any damage to new or existing Work
resulting from the installation of unapproved Products shall be repaired or replaced by the
Contractor at no additional cost. Payment will not be recommended for any Work that does
not have an approved submittal.
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1.12 SUBSTITUTIONS

A
B.

Refer to Division 01 requirements.

For a Product specified by naming one or more manufacturer and model, and followed with
the statement “or approved equal,” the Contractor may submit a Product other than the
Product specified by manufacturer and model, that Product shall be considered a Substitute
Product and shall comply with the following conditions:

1. The Contractor shall verify the Substitute Product is equal or superior in all respects to
the Specified Product.

2. The Contractor shall submit data on the Substitute Product in compliance with the
“Submittals” paragraph herein.

3. After the Substitute Product has been approved by the Engineer, the Contractor shall be
responsible for coordinating the installation of the Substitute Product with all trades.
The Contractor shall be responsible for any changes required to incorporate the
Substitute Product into the Work.

4. The Contractor waives all claims for additional costs related to the Substitute Product
that becomes apparent before, during or after installation.

1.13 OPERATING AND MAINTENANCE MANUAL

A.

Refer to Division 01 requirements.

General: The Contractor shall submit one copy of the Operation and Maintenance Manual to
the Engineer for review a minimum of 60 days prior to Instruction and Training Sessions.
This copy will be returned to the Contractor with Engineer's comments or approval. The
Contractor shall revise and resubmit one copy of the O&M Manual as required. The
Contractor shall provide four copies of the approved O&M Manual. Instruction and Training
Sessions shall begin 30 days after receipt of the approved O&M Manuals. Refer to
“Instruction and Training Sessions” paragraph herein.

Binders: Commercial quality, 8-1/2x11 inch, three ring binders with durable plastic covers;
three inch maximum ring size. Attach printed labels to the front and side of each binder
stating '(PROJECT NAME) OPERATION AND MAINTENANCE MANUAL'; applicable
volume number; and project title. Provide tabbed dividers for each Product and system, with
typed description or applicable Specification Section. Provide a table of contents for the
entire manual and insert at the front of each binder.

Contents: The manual shall consist of three parts as follows:

1. Part 1: Directory listing names, addresses, and telephone numbers of Engineer,
Contractor, Subcontractors, and major equipment suppliers.

2. Part 2: Operation and maintenance instructions including, but not limited to, the
following:

a. General description and specifications of each component and of each system as
a whole.

b. Manufacturer's catalog description of each component supplemented by approved
equipment submittals.

c. Detailed electrical and logic descriptions.

d. Installation and start-up instructions, including complete calibration procedures for
each component and for system as a whole.
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1.14

A.
B.

o

Operating instructions including:

1) Sequence of operation

2)  Shutdown procedure

3) Emergency operating procedures

f.  Trouble shooting guide with service instructions
g. Preventive maintenance schedules
h. Parts list with names, addresses, and telephone numbers of local parts suppliers.
i. Names, addresses, and phone numbers of nearest service organizations
j- Interface requirements and capabilities.
k. Detailed schematics of equipment.
I.  Complete equipment schedules.
3. Part 3: Project documents including, but not limited to, the following:
a. Testing, adjusting, and balancing report
b. Certificates
c. Copies of warranties.

Quality: The manual will be reviewed by the Engineer to determine accuracy, completeness
and quality of printing. Deficiencies will necessitate resubmittals by the Contractor. Refer to
“Submittals” paragraph herein.

INSTRUCTION AND TRAINING SESSIONS

Refer to Division 01 requirements.

After all equipment and services are in operation and receipt of the approved Operation and
Maintenance Manuals, Instruction and Training Sessions shall be conducted for
representatives of the Owner.

Instruction Session shall be conducted during the Owner's normal working periods and at
times satisfactory to the Owner.

1. Session shall be sufficient to address all instruction and training for the installed systems
and shall last not less than one 8-hour working day.

The Training Session shall address the operation and maintenance of each piece of
equipment and of the system as a whole. Preventative maintenance techniques shall be
included.

Instructions and training shall be given by competent, factory-trained service and operating
personnel from the appropriate manufacturer(s). The Contractor shall record the names of
all personnel present at each Instruction and Training Session and shall forward a copy of
the attendance log to the Engineer within seven days after each session.

1.15 RECORD DRAWINGS

A

Refer to Division 01 requirements.

1.16 PROJECT/SITE CONDITIONS

A

Install work in locations shown on Drawings, unless prevented by Project conditions.
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B.

Prepare drawings showing proposed rearrangement of Work to meet Project conditions,
including changes to Work specified in other Sections. Obtain permission of Engineer before
proceeding.

1.17 WARRANTIES

A.

C.

Refer to Division 01 requirements.
Warranty periods shall begin from Date of Substantial Completion.

All equipment and labor shall be warranted for a minimum of one (1) year. Refer to individual
Sections for other requirements.

1.18 CONTRACTOR COORDINATION

A.

Nomenclature for final room names and numbers may vary from the construction
documents. Final names and numbers used in the shop drawings shall be coordinated with
final room names and numbers assigned by the Owner.

HVAC contractor(s) shall coordinate their work with all other trades prior to fabrication of
systems and commencement of installation. It shall be the responsibility of each contractor to
review the work of other trades (including, but not limited to structural, architectural, food
service, fire alarm, fire suppression, plumbing, and electrical) as it affects their work, and as
their work affects other trades, to insure that the construction documents are closely
followed. Where discrepancies arise, they shall be referred to the Engineer for resolution
before proceeding with the Work.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3.01

GENERAL
A.

Unless otherwise noted, install equipment in accordance with manufacturer's printed
instructions for application indicated.

Install, operate, and adjust systems in accordance with the plans and specifications.

All work for this division shall conform to the regulations of the applicable federal, state, and
local laws, ordinances, and codes.

A Request For Information (RFI) shall be submitted to the Engineer for any portion of the
Work that the Contractor determines a clarification is required. Prior to submitting a RFI the
Contractor shall thoroughly research the Contract Documents to ensure information has not
been overlooked. The RFI shall include references to the portion of the Contract Documents
that requires a clarification. The Contractor shall allow a minimum of three business days for
the Engineer to respond to the RFI. The Contractor shall not proceed with that portion of the
Work until a response has been returned.

All Products delivered to the site(s) shall be stored in accordance with the manufacturer's
printed instructions. If a manufacturer does not have printed instructions then the Product
shall be adequately housed and otherwise protected against damage or corrosion. If any
Product stored at the site(s) is not protected as specified herein, the Contractor shall not
receive payment for that Product. That Product shall be stored by the Owner at the expense
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of the Contractor. Any Product damaged as a result of failure to comply with this
requirement shall be replaced by the Contractor at no additional cost to the Owner.

3.02 ACCESSIBILITY

A. Locate all equipment, which must be serviced, operated, or maintained in fully accessible
positions in accordance with manufacturer's recommendations and subject to approval of
Engineer. Provide a minimum of two feet of clearance in front of equipment access doors
and components requiring service.

3.03 FIRESTOPPING
A. Refer to Division 07 requirements.

For all penetrations or openings in or through fire-rated assembilies including, but not limited
to, walls, floors, ceilings, shafts, etc. the Contractor will provide approved UL listed "through
penetration firestop" systems to ensure integrity of rated assembly. Confirm final selection
with Engineer before proceeding with this portion of the Work.

3.04 PROTECTION OF OPENINGS

A. Openings in partially installed systems, including equipment and piping, shall be plugged,
capped, or otherwise closed with approved methods and materials or devices until
connections are made.

3.05 PROTECTION FROM MOVING PARTS

A. Belts, shafts, couplings, and other rotating or moving parts, located so that any person may
come in proximity thereto, shall be fully enclosed or properly guarded.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 0516 - EXPANSION FITTINGS AND LOOPS FOR HVAC PIPING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Flexible pipe connectors.
B. Expansion joints and compensators.
1.02 REFERENCE STANDARDS

A. ASTM A269 - Standard Specification for Seamless and Welded Austenitic Stainless Steel
Tubing for General Service; 2010.

1.03 SUBMITTALS
A. Refer to Division 01 requirements.
B. Product Data:

1. Flexible Pipe Connectors: Indicate maximum temperature and pressure rating,
face-to-face length, live length, hose wall thickness, hose convolutions per foot and per
assembly, fundamental frequency of assembly, braid structure, and total number of
wires in braid.

C. Manufacturer's Instructions: Indicate manufacturer's installation instructions, special
procedures, and external controls.

D. Project Record Documents: Record installed locations of flexible pipe connectors, expansion
joints, anchors, and guides.

PART 2 PRODUCTS
2.01 FLEXIBLE PIPE CONNECTORS - STEEL PIPING
Inner Hose: Carbon Steel.

Exterior Sleeve: Single braided, stainless steel.

A
B
C. Pressure Rating: 125 psi and 450 degrees F.
D. Joint: Flanged.
E. Size: Use pipe sized units.
F. Maximum offset: 3/4 inch on each side of installed center line.
2.02 FLEXIBLE PIPE CONNECTORS - COPPER PIPING

Inner Hose: Bronze.

Exterior Sleeve: Braided bronze.

A
B
C. Pressure Rating: 125 psi and 450 degrees F.
D. Joint: Flanged.

E

Size: Use pipe sized units.
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F. Maximum offset: 3/4 inch on each side of installed center line.

G. Application: Copper piping.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer's instructions.

B. Install flexible pipe connectors on pipes connected to vibration isolated equipment. Provide
line size flexible connectors.

C. Install flexible connectors at right angles to displacement. Install one end immediately
adjacent to isolated equipment and anchor other end. Install in horizontal plane unless
indicated otherwise.

D. Provide support and equipment required to control expansion and contraction of piping.
Provide loops, pipe offsets, and swing joints, or expansion joints where indicated.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 0519 - METERS AND GAGES FOR HVAC PIPING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Flow meters.
B. Pressure gages and pressure gage taps.
C. Thermometers and thermometer wells.
1.02 REFERENCE STANDARDS

A. ASME B40.100 - Pressure Gauges and Gauge Attachments; The American Society of
Mechanical Engineers; 2005.

ASTM E1 - Standard Specification for ASTM Thermometers; 2007.
ASTM E77 - Standard Test Method for Inspection and Verification of Thermometers; 2007.

UL 393 - Indicating Pressure Gauges for Fire-Protection Service; Underwriters Laboratories
Inc.; Current Edition, Including All Revisions.

1.03 SUBMITTALS
A. Refer to Division 01 requirements.

B. Product Data: Provide list that indicates use, operating range, total range and location for
manufactured components.

Samples: Submit one of each type of instrument specified.
Project Record Documents: Record actual locations of components and instrumentation.
Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. See Section 01 6000 - Product Requirements. for additional provisions.
2. Extra Pressure Gages and Thermometers: One of each type and size.

1.04 FIELD CONDITIONS

A. Do not install instrumentation when areas are under construction, except for required
rough-in, taps, supports and test plugs.

PART 2 PRODUCTS
2.01 LIQUID FLOW METERS

A. Calibrated venturi orifice plate and flanges with valved taps, chart for conversion of
differential pressure readings to flow rate, with pressure gage in case.

2.02 PRESSURE GAGES

A. Pressure Gages: ASME B40.100, UL 393 drawn steel case, phosphor bronze bourdon tube,
rotary brass movement, brass socket, with front recalibration adjustment, black scale on
white background.

1. Case: Steel with brass bourdon tube.
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2. Size: 4-1/2 inch diameter.
3. Mid-Scale Accuracy: One percent.

4. Scale: Psi.

2.03 PRESSURE GAGE TAPPINGS

A

Gage Cock: Tee or lever handle, brass for maximum 150 psi.

2.04 SELF-POWERED THERMOMETERS

A

Self-powered (photovoltaic) digital thermometer with a ten Lux (one foot-candle) rating and a
10-second display update. The unit shall swivel and pivot to meet custom installation
requirements. Capable of handling humidity up to 95% RH non-condensing.

1. Size: 0.375 inch LCD display.

2.  Window: Clear glass.

3. Hi-Impact plastic case and protective plastic digital display cover.
4. Accuracy: 2 percent, per ASTM E 77.

5. Calibration: Degrees F and Degrees C.

2.05 THERMOMETER SUPPORTS

A. Socket: Brass separable sockets for thermometer stems with or without extensions as

required, and with cap and chain.

2.06 TEST PLUGS

A. TestPlug: 1/4 inch or 1/2 inch brass fitting and cap for receiving 1/8 inch outside diameter

pressure or temperature probe with neoprene core for temperatures up to 200 degrees F.

PART 3 EXECUTION

3.01

INSTALLATION

Install in accordance with manufacturer's instructions.

Provide one pressure gage per pump, installing taps before strainers and on suction and
discharge of pump. Pipe to gage.

Install pressure gages with pulsation dampers. Provide gage cock to isolate each gage.
Extend nipples to allow clearance from insulation.

Install thermometers in piping systems in sockets in short couplings. Enlarge pipes smaller
than 2-1/2 inch for installation of thermometer sockets. Ensure sockets allow clearance from
insulation.

Provide instruments with scale ranges selected according to service with largest appropriate
scale.

Install gages and thermometers in locations where they are easily read from normal
operating level. Install vertical to 45 degrees off vertical.

Adjust gages and thermometers to final angle, clean windows and lenses, and calibrate to
zero.
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H. Locate test plugs adjacent thermometers and thermometer sockets.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 0548 - VIBRATION AND SEISMIC CONTROLS FOR HVAC PIPING AND EQUIPMENT
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Equipment support bases.
B. Vibration isolators.
C. Inertia bases.
1.02 RELATED REQUIREMENTS
A. Section 03 3000 - Cast-in-Place Concrete.
1.03 REFERENCE STANDARDS

A. ASHRAE (HVAC) - ASHRAE Handbook - HVAC Applications; American Society of Heating,
Refrigerating and Air-Conditioning Engineers, Inc.; 2011.

1.04 SUBMITTALS
A. Refer to Division 01 requirements.
B. Product Data: Provide schedule of vibration isolator type with location and load on each.

C. Manufacturer's Instructions: Indicate installation instructions with special procedures and
setting dimensions.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing products specified in
this section, with not less than documented experience.

1. Member of Vibration Isolation and Seismic Control Manufacturers Association
(VISCMA).

PART 2 PRODUCTS
2.01 PERFORMANCE REQUIREMENTS
A. General:

1. All vibration isolators, base frames and inertia bases to conform to all uniform deflection
and stability requirements under all operating loads.

2. Steel springs to function without undue stress or overloading.

3. All equipment mounted on vibration isolated bases to have minimum operating
clearance of 2 inches between the base and floor or support beneath unless noted
otherwise.

2.02 EQUIPMENT SUPPORT BASES
A. Concrete Inertia Bases:

1. Construction: Engineered, steel forms, with integrated isolator brackets and anchor
bolts, welded or tied reinforcing bars running both ways in a single layer.
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2. Size: 6 inches minimum depth and sized to accommodate elbow supports.
3. Mass: Minimum of 1.5 times weight of isolated equipment.

4. Connecting Point: Reinforced to connect isolators and snubbers to base including
template and fastening devices for equipment.

5. Concrete: Filled on site with minimum 3000 psi concrete.
2.03 VIBRATION ISOLATORS
A. Non-Seismic Type:
1.  All Elastomeric-Fiber Glass Pads:
a. Configuration: Flat or molded.
b. Thickness: 0.75 inch minimum.

c. Assembly: Single or multiple layers using bonded, galvanized sheet metal
separation plate between each layer with load plate providing evenly distributed
load over pad surface.

2. Restrained Steel Springs:

a. Housing: Rigid blocking during rigging prevents equipment installed and operating
height from changing during temporary weight reduction.

b. Equipment Wind Loading: Adequate means for fastening isolator top to
equipment and isolator base plate to supporting structure.

3. Spring Hanger:

a. Housing: Steel construction containing stable steel spring and integral elastomeric
element preventing metal to metal contact.

b. Bottom Opening: Sized to allow plus/minus 15 degrees rod misalignment.
4. Neoprene Pad Isolators:

a. Hardness: 30 durometer.

b. Thickness: Minimum 1/2 inch.

c. Maximum Loading: 50 psi.

d. Rib Height: Maximum 0.7 times width.

PART 3 EXECUTION
3.01 INSTALLATION - GENERAL
A. Install in accordance with manufacturer's instructions.
B. Bases:
1. Set steel bases for one inch clearance between housekeeping pad and base.

2. Set concrete inertia bases for 2 inches clearance between housekeeping pad and base.
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3. Adjust equipment level.

C. Prior to making piping connections to equipment with operating weights substantially different

from installed weights, block up equipment with temporary shims to final height. When full
load is applied, adjust isolators to load to allow shim removal.

D. Support piping connections to equipment mounted on isolators using isolators or resilient
hangers for scheduled distance.

1. Up to 4 Inches Pipe Size: First three points of support.

2. Select three hangers closest to vibration source for minimum 1.0 inch static deflection or

static deflection of isolated equipment. Select remaining isolators for minimum 1.0 inch
static deflection or 1/2 static deflection of isolated equipment.

3.02 FIELD QUALITY CONTROL
A. Inspectisolated equipment after installation and submit report. Include static deflections.
3.03 SCHEDULE
A. Pipe Isolation Schedule.
1. 1 Inch Pipe Size: Isolate 120 diameters from equipment.
2. 2 Inch Pipe Size: Isolate 90 diameters from equipment.
3. 3 Inch Pipe Size: Isolate 80 diameters from equipment.
4. 4 Inch Pipe Size: Isolate 75 diameters from equipment.
B. Equipment Isolation Schedule.
1. HVAC Pumps, base mounted.
a. Base: Concrete inertia base.
b. Isolator Type: Open Spring Isolators
2.  HVAC Pumps, in-line.
a. lIsolator Type: Spring Hanger
3. Scroll Water Chillers.
a. Base: Structural Concrete Pad.
b. Isolator Type: Manufacturer External Open Spring Vibration Isolators.
4. Fans, suspended.
a. Isolator Type: Open Spring Isolators

END OF SECTION
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D

Issued: May 03, 2013

ON 23 0553 - IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT
1 GENERAL

SECTION INCLUDES

Nameplates.

Tags.

Stencils.

Pipe Markers.

REFERENCE STANDARDS

. ASME A13.1 - Scheme for the Identification of Piping Systems; The American Society of
Mechanical Engineers; 2007.

SUBMITTALS
Refer to Division 01 requirements.

List: Submit list of wording, symbols, letter size, and color coding for mechanical
identification.

Chart and Schedule: Submit valve chart and schedule, including valve tag number, location,
function, and valve manufacturer's name and model number.

Product Data: Provide manufacturers catalog literature for each product required.
Manufacturer's Installation Instructions: Indicate special procedures, and installation.

Project Record Documents: Record actual locations of tagged valves.

2 PRODUCTS

IDENTIFICATION APPLICATIONS

Automatic Controls: Tags. Key to equipment served.

Heat Transfer Equipment: Nameplates.

Maijor Control Components: Nameplates.

Piping: Pipe markers, stencil painting; tags for small diameters.
Pumps: Nameplates.

Small-sized Equipment: Tags.

Tanks: Nameplates.

Valves: Tags and ceiling tacks where located above lay-in ceiling.

Water Treatment Devices: Nameplates.

2.02 NAMEPLATES

A. Description: Laminated three-layer plastic with engraved letters.
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1. Letter Color: White.
2. Letter Height: 1/4 inch.

3. Background Color: Black.

2.03 TAGS
A. Plastic Tags: Laminated three-layer plastic with engraved black letters on light contrasting
background color. Tag size minimum 1-1/2 inch diameter.
B. Metal Tags: Brass with stamped letters; tag size minimum 1-1/2 inch diameter with smooth
edges.
C. Chart: Typewritten letter size list in anodized aluminum frame.

2.04 STENCILS

A

Stencils: With clean cut symbols and letters of following size:

1. 3/4 to 1-1/4 inch Outside Diameter of Insulation or Pipe: 8 inch long color field, 1/2 inch
high letters.

2. 1-1/2 to 2 inch Outside Diameter of Insulation or Pipe: 8 inch long color field, 3/4 inch
high letters.

3. 2-1/2 to 6 inch Outside Diameter of Insulation or Pipe: 12 inch long color field, 1-1/4
inch high letters.

4. 8to 10 inch Outside Diameter of Insulation or Pipe: 24 inch long color field, 2-1/2 inch
high letters.

5.  Ductwork and Equipment: 2-1/2 inch high letters.

Stencil Paint: As specified in Division 09, semi-gloss enamel, colors conforming to ASME
A13.1.

2.05 PIPE MARKERS

A
B.

Color: Conform to ASME A13.1.

Plastic Pipe Markers: Factory fabricated, flexible, semi- rigid plastic, preformed to fit around
pipe or pipe covering; minimum information indicating flow direction arrow and identification
of fluid being conveyed.

Underground Plastic Pipe Markers:

1. Tape shall be acid- and alkali-resistant polyethylene film, 6 inches wide with minimum
thickness of 0.004 inch and shall have a minimum strength of 1750 psi lengthwise and
1500 psi crosswise with an elongation factor of 350 percent.

2. Tape color shall be yellow and shall bear a continuous printed inscription describing the
service.

3. Tape shall have integral wires, foil backing, or other means to enable detection by a
metal detector when the tape is buried up to 3 feet deep. The metallic core shall be
encased in a protective jacket or provided with other means to protect it from corrosion.
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PART 3 EXECUTION

3.01

3.02

A.

PREPARATION
A

Degrease and clean surfaces to receive adhesive for identification materials.

INSTALLATION

Install nameplates with corrosive-resistant mechanical fasteners, or adhesive. Apply with
sufficient adhesive to ensure permanent adhesion and seal with clear lacquer.

Install tags with corrosion resistant chain.
Install plastic pipe markers in accordance with manufacturer's instructions.

Install underground plastic pipe markers 6 to 8 inches below finished grade, directly above
buried pipe.

Identify pumps, heat transfer equipment, tanks, and water treatment devices with plastic
nameplates. Small devices, such as in-line pumps, may be identified with tags.

Identify control panels and major control components outside panels with plastic nameplates.

Identify piping, concealed or exposed, as scheduled herein. Use tags on piping 3/4 inch
diameter and smaller. Identify service, flow direction, and pressure. Install in clear view and
align with axis of piping. Locate identification not to exceed 20 feet on straight runs including
risers and drops, adjacent to each valve and Tee, at each side of penetration of structure or
enclosure, and at each obstruction.

Wall mount framed valve chart in mechanical room. Provide additional copy of chart in
Operations and Maintenance Manual.

END OF SECTION

City Armory Boiler Replacement
IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT 230553-3



City Armory Boiler Replacement
IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT 230553-4



Issued: May 03, 2013

SECTION 23 0593 - TESTING, ADJUSTING, AND BALANCING FOR HVAC
PART 1 GENERAL

1.01

A
B.

SECTION INCLUDES

Testing, adjustment, and balancing of hydronic systems.

Measurement of final operating condition of HVAC systems.

1.02 REFERENCE STANDARDS

A

AABC MN-1 - AABC National Standards for Total System Balance; Associated Air Balance
Council; 2002.

ASHRAE Std 111 - Practices for Measurement, Testing, Adjusting and Balancing of Building
Heating, Ventilation, Air-Conditioning, and Refrigeration Systems; American Society of
Heating, Refrigerating and Air-Conditioning Engineers, Inc.

NEBB (TAB) - Procedural Standards for Testing Adjusting Balancing of Environmental
Systems; National Environmental Balancing Bureau; 2005, Seventh Edition.

SMACNA (TAB) - HVAC Systems Testing, Adjusting, and Balancing; Sheet Metal and Air
Conditioning Contractors' National Association; 2002.

1.03 SUBMITTALS

A.

Refer to Division 01 requirements.

Qualifications: Submit name of adjusting and balancing agency and TAB supervisor for
approval within 30 days after award of Contract.

TAB Plan: Submit a written plan indicating the testing, adjusting, and balancing standard to
be followed and the specific approach for each system and component.

1. Submit to the Engineer.
2. Submit six weeks prior to starting the testing, adjusting, and balancing work.

3. Include certification that the plan developer has reviewed the contract documents, the
equipment and systems, and the control system with the Engineer and other installers to
sufficiently understand the design intent for each system.

4. Include at least the following in the plan:

a. Preface: An explanation of the intended use of the control system.

b. List of all air flow, water flow, sound level, system capacity and efficiency
measurements to be performed and a description of specific test procedures,
parameters, formulas to be used.

c. Copy of field checkout sheets and logs to be used, listing each piece of equipment
to be tested, adjusted and balanced with the data cells to be gathered for each.

d. Identification and types of measurement instruments to be used and their most
recent calibration date.

e. Discussion of what notations and markings will be made on the duct and piping
drawings during the process.

f.  Final test report forms to be used.
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g. Detailed step-by-step procedures for TAB work for each system and issue,
including:
1) Branch/submain proportioning.
2) Total flow calculations.
3) Rechecking.
4) Diversity issues.

h. Expected problems and solutions, etc.

i. Details of how TOTAL flow will be determined; for example:
1) Water: Pump curves, circuit setter, flow station, ultrasonic, etc.

j-  Specific procedures that will ensure that water side is operating at the lowest
possible pressures and methods to verify this.

k. Time schedule for TAB work to be done in phases (by floor, etc.).
I.  Time schedule for deferred or seasonal TAB work, if specified.
m. Procedures for formal progress reports, including scope and frequency.

n. Procedures for formal deficiency reports, including scope, frequency and
distribution.

D. Field Logs: Submit at least once a week to General Contractor and Architect/Engineer.

Final Report: Indicate deficiencies in systems that would prevent proper testing, adjusting,
and balancing of systems and equipment to achieve specified performance.

1. Submit to the Engineer within two weeks after completion of testing, adjusting, and
balancing.

2. Revise TAB plan to reflect actual procedures and submit as part of final report.

3. Submit draft copies of report for review prior to final acceptance of Project. Provide final
copies for Engineer and for inclusion in operating and maintenance manuals.

4. Provide reports in soft cover, letter size, 3-ring binder manuals, complete with index
page and indexing tabs, with cover identification at front and side. Include set of
reduced drawings with air outlets and equipment identified to correspond with data
sheets, and indicating thermostat locations.

5. Include actual instrument list, with manufacturer name, serial number, and date of
calibration.

6. Form of Test Reports: Where the TAB standard being followed recommends a report
format use that; otherwise, follow ASHRAE Std 111.

7. Units of Measure: Report data in I-P (inch-pound) units only.
8. Include the following on the title page of each report:
a. Name of Testing, Adjusting, and Balancing Agency.
b. Address of Testing, Adjusting, and Balancing Agency.
c. Telephone number of Testing, Adjusting, and Balancing Agency.
d. Project name.
e. Project location.
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f.  Project Engineer.
g. Project Contractor.
h. Project altitude.

i. Report date.

F. Project Record Documents: Record actual locations of balancing valves and rough setting.

PART 2 PRODUCTS
NOT USED

PART 3 EXECUTION
3.01 GENERAL REQUIREMENTS
A. Perform total system balance in accordance with one of the following:
1. AABC MN-1, AABC National Standards for Total System Balance.
2.  NEBB Procedural Standards for Testing Adjusting Balancing of Environmental Systems.

B. Begin work after completion of systems to be tested, adjusted, or balanced and complete
work prior to Substantial Completion of the project.

C. Where HVAC systems and/or components interface with life safety systems, including fire
and smoke detection, alarm, and control, coordinate scheduling and testing and inspection
procedures with the authorities having jurisdiction.

D. TAB Agency Qualifications:

1. Company specializing in the testing, adjusting, and balancing of systems specified in
this section.

2. Having minimum of three years documented experience.
3. Certified by one of the following:

a. AABC, Associated Air Balance Council: www.aabchg.com; upon completion
submit AABC National Performance Guaranty.

b. NEBB, National Environmental Balancing Bureau: www.nebb.org.

E. TAB Supervisor and Technician Qualifications: Certified by same organization as TAB
agency.

3.02 EXAMINATION

A. Verify that systems are complete and operable before commencing work. Ensure the
following conditions:

1. Systems are started and operating in a safe and normal condition.
2. Temperature control systems are installed complete and operable.

3. Proper thermal overload protection is in place for electrical equipment.
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C.

4. Hydronic systems are flushed, filled, and vented.
5. Pumps are rotating correctly.

6. Proper strainer baskets are clean and in place.
7. Service and balance valves are open.

Submit field reports. Report defects and deficiencies that will or could prevent proper system
balance.

Beginning of work means acceptance of existing conditions.

3.03 PREPARATION

A.

C.

Hold a pre-balancing meeting at least one week prior to starting TAB work.
1. Require attendance by all installers whose work will be tested, adjusted, or balanced.

Provide instruments required for testing, adjusting, and balancing operations. Make
instruments available to Architect/Engineer to facilitate spot checks during testing.

Provide additional balancing devices as required.

3.04 ADJUSTMENT TOLERANCES

A.

Hydronic Systems: Adjust to within plus or minus 10 percent of design.

3.05 RECORDING AND ADJUSTING

A

G.

Field Logs: Maintain written logs including:

1. Running log of events and issues.

2. Discrepancies, deficient or uncompleted work by others.

3. Contract interpretation requests.

4. Lists of completed tests.

Ensure recorded data represents actual measured or observed conditions.

Permanently mark settings of valves, and other adjustment devices allowing settings to be
restored. Set and lock memory stops.

Mark on the drawings the locations where traverse and other critical measurements were
taken and cross reference the location in the final report.

After adjustment, take measurements to verify balance has not been disrupted or that such
disruption has been rectified.

Leave systems in proper working order, replacing belt guards, closing access doors, closing
doors to electrical switch boxes, sealing test holes, restoring insulation, and restoring
thermostats to specified settings.

At final inspection, recheck random selections of data recorded in report. Recheck points or
areas as selected and witnessed by the Engineer.

3.06 WATER SYSTEM PROCEDURE

A.

Adjust water systems to provide required or design quantities.
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Use calibrated Venturi tubes, orifices, or other metered fittings and pressure gauges to
determine flow rates for system balance. Where flow metering devices are not installed,
base flow balance on temperature difference across various heat transfer elements in the
system.

Adjust systems to provide specified pressure drops and flows through heat transfer elements
prior to thermal testing.

Effect system balance with automatic control valves fully open to heat transfer elements.

Effect adjustment of water distribution systems by means of balancing cocks, valves, and
fittings. Do not use service or shut-off valves for balancing unless indexed for balance point.

Where available pump capacity is less than total flow requirements or individual system
parts, full flow in one part may be simulated by temporary restriction of flow to other parts.

3.07 SCOPE

A

Test, adjust, and balance the following:
1. HVAC Pumps

2. Condensing Boilers

3.08 MINIMUM DATA TO BE REPORTED

A.

Electric Motors:

1. Identification/location

Manufacturer

Model/Frame

HP/BHP

Phase, voltage, amperage; nameplate, actual, no load
RPM

Service factor

Starter size, rating, heater elements

© © N o o k~ 0 DN

Sheave Make/Size/Bore
Pumps:

1. Identification/number
Manufacturer
Size/model

Impeller

Service

Design flow rate, pressure drop, BHP

N o o w0 DN

Actual flow rate, pressure drop, BHP
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8.
9.

10.
11.
12.

Discharge pressure

Suction pressure

Total operating head pressure

Shut off, discharge and suction pressures

Shut off, total head pressure

C. Combustion Equipment:

1.

© © N o o M 0D

- A
N =~ O

13.

Manufacturer

Model number

Serial number

Firing rate

Gas flow rate

Heat input

Percent carbon monoxide (CO)
Percent carbon dioxide (CO2)

Percent oxygen (02)

. Ambient temperature

Net stack temperature
Percent combustion efficiency

Heat output

END OF SECTION
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Issued: May 03, 2013

SECTION 23 0719 - HVAC PIPING INSULATION
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Piping insulation.
B. Jackets and accessories.
1.02 REFERENCE STANDARDS

A. ASTM C177 - Standard Test Method for Steady-State Heat Flux Measurements and Thermal
Transmission Properties by Means of the Guarded Hot Plate Apparatus; 2010.

ASTM C195 - Standard Specification for Mineral Fiber Thermal Insulating Cement; 2007.

C. ASTM C518 - Standard Test Method for Steady-State Thermal Transmission Properties by
Means of the Heat Flow Meter Apparatus; 2010.

D. ASTM C547 - Standard Specification for Mineral Fiber Pipe Insulation; 2012.
ASTM C552 - Standard Specification for Cellular Glass Thermal Insulation; 2007.

F. ASTM C795 - Standard Specification for Thermal Insulation for Use in Contact with
Austenitic Stainless Steel; 2008.

G. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2012.

H. NFPA 255 - Standard Method of Test of Surface Burning Characteristics of Building
Materials; National Fire Protection Association; 2006.

I. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials;
Underwriters Laboratories Inc.; Current Edition, Including All Revisions.

1.03 SUBMITTALS
A. Refer to Division 01 requirements.

Product Data: Provide product description, thermal characteristics, list of materials and
thickness for each service, and locations.

C. Manufacturer's Instructions: Indicate installation procedures that ensure acceptable
workmanship and installation standards will be achieved.

1.04 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the Products specified
in this section with documented experience.

B. Applicator Qualifications: Company specializing in manufacturing the Products specified in
this section with documented experience.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Accept materials on site, labeled with manufacturer's identification, product density, and
thickness.
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1.06 FIELD CONDITIONS
A. Maintain ambient conditions required by manufacturers of each product.

B. Maintain temperature before, during, and after installation for minimum of 24 hours.

PART 2 PRODUCTS
2.01 REQUIREMENTS FOR ALL PRODUCTS OF THIS SECTION

A. Surface Burning Characteristics: Flame spread/Smoke developed index of 25/50, maximum,
when tested in accordance with ASTM E 84, NFPA 255, or UL 723.

2.02 GLASS FIBER
A. Insulation: ASTM C547 and ASTM C 795; rigid molded, noncombustible.
1. 'K'value: ASTM C177, 0.24 at 75 degrees F.
2. Maximum service temperature: 850 degrees F.
3. Maximum moisture absorption: 0.2 percent by volume.

B. Vapor Barrier Jacket: White kraft paper with glass fiber yarn, bonded to aluminized film;
moisture vapor transmission when tested in accordance with ASTM E96/E96M of 0.02
perm-inches.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that piping has been tested before applying insulation materials.
B. Verify that surfaces are clean and dry, with foreign material removed.
3.02 INSTALLATION
Install in accordance with manufacturer's instructions.
Install in accordance with NAIMA National Insulation Standards.

Exposed Piping: Locate insulation and cover seams in least visible locations.

© o w >

Insulated pipes conveying fluids below ambient temperature: Insulate entire system including
fittings, valves, unions, flanges, strainers, flexible connections, and expansion joints.

E. Glass fiber insulated pipes conveying fluids below ambient temperature:

1. Provide vapor barrier jackets, factory-applied or field-applied. Secure with self-sealing
longitudinal laps and butt strips with pressure sensitive adhesive. Secure with outward
clinch expanding staples and vapor barrier mastic.

2. Insulate fittings, joints, and valves with molded insulation of like material and thickness
as adjacent pipe. Finish with glass cloth and vapor barrier adhesive or PVC fitting
covers.

F. Fittings and Valves:
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1. Apply premolded insulation sections of the same material as straight segments of pipe
insulation when available. Secure according to manufacturer's written instructions.

2. When premolded sections of insulation are not available, apply mitered sections of
cellular-glass insulation. Secure insulation materials with wire, tape, or bands.

3. Cover fittings with heavy PVC fitting covers. Overlap PVC covers on pipe insulation
jackets at least 1 inch at each end. Secure fitting covers with manufacturer's
attachments and accessories. Seal seams with tape and vapor-retarder mastic.

G. Inserts and Shields:
1. Application: Piping 1-1/2 inches diameter or larger.
Shields: Galvanized steel between pipe hangers or pipe hanger rolls and inserts.

Insert location: Between support shield and piping and under the finish jacket.

0N

Insert configuration: Minimum 6 inches long, of same thickness and contour as
adjoining insulation; may be factory fabricated.

5. Insert material: Hydrous calcium silicate insulation or other heavy density insulating
material suitable for the planned temperature range.

H. Continue insulation through walls, sleeves, pipe hangers, and other pipe penetrations. Finish
at supports, protrusions, and interruptions. At fire separations, refer to Section 07 8400.

3.03 SCHEDULE
A. Refer to drawings.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 2113 - HYDRONIC PIPING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Hydronic system requirements.
B. Pipe and pipe fittings for:
1. Equipment drains and overflows.
2. Pipe hangers and supports.
3. Unions, flanges, mechanical couplings, and dielectric connections.
C. \Valves:
1. Ball valves.
2. Butterfly valves.
D. Flow controls.
1.02 RELATED REQUIREMENTS
A. Section 23 0719 - HVAC Piping Insulation.
B. Section 23 2500 - HVAC Water Treatment: Pipe cleaning.
1.03 REFERENCE STANDARDS

A. ASME (BPV IX) - Boiler and Pressure Vessel Code, Section IX - Welding and Brazing
Qualifications; The American Society of Mechanical Engineers; 2010.

B. ASME B16.3 - Malleable Iron Threaded Fittings; The American Society of Mechanical
Engineers; 1998 (R2006).

C. ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings; The American Society of
Mechanical Engineers; 2012 (ANSI B16.18).

E. ASME B16.22 - Wrought Copper and Copper Alloy Solder Joint Pressure Fittings; 2001
(R2010).

ASME B31.9 - Building Services Piping; 2011 (ANSI/ASME B31.9).

D. ASME B16.22 - Wrought Copper and Copper Alloy Solder Joint Pressure Fittings; The
American Society of Mechanical Engineers; 2001 (R2005).

E. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped,
Zinc-Coated, Welded and Seamless; 2012.

F. ASTM A234/A234M - Standard Specification for Piping Fittings of Wrought Carbon Steel and
Alloy Steel for Moderate and High Temperature Service; 2011a.

ASTM B32 - Standard Specification for Solder Metal; 2008.
H. ASTM B88 - Standard Specification for Seamless Copper Water Tube; 2009.

I.  ASTM B88M - Standard Specification for Seamless Copper Water Tube (Metric); 2005
(Reapproved 2011).
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AWS D1.1/D1.1M - Structural Welding Code - Steel; 2010.

MSS SP-58 - Pipe Hangers and Supports - Materials, Design and Manufacture, Selection,
Application, and Installation; Manufacturers Standardization Society of the Valve and Fittings
Industry, Inc.; 2009.

1.04 SYSTEM DESCRIPTION

A.

Where more than one piping system material is specified, ensure system components are
compatible and joined to ensure the integrity of the system is not jeopardized. Provide
necessary joining fittings. Ensure flanges, union, and couplings for servicing are consistently
provided.

Use unions, flanges, and couplings downstream of valves and at equipment or apparatus
connections. Do not use direct welded or threaded connections to valves, equipment or
other apparatus.

Use non-conducting dielectric connections whenever jointing dissimilar metals.

Provide pipe hangers and supports in accordance with ASME B31.9 unless indicated
otherwise.

Use full port ball valves for shut-off and to isolate equipment, part of systems, or vertical
risers.

Use 3/4 inch ball valves with cap for drains at main shut-off valves, low points of piping,
bases of vertical risers, and at equipment. Pipe to nearest floor drain.

1.05 SUBMITTALS

A
B.

Refer to Division 01 requirements.

Product Data: Include data on pipe materials, pipe fittings, valves, and accessories. Provide
manufacturer's catalogue information. Indicate valve data and ratings.

Manufacturer's Installation Instructions: Indicate hanging and support methods, joining
procedures.

Project Record Documents: Provide minimum 18" x 24" drawing of building floor plan with all
valves clearly labeled and shown in as-built locations. Provide two copies to Owner.

Maintenance Data: Include installation instructions, spare parts lists, exploded assembly
views.

1.06 QUALITY ASSURANCE

A.

Manufacturer Qualifications: Company specializing in manufacturing products of the type
specified in this section, with documented experience.

Installer: Company specializing in performing work of the type specified in this section, with
documented experience.

Welder Qualifications: Certify in accordance with ASME (BPV IX).

1. Provide certificate of compliance from authority having jurisdiction, indicating approval of
welders.

1.07 REGULATORY REQUIREMENTS

A.

Conform to ASME B31.9 code for installation of piping system.
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1.08 DELIVERY, STORAGE, AND HANDLING
A. Accept valves on site in shipping containers with labeling in place. Inspect for damage.
Provide temporary protective coating on cast iron and steel valves.

C. Provide temporary end caps and closures on piping and fittings. Maintain in place until
installation.

D. Protect piping systems from entry of foreign materials by temporary covers, completing
sections of the work, and isolating parts of completed system.

PART 2 PRODUCTS
2.01 HYDRONIC SYSTEM REQUIREMENTS
A. Comply with ASME B31.9 and applicable federal, state, and local regulations.

Piping: Provide piping, fittings, hangers and supports as required, as indicated, and as
follows:

1. Where more than one piping system material is specified, provide joining fittings that are
compatible with piping materials and ensure that the integrity of the system is not
jeopardized.

2. Use non-conducting dielectric connections whenever jointing dissimilar metals.

3. Provide pipe hangers and supports in accordance with ASME B31.9 or MSS SP-58
unless indicated otherwise.

C. Pipe-to-Valve and Pipe-to-Equipment Connections: Use flanges, unions, or grooved
couplings to allow disconnection of components for servicing; do not use direct welded,
soldered, or threaded connections.

D. Valves: Provide valves where indicated:

1. Provide drain valves where indicated, and if not indicated provide at least at main
shut-off, low points of piping, bases of vertical risers, and at equipment. Use 3/4 inch
ball valves with cap; pipe to nearest sump.

2. For throttling, bypass, or manual flow control services, use ball valves.
3. For shut-off and to isolate parts of systems or vertical risers, use ball valves.
2.02 HEATING WATER PIPING, ABOVE GRADE
A. Steel Pipe: ASTM A 53/A 53M, Schedule 40, black, using one of the following joint types:

1. Welded Joints: ASTM A234/A234M, wrought steel welding type fittings; AWS D1.1
welded.

B. Copper Tube: ASTM B88 (ASTM B88M), Type L (B), drawn, using one of the following joint
types:

1. Solder Joints: ASME B16.18 cast brass/bronze or ASME B16.22 solder wrought copper
fittings.

a. Solder: ASTM B32 lead-free solder, HB alloy (95-5 tin-antimony) or tin and silver.
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2. Tee Connections: Mechanically extracted collars with notched and dimpled branch
tube.

2.03 PIPE HANGERS AND SUPPORTS
A. Provide hangers and supports that comply with MSS SP-58.

1.  If type of hanger or support for a particular situation is not indicated, select appropriate
type using MSS SP-58 recommendations.

Conform to ASME B31.9.

Hangers for Pipe Sizes 1/2 to 1-1/2 Inch: Malleable iron, adjustable swivel, split ring.
Hangers for Hot Pipe Sizes 2 Inches and Over: Carbon steel, adjustable, clevis.
Multiple or Trapeze Hangers: Steel channels with welded spacers and hanger rods.
Wall Support for Pipe Sizes to 3 Inches: Cast iron hook.

Vertical Support: Steel riser clamp.
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Floor Support for Hot Pipe: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange,
and concrete pier or steel support.

Copper Pipe Support: Carbon steel ring, adjustable, copper plated.
J. Hanger Rods: Mild steel threaded both ends, threaded one end, or continuous threaded.

K. Inserts: Malleable iron case of galvanized steel shell and expander plug for threaded
connection with lateral adjustment, top slot for reinforcing rods, lugs for attaching to forms;
size inserts to suit threaded hanger rods.

L. Ingrooved installations, use rigid couplings with offsetting angle-pattern bolt pads or with
wedge shaped grooves in header piping to permit support and hanging in accordance with
ASME B31.9.

2.04 UNIONS, FLANGES, MECHANICAL COUPLINGS, AND DIELECTRIC CONNECTIONS
A. Unions for Pipe 2 Inches and Under:
1. Ferrous Piping: 150 psig malleable iron, threaded.
2. Copper Pipe: Bronze, soldered joints.
B. Flanges for Pipe Over 2 Inches:
1. Ferrous Piping: 150 psig forged steel, slip-on.
2. Copper Piping: Bronze.
3. Gaskets: 1/16 inch thick preformed neoprene.
C. Dielectric Connections: 6" brass nipple.
2.05 FULL PORT BALL VALVES
A. Up To and Including 2 Inches:

1. Bronze one piece body, chrome plated brass ball, teflon seats and stuffing box ring,
lever handle with balancing stops, solder ends with union.
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2. Bronze one piece body, chrome plated brass ball, teflon seats and stuffing box ring,
lever handle with balancing stops, solder ends with union.

B. Over 2 Inches:

1. Cast steel body, chrome plated steel ball, teflon seat and stuffing box seals, lever
handle, flanged.

2.06 BUTTERFLY VALVES

A. Body: Cast or ductile iron with resilient replaceable EPDM seat, wafer or lug ends, extended
neck.

B. Disc: Stainless steel.

C. Operator: 10 position lever handle.
2.07 SWING CHECK VALVES

A. Up To and Including 2 Inches:

1. Bronze body, bronze trim, bronze rotating swing disc, with composition disc, solder
ends.

B. Over 2 Inches:

1. Iron body, bronze trim, bronze or bronze faced rotating swing disc, renewable disc and
seat, flanged ends.

2.08 SPRING LOADED CHECK VALVES

A. Iron body, bronze trim, split plate, hinged with stainless steel spring, resilient seal bonded to
body, wafer or threaded lug ends.

2.09 FLOW CONTROLS

A. Construction: Class 125, Brass or bronze body with union on inlet and outlet, temperature
and pressure test plug on inlet and outlet, blowdown/backflush drain.

B. Calibration: Control flow within 5 percent of selected rating, over operating pressure range of
10 times minimum pressure required for control, maximum minimum pressure 2 psi.

PART 3 EXECUTION

3.01 PREPARATION

Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.
Remove scale and dirt on inside and outside before assembly.

Prepare piping connections to equipment using jointing system specified.
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Keep open ends of pipe free from scale and dirt. Protect open ends with temporary plugs or
caps.

E. After completion, fill, clean, and treat systems. Refer to Section 23 2500 for additional
requirements.
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3.02
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K.

INSTALLATION

Install in accordance with manufacturer's instructions.

Route piping in orderly manner, parallel to building structure, and maintain gradient.
Install piping to conserve building space and to avoid interfere with use of space.
Group piping whenever practical at common elevations.

Sleeve pipe passing through partitions, walls and floors.

Slope piping and arrange to drain at low points.

Install piping to allow for expansion and contraction without stressing pipe, joints, or
connected equipment.

Pipe Hangers and Supports:
1. Install in accordance with ASME B31.9.
2. Support horizontal piping as scheduled.

3. Install hangers to provide minimum 1/2 inch space between finished covering and
adjacent work.

4. Place hangers within 12 inches of each horizontal elbow.

5. Use hangers with 1-1/2 inch minimum vertical adjustment. Design hangers for pipe
movement without disengagement of supported pipe.

6. Support vertical piping at every other floor. Support riser piping independently of
connected horizontal piping.

7. Where several pipes can be installed in parallel and at same elevation, provide multiple
or trapeze hangers.

8. Provide copper plated hangers and supports for copper piping.

9. Prime coat exposed steel hangers and supports. Refer to Section 09 9000. Hangers
and supports located in crawl spaces, pipe shafts, and suspended ceiling spaces are
not considered exposed.

Provide clearance in hangers and from structure and other equipment for installation of
insulation and access to valves and fittings. Refer to Section 23 0719.

Provide access where valves and fittings are not exposed. Consolidate valves, where
possible, to minimize quantity and size of access doors. Coordinate size and location of
access doors with Engineer prior to rough-in.

Install valves with stems upright or horizontal, not inverted.

3.08 SCHEDULES

A

Pipe Hanger Spacing: In accordance with the IMC.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 2114 - HYDRONIC SPECIALTIES
PART 1 GENERAL

1.01 SECTION INCLUDES

Strainers.

Suction diffusers.

Combination pump discharge valves.
Combination flow controls.

Pump suction fittings.

Combination fittings.

Relief valves.
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Pressure reducing valves.
1.02 RELATED REQUIREMENTS
A. Section 23 2113 - Hydronic Piping.
1.03 REFERENCE STANDARDS
1.04 SUBMITTALS
A. Refer to Division 01 requirements.

Product Data: Provide product data for manufactured products and assemblies required for
this project. Include component sizes, rough-in requirements, service sizes, and finishes.
Include product description, model and dimensions.

Project Record Documents: Record actual locations of flow controls.

Maintenance Data: Include installation instructions, assembly views, lubrication instructions,
and replacement parts list.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with documented experience.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Accept valves on site in shipping containers with labeling in place. Inspect for damage.
Provide temporary protective coating on cast iron and steel valves.

C. Provide temporary end caps and closures on piping and fittings. Maintain in place until
installation.

D. Protect piping systems from entry of foreign materials by temporary covers, completing
sections of the work, and isolating parts of completed system.
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PART 2 PRODUCTS
2.01 STRAINERS
A. Size 2 inch and Under:

1. Screwed brass or iron body for 175 psi working pressure, Y pattern with 1/32 inch
stainless steel perforated screen.

B. Size 2-1/2 inch to 4 inch:

1. Flanged iron body for 175 psi working pressure, Y pattern with 3/64 inch stainless steel
perforated screen.

2.02 SUCTION DIFFUSERS

A. Fitting: Angle pattern, cast-iron body, threaded for 2 inch and smaller, flanged for 2-1/2 inch
and larger, rated for 175 psi working pressure, with inlet vanes, cylinder strainer with 3/16
inch diameter openings, disposable fine mesh strainer to fit over cylinder strainer, and
permanent magnet located in flow stream and removable for cleaning.

B. Accessories: Adjustable foot support, blowdown tapping in bottom, gage tapping in side.
2.03 COMBINATION PUMP DISCHARGE VALVES (TRIPLE DUTY VALVES)

A. Valves: Straight or angle pattern, flanged cast-iron valve body with bolt-on bonnet for 175 psi
operating pressure, non-slam check valve with spring-loaded bronze disc and seat, stainless
steel stem, and calibrated adjustment permitting flow regulation from zero to full flow. Flow
adjustment shall incorporate a graduated position indicator and hand wheel. Test ports shall
be provided before and after valve. Seals shall be EDPM or Viton.

2.04 COMBINATION FLOW CONTROLS

A. Construction: Brass or bronze body with union on inlet and outlet, temperature and pressure
test plug on inlet and outlet with blowdown/backflush drain.

B. Calibration: Control flow within 5 percent of selected rating, over operating pressure range of
10 times minimum pressure required for control, maximum minimum pressure 3.5 psi.

C. Control Mechanism: Stainless steel or nickel plated brass piston or regulator cup, operating
against stainless steel helical or wave formed spring.

D. Accessories: In-line strainer on inlet and ball valve on outlet.
2.05 RELIEF VALVES

A. Bronze body, teflon seat, stainless steel stem and springs, automatic, direct pressure
actuated, capacities ASME certified and labelled.

2.06 PRESSURE REDUCING VALVES

A. Operation: Automatically feeds make-up water to the hydronic system whenever pressure in
the system drops below the pressure setting of the valve. Refer to Section 23 2113.

B. Materials of Construction:

1. Valve Body: Constructed of bronze, cast iron, brass, or iron.
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2. Internal Components: Construct of stainless steel or brass and engineered plastics or
composition material.

Provide integral check valve and strainer.
Maximum Inlet Pressure: 100 psi.

Maximum Fluid Temperature: 180 degrees F.

mm o o

Operating Pressure Range: Between 10 psi and 25 psi.

PART 3 EXECUTION

3.01 INSTALLATION
A. Install specialties in accordance with manufacturer's instructions.
Provide manual air vents at system high points and as indicated.

C. For automatic air vents in ceiling spaces or other concealed locations, provide vent tubing to
nearest sump.

D. Provide valved drain and hose connection on strainer blow down connection.

Provide pump suction fitting on suction side of base mounted centrifugal pumps . Remove
temporary strainers after cleaning systems.

F. Provide combination pump discharge valve on discharge side of base mounted centrifugal
pumps .

G. Support pump fittings with floor mounted pipe and flange supports.

Provide relief valves on pressure tanks, low pressure side of reducing valves, heat
exchangers, and expansion tanks.

I.  Select system relief valve capacity so that it is greater than make-up pressure reducing valve
capacity. Select equipment relief valve capacity to exceed rating of connected equipment.

J. Install strainers near floor level and as close to sump as possible.
K. Pipe relief valve outlet to nearest sump.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 2123 - HYDRONIC PUMPS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. In-line circulators.
B. Base mounted pumps.
1.02 RELATED REQUIREMENTS
A. Section 03 3000 - Cast-in-Place Concrete.
B. Section 26 2717 - Equipment Wiring: Electrical characteristics and wiring connections.
1.03 REFERENCE STANDARDS
A. NEMA MG 1 - Motors and Generators; National Electrical Manufacturers Association; 2011.

NFPA 70 - National Electrical Code; National Fire Protection Association; Most Recent
Edition Adopted by Authority Having Jurisdiction, Including All Applicable Amendments and
Supplements.

C. UL 778 - Standard for Motor-Operated Water Pumps; Underwriters Laboratories Inc.; Current
Edition, Including All Revisions.

1.04 PERFORMANCE REQUIREMENTS

A. Ensure pumps operate at specified system fluid temperatures without vapor binding and
cavitation, are non-overloading in parallel or individual operation, and operate within 25
percent of midpoint of published maximum efficiency curve.

1.05 SUBMITTALS
A. Refer to Division 01 requirements.

B. Product Data: Provide certified pump curves showing performance characteristics with
pump and system operating point plotted. Include NPSH curve when applicable. Include
electrical characteristics and connection requirements.

C. Manufacturer's Installation Instructions: Indicate hanging and support requirements and
recommendations.

D. Millwright's Certificate: Certify that base mounted pumps have been aligned.

Operation and Maintenance Data: Include installation instructions, assembly views,
lubrication instructions, and replacement parts list.

F. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. Extra Pump Seals: One set for each type and size of pump.
1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacture, assembly, and field
performance of pumps, with documented experience.

B. Alignment: Base mounted pumps shall be aligned by qualified millwright.
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1.07 REGULATORY REQUIREMENTS

A.

Products Requiring Electrical Connection: Listed and classified by UL 778 as suitable for the
purpose specified and indicated.

PART 2 PRODUCTS

2.01

A.

B.
C.
D.

2.02

A.

B
C
D.
E
F
G

HVAC PUMPS - GENERAL

Provide pumps that operate at specified system fluid temperatures without vapor binding and
cavitation, are non-overloading in parallel or individual operation, and operate within 25
percent of midpoint of published maximum efficiency curve.

Base Mounted Pumps: Aligned by qualified millwright.
Pump motors shall be constant-duty premium-efficiency type C.

Products Requiring Electrical Connection: Listed and classified by UL as suitable for the
purpose specified and indicated.

IN-LINE CIRCULATORS

Type: Horizontal shaft, single stage, direct connected, with resiliently mounted motor for
in-line mounting, oil lubricated, for 125 psi maximum working pressure.

Casing: As scheduled, with flanged pump connections.

Impeller: Bronze keyed to shaft.

Bearings: Permanently-lubricated ball bearings.

Shaft: Alloy steel with bronze sleeve, integral thrust collar.

Seal: Mechanical seal, 225 degrees F maximum continuous operating temperature.
Electrical Characteristics:

1. Refer to drawings for pump motor electrical requirements.

2. Wiring Terminations: Provide terminal lugs to match branch circuit conductor quantities,
sizes, and materials indicated. Enclose terminal lugs in terminal box sized to NFPA 70.

2.03 BASE MOUNTED PUMPS

A.
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Type: Horizontal shaft, single stage, direct connected, radially or horizontally split casing, for
125 psi maximum working pressure.

Casing: Cast iron, with suction and discharge gage ports, renewable bronze casing wearing
rings, seal flush connection, drain plug, flanged suction and discharge.

Impeller: Bronze, fully enclosed, keyed to shaft.

Bearings: Oil lubricated roller or ball bearings.

Shaft: Alloy steel with copper, bronze, or stainless steel shaft sleeve.

Seal: Mechanical seal, 225 degrees F maximum continuous operating temperature.

Drive: Flexible coupling with coupling guard.
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H. Baseplate: Cast iron or fabricated steel with integral drain rim.
I.  Electrical Characteristics:
1. Refer to Section 26 2717.

2. Wiring Terminations: Provide terminal lugs to match branch circuit conductor quantities,
sizes, and materials indicated. Enclose terminal lugs in terminal box sized to NFPA 70.

PART 3 EXECUTION
3.01 PREPARATION

A. Verify that electric power is available and of the correct characteristics.
3.02 INSTALLATION

A. Install in accordance with manufacturer's instructions.

B. Provide access space around pumps for service. Provide no less than minimum space
recommended by manufacturer.

C. Decrease from line size with long radius reducing elbows or reducers. Support piping
adjacent to pump such that no weight is carried on pump casings. For close coupled or base
mounted pumps, provide supports under elbows on pump suction and discharge line sizes 4
inches and over.

D. Provide line sized shut-off valve and strainer on pump suction, and line sized combination
pump discharge valve on pump discharge.

E. Provide air cock and drain connection on horizontal pump casings.

F. Check, align, and certify alignment of base mounted pumps prior to start-up, per
manufacturer's instructions.

G. Install base mounted pumps on concrete housekeeping base, with anchor bolts, set and
level, and grout in place. Concrete housekeeping base shall extend a minimum of four (4)
incheds beyond the pump footprint in all directions.

H. Lubricate pumps before start-up.
I.  Provide and install pressure gauges on discharge and suction side of base mounted pumps.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 2500 - HVAC WATER TREATMENT
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Cleaning of piping systems.
1.02 SUBMITTALS
A. Refer to Division 01 requirements.
1.03 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with documented experience. Company shall have local
representatives with water analysis laboratories and full time service personnel.

B. Installer Qualifications: Company specializing in performing the type of work specified in this
section, with documented experience and approved by manufacturer.

1.04 REGULATORY REQUIREMENTS

A. Conform to applicable code for addition of non-potable chemicals to building mechanical
systems and to public sewage systems.

B. Products Requiring Electrical Connection: Listed and classified by UL as suitable for the
purpose specified and indicated.

PART 2 PRODUCTS
2.01 MATERIALS
A. System Cleaner:

1. Liquid alkaline compound with emulsifying agents and detergents to remove grease and
petroleum products; sodium tripoly phosphate and sodium molybdate.

2. Biocide chlorine release agents such as sodium hypochlorite or calcium hypochlorite.
B. Closed System Treatment (Water):
1. Sequestering agent to reduce deposits and adjust pH; polyphosphate.

2. Corrosion inhibitors; boron-nitrite, sodium nitrite and borax, sodium totyltriazole, low
molecular weight polymers, phosphonates, sodium molybdate, or sulphites.

3. Conductivity enhancers; phosphates or phosphonates.

PART 3 EXECUTION
3.01 PREPARATION

A. Systems shall be operational, filled, started, and vented prior to cleaning. Use water meter to
record capacity in each system.

B. Place terminal control valves in open position during cleaning.
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C. \Verify that electric power is available and of the correct characteristics.
3.02 CLEANING SEQUENCE
A. Concentration:
1. As recommended by manufacturer.
B. Hot Water Heating Systems:

1. Apply heat while circulating, slowly raising temperature to 160 degrees F and maintain
for 12 hours minimum.

2. Remove heat and circulate to 100 degrees F or less; drain systems as quickly as
possible and refill with clean water.

3. Circulate for 6 hours at design temperatures, then drain.
4. Refill with clean water and repeat until system cleaner is removed.

C. Use neutralizer agents on recommendation of system cleaner supplier and approval of
Engineer.

D. Remove, clean, and replace strainer screens.

Inspect, remove sludge, and flush low points with clean water after cleaning process is
completed. Include disassembly of components as required.

3.03 INSTALLATION

A. Install in accordance with manufacturer's instructions.
3.04 CLOSED SYSTEM TREATMENT

A. Introduce closed system treatment through existing means.

B. Introduce closed system treatment through bypass feeder when required or indicated by test.
3.05 CLOSEOUT ACTIVITIES

A. Training: Train Owner's personnel on operation and maintenance of chemical treatment
system.

1. Provide minimum of two hours of instruction for two people.
2. Have operation and maintenance data prepared and available for review during training.

3. Conduct training using actual equipment after treated system has been put into full
operation.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 5100 - BREECHINGS, CHIMNEYS, AND STACKS
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Vent dampers.

B. Manufactured double wall chimneys for fuel fired equipment.
1.02 REFERENCE STANDARDS

A. ANSI Z21.66 - American National Standard for Automatic Vent Damper Devices for Use with
Gas Fired Appliances; 1996 (R2006).

NFPA 54 - National Fuel Gas Code; National Fire Protection Association; 2012.

C. NFPA 82 - Standard on Incinerators and Waste and Linen Handling Systems and
Equipment; National Fire Protection Association; 2009.

D. NFPA 211 - Standard for Chimneys, Fireplaces, Vents, and Solid Fuel-Burning Appliances;
National Fire Protection Association; 2011.

E. UL 103 - Factory-Built Chimneys for Residential Type and Building Heating Appliances;
Underwriters Laboratories Inc.; Current Edition, Including All Revisions.

F. UL 441 - Standard for Gas Vents; Underwriters Laboratories Inc.; Current Edition, Including
All Revisions.

1.03 DEFINITIONS

A. Vent: That portion of a venting system designed to convey flue gases directly outdoors from
a vent connector or from an appliance when a vent connector is not used.

B. Vent Connector: That part of a venting system that conducts the flue gases from the flue
collar of an appliance to a chimney or vent, and may include a draft control device.

1.04 DESIGN REQUIREMENTS

A. Factory built vents and chimneys used for venting natural draft appliances shall comply with
NFPA 211 and be UL listed and labeled.

1.05 SUBMITTALS
A. Refer to Division 01 requirements.

B. Product Data: Provide data indicating factory built chimneys, including dimensional details of
components and flue caps, dimensions and weights, electrical characteristics and connection
requirements.

C. Shop Drawings: Indicate general construction, dimensions, weights, support and layout of
breechings. Submit layout drawings indicating plan view and elevations where factory built
units are used.

D. Manufacturer's Instructions: Include installation instructions, and indicate assembly, support
details, and connection requirements.

1.06 QUALITY ASSURANCE
A. Manufacturer Qualifications: Company specializing in manufacturing the type of products

specified in this section, with documented experience.
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PART 2 PRODUCTS
2.01 TYPE B DOUBLE WALL GAS VENTS

A. Fabrication: Inner pipe of sheet aluminum, and outer pipe of galvanized sheet steel, tested in
compliance with UL 441.

B. Electrically Actuated Vent Dampers: Same size as draft hood collar, constructed of stainless
steel or galvanized steel, with corrosion-resistant components, in compliance with ANSI
Z21.66.

2.02 DOUBLE WALL METAL STACKS

A. Provide double wall metal stacks, tested to UL 103 and UL listed with positive pressure
rating, for use with building heating equipment, in compliance with NFPA 211.

B. Fabricate with 1 inch minimum air space between walls and construct inner liner of 304
stainless steel and outer jacket of 304 stainless steel.

1. Protect aluminized steel surfaces exposed to the elements with a minimum of one base
coat of primer and one finish coat of corrosion resistant paint suitable for outer jacket
skin temperatures of the application.

C. Fabricate with 1 inch minimum air space between walls. Construct inner jacket of 20 gage
ASTM A666, Type 304 stainless steel. Construct outer jacket of aluminum coated steel 24
gage for sizes 10 inches to 24 inches and 20 gage for sizes 28 inches to 48 inches.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer's instructions.
Install in accordance with NFPA 54.

C. For Type B double wall gas vents, maintain UL listed minimum clearances from
combustibles. Assemble pipe and accessories as required for complete installation.

D. Assemble and install stack sections in accordance with NFPA 82, industry practices, and in
compliance with UL listing. Join sections with acid-resistant joint cement. Connect base
section to foundation using anchor lugs.

E. Level and plumb chimney and stacks.

F. At appliances, provide slip joints permitting removal of appliances without removal or
dismantling of breechings, breeching insulation, chimneys, or stacks.

END OF SECTION
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Issued: May 03, 2013

SECTION 23 5216 - CONDENSING BOILERS
PART 1 GENERAL

1.01

SCOPE
A.

The work to be performed includes all new equipment, labor and materials required to furnish
and install high-efficiency Pulse hydronic boilers as described in this specification.

1.02 REFERENCE STANDARDS

A.

ANSI Z21.13 - American National Standard for Gas-Fired Low-Pressure Steam and Hot
Water Boilers; 2004 (addendum 2007).

ASME (BPV V) - Boiler and Pressure Vessel Code, Section IV - Rules for Construction of
Heating Boilers; The American Society of Mechanical Engineers; 2007.

ASME (BPV VIII, 1) - Boiler and Pressure Vessel Code, Section VIII, Division 1 - Rules for
Construction of Pressure Vessels; The American Society of Mechanical Engineers; 2007.

HI BTS-2000 - Testing Standard, Method to Determine Heating Efficiency of Commercial
Space Heating Boilers; The Hydronics Institute of AHRI; 2007.

NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum); National Electrical
Manufacturers Association; 2003.

NFPA 54 - National Fuel Gas Code; National Fire Protection Association; 2006.
NFPA 70 - National Electrical Code; National Fire Protection Association; 2008.

UL (HCVCE) - Heating, Cooling, Ventilating and Cooking Equipment Directory; Underwriters
Laboratories Inc.; current edition.

1.03 SUBMITTALS

A.

Product Data: Submit manufacturer's technical product data, including rated capacities of
selected model, weights (shipping, installed, and operating), installation and start-up
instructions, along with furnished accessory information.

Shop Drawings: Submit manufacturer's assembly-type shop drawings indicating dimensions,
weight loadings, required clearances, and methods of assembly of components.

Wiring Diagrams: Submit manufacturer's electrical requirements for boilers including
ladder-type wiring diagrams for interlock and control wiring. Clearly differentiate between
portions of wiring that are factory-installed and portions to be field-installed.

1.04 QUALITY ASSURANCE

A.

m o o

Manufacturer's Qualifications: Firms regularly engaged in the manufacturing of pulse
combustion, high efficiency, condensing boilers, of types and sizes required, whose products
have been in satisfactory use in similar service for not less than 10 years.

The hot water boiler maximum working pressure will be 160 psig.
Pulse Boiler Flame Safeguard Control will be of an accepted quality manufacturer bearing UL
Certification.

The entire boiler system and its installation shall conform to the manufacturer's instructions,
applicable codes and associated National Board requirements.
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F. The equipment shall, as a minimum, be in strict compliance with the requirements of this
specification and shall be the manufacturer's standard commercial product unless specified
otherwise. Additional equipment features, details, accessories, etc. which are not specifically
identified but which are a part of the manufacturer's standard commercial product, shall be
included in the equipment being furnished.

G. The equipment shall be of the type, design, and size that the manufacturer currently offers
for sale and appears in the manufacturer's current catalog.

H. The equipment shall fit within the allocated space, leaving ample allowance for maintenance
and inspection.

I.  The equipment shall be new and fabricated from new materials. The equipment shall be free
from defects in materials and workmanship.

J. Al units of the same classification shall be identical to the extent necessary to ensure
interchangeability of parts, assemblies, accessories, and space parts wherever possible.

K. In order to provide unit responsibility for the specified capacities, efficiencies, and
performance, the boiler manufacturer shall certify in writing that the equipment being
submitted shall perform as specified.

1.06 WARRANTY

A. Boiler manufacturer shall guarantee in writing equipment to be free of defects for one year
after start-up date or 18 months from factory shipment, and to repair or replace at
manufacturer's expense any defective parts. Unit shall receive such factory tests as are
deemed advisable by the manufacturer to check construction and operation.

B. The pressure vessel shall be guaranteed against thermal shock for 10 years when utilized in
a closed loop hydronic heating system with a maximum temperature differential rating of up
to 170 °F. The boiler pressure vessel shall be guaranteed accordingly without a minimum
flow rate or return water temperature requirement. The boiler shall not require the use of
flow switches or other devices to ensure minimum flow.

C. The pressure vessel shall carry a 10-year warranty against material and workmanship
defects.

D. The combustor and exhaust pipes (heat exchanger) shall be guaranteed against flue gas
corrosion for a period of 10 years for carbon steel boilers and a period of 5 years for stainless
steel boilers.

E. All parts not covered by the above warranties shall carry a one-year warranty. This shall
include all electrical and burner components.

PART 2 PRODUCTS
2.01 ACCEPTABLE MANUFACTURERS

A. This Specification is based on products as manufactured by Fulton Heating Solutions, Inc,
Pulse PHW Series.

B. No substitutions will be allowed.
2.02 PULSE BOILER

A. Boiler Construction:
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6.

The exhaust decoupler shall be constructed of Y4’corrosion resistant Corten and include
a flue gas condensate drain.

The combustor shall be constructed of SA-53B ERW pipe.

The pressure vessel shell shall be SA-53B ERW pipe or SA-285 Grade C plate. The
heads shall be SA-516 Grade 70 plate. The pressure vessel shall be fully insulated with
2” of high temperature insulation.

The pulse combustor location shall be such that all combustor assembly components
are located within water-backed areas.

The boiler's pressure vessel, combustor, and exhaust decoupler shall be encased in an
18 gauge metal cabinet with primer and finish coat of paint.

Boilers utilizing copper heat exchanger construction are not acceptable.

B. Boiler Design:

1.

5.
6.

Boiler shall be fire-tube design, utilizing the principles of pulse combustion. The boiler
shall be self-aspirating and require no forced or induced draft fan to supply air for
combustion after ignition.

External convection and radiation heat losses to the boiler room from the boiler shall be
less than 0.5% of the rated boiler input. The boiler shall not contain any refractory,
refractory lining or ceramic in the furnace or firebox.

The boiler shall be designed for operation in a condensing mode, in order to extract the
latent heat from the combustion products. The boiler shall have a minimum acceptable
fuel-to-water efficiency of 91% at a return water temperature of 80 °F and at the full
rated input capacity of the boiler. Overall efficiency at the low fire rated input capacity
will be 98%.

The boiler shall be able to operate without the use of a 3-way valves or
primary/secondary piping loops.

The boiler shall have no minimum return water temperature requirements.

The boiler shall have no minimum flow rate requirements.

C. Controls

1.

The flame safeguard system shall be Fulton Model RM7865 with LED display module.
The control shall provide a 35-second pre-purge and post-purge. The control shall
maintain a running history of operating hours, number of cycles, and the most recent six
faults. The control shall have the capability to be connected to a keyboard display
module that will retrieve this information.

Pulse Combustion controls shall include the following:

a. Operating Temperature Controller for automatic start/stop of the pulse combustion
process. Controller will have auto-tune PID capabilities for simplified loop
configuration and fast response to water temperature fluctuations. A Type J
temperature sensor shall be located in the boiler pressure vessel.

b. High limit temperature aquastat with manual reset.

c. One low water cutoff probe in the boiler shell with manual reset and push-to-test
capability.
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Air safety switch to prevent operation unless sufficient pre-purge air is assured.
High condensate cut-off probe located in the exhaust decoupler.
A Proof of Flame switch and Flame Rod operating in parallel, to prove combustion.

A combustion control system shall be furnished which provides a turndown ratio of
5:1 per ANSI Z21.13 (3:1 for LPG Fired Boilers) over the input range from high to
low fire. The supply temperature and setpoint temperature shall be displayed at all
times by the operating temperature control. Firing rate shall be controlled by a
continuous 4-20mA analog signal to a modulation motor.

All controls to be panel mounted and so located on the boiler as to provide ease of
servicing the boiler without disturbing the controls and also located to prevent
possible damage by water according to CSA requirements. Electrical power
supply shall be 120 volts, 60 cycle, single phase, 10 Amps maximum. Boiler shall
draw less than 1 Amp while in run mode. No additional electric power shall be
required for devices such as forced draft fans.

When multiple boilers are to be installed in a common hydronic loop, an MCS
sequencing control shall be provided to stage the boilers. The control shall include
automatic rotation of the lead boiler, an adjustable outdoor reset schedule, multiple
setback schedules, domestic hot water priority, and a digital display. The MCS
control shall stage each boiler on at low fire. After all boilers are running, the MCS
control will then modulate the boilers as a group. To ensure proper integration
with the boiler controls, the boiler manufacturer shall supply the MCS control.

D. Main Gas Train Components

1.  The boiler shall have an integral gas train, factory assembled and installed. The main
gas train shall include:

a.
b.
C.
d.

e.

One manual shut-off valve at gas inlet.

Gas inlet trap.

Gas regulator rated for a maximum14”wc supply pressure.

Two safety shut-off valves. One to be solenoid and one motorized valve.

Independent low and high gas pressure switches shall be supplied.

E. Boiler Fittings

1. Boiler shall be supplied with a ASME Section IV approved, side outlet type safety valve.
The safety relief valve size shall be in accordance with ASME code requirements.

2.  Temperature and pressure gauges shall be mounted on top of the boiler.

3. A condensate drain connection shall be provided in the exhaust decoupler. A Fulton
condensate drain kit will be provided to collect and drain the flue gas condensate.

F. Installation

1. The boiler shall be CSA approved as a direct vent boiler. A conventional chimney or
stack shall not be required. Direct venting shall be accomplished with AL-29-4C
stainless steel, single (or double) wall. Vent piping shall be installed in accordance with
applicable national and local codes and per the boiler manufacturers' recommendations.
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2. The boiler shall have the outside combustion air intake supply ducted with PVC pipe. An
air intake muffler shall be provided by the boiler manufacturer and mounted within 10
feet of the boiler intake connection.

3. An external muffler to be provided by the boiler manufacturer and mounted within 10
feet of the boiler exhaust connection.

4. Emissions

a. The boiler shall operate with CO emissions less than 100 PPM corrected to 3% O?
and shall with NOx emissions less than 50 PPM corrected to 3% O? over the
entire turndown range.

5. Operating Manual

a. Instructions for installation, operation and maintenance of the boiler shall be
contained in a manual provided with each boiler unit.

b. A wiring diagram corresponding to the boiler configuration shall be permanently
affixed to the boiler near the electrical panel.

PART 3 EXECUTION

3.01

A

INSTALLATION

Equipment and materials shall be installed in an approved manner and in accordance with
the boiler manufacturers' installation requirements.

The installer shall construct a level continuous concrete pad for the entire boiler system
according to the boiler manufacturer's erecting instructions.

Assemble unit sections and parts shipped loose or unassembled for shipment purposes.
Follow manufacturer's installation recommendations and instructions.

Install electrical control items furnished by manufacturer per wiring diagram provided by
manufacturer.

Complete water piping installation as required by manufacturer for operation of system.
Provide air intake and exhaust piping, size and type as recommended by the manufacturer.

Provide boiler manufacturer recommended manifold pipe and fittings from each boiler to
nearest floor drain or as indicated.

3.02 FIELD QUALITY CONTROL

A.

After boiler installation is completed, the manufacturer shall provide the services of a field
representative for starting the unit and training the operator.

Arrange with National Board of Boiler and Pressure Vessel Inspectors for inspection of
boilers and piping. Obtain certification for completed boiler units, deliver to Owner, and
obtain receipt.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 0500 - COMMON WORK RESULTS FOR ELECTRICAL
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Requirements of Division 01, the General Conditions, Supplemental General Conditions, and
Special Conditions apply to this and all Electrical Specification Sections.

B. This Section applies to all Electrical sections.
1.02 JOB CONDITIONS

A. The Contract Documents specify the scope and arrangement of the Work and shall be
followed as closely as actual conditions allow.

B. The Contractor shall give consideration to all other trades, and make arrangements to avoid
conflicts and interference with other Work, new or existing. Contractor shall coordinate all
components of the Work, and provide minor adjustments as required, including offsets,
transitions, fittings, and accessories to meet actual conditions.

C. The Contractor shall visit the job site prior to bid date to examine the conditions under which
the Work is to be performed. No extra charges shall be paid for providing of Products or
furnishing of Work resulting from failure to comply with this requirement.

1.03 CONFORMANCE TO REGULATIONS

A. All Work shall conform to the regulations of the applicable federal, state, and local laws,
ordinances and codes.

1.04 REGULATORY REQUIREMENTS
A. All applicable Work shall conform to the requirements of NFPA 70.

B. All Products shall be listed by the Underwriters Laboratories, Inc. (UL), and shall bear the UL
label. Where UL labels are not provided from the factory, the Contractor shall be responsible
for having the equipment or materials tested by a UL testing firm, acceptable to authority
having jurisdiction, to determine suitability of the Product for purpose specified.

1.05 QUALITY ASSURANCE
A.  Work shall meet or exceed minimum recommendations of:
1. ANSI - American National Standards Institute
ASTM - American Society for Testing Materials
AWG - American Wire Gauge
EEI - Edison Electric Institute
ETL - Electrical Testing Lab
EIA - Electronic Industries Association
IEEE - Institute of Electrical and Electronic Engineers

IPCEA - Insulated Power Cable Engineers Association

© © N o o k w0 N

ISA - Instrument Society of America
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10. NEC - National Electrical Code, NFPA 70

11. NECA - National Electrical Contractors Association

12. NEMA - National Electrical Manufacturer's Association

13. NESC - National Electrical Safety Code

14. NFPA - National Fire Protection Association

15. OSHA - Occupational Safety and Health Act

16. UL - Underwriters' Laboratories, Inc.

17. VUSBC - Virginia Uniform Statewide Building Code (current adopted edition)

B. Reference to the standards of any technical society, organization, or association, or to the
laws, ordinances, or codes of governmental authorities shall mean the latest standard, code,
or specification adopted, published, and effective on the date of Bid Opening.

C. The specifications, codes, and standards referenced in these specifications (including
addenda, amendments, and errata) shall govern in all cases where references thereto are
made. In case of conflict between the referenced specifications, the more stringent
requirement shall govern unless otherwise permitted by the Engineer. Major conflicts shall
be referred to the Engineer for resolution.

1.06 MATERIALS AND EQUIPMENT

A. Unless specifically noted otherwise, all materials and equipment furnished for permanent
installation in the Work shall conform to applicable standards, be of a current design, new,
unused, and undamaged.

B. Individual parts shall be manufactured to standard sizes and gauges so that repair parts,
furnished at any time, can be installed in the field. Like parts of duplicate equipment shall be
interchangeable.

1.07 UTILITIES AND CONNECTIONS

A. Verify location of all existing utilities before laying out and making connections. Report any
inconsistencies to Engineer before commencing Work. Contractor shall be responsible for
correcting any errors, and repairing or replacing all materials and equipment damaged as a
result of failure to comply with this requirement.

1.08 WIRING DIAGRAMS

A. All electrical equipment shall be provided with complete wiring diagrams showing all power
and control connections. The diagrams shall be legible and placed in a clear plastic pouch
that is permanently affixed to the equipment.

1.09 PRODUCT DELIVERY, STORAGE, AND HANDLING
A. Protect Products from damage, marring, and soiling.

B. Any marring of factory finishes shall be repaired or replaced as necessary to match the
original factory finish.

1.10 SUBMITTALS

A. Refer to Division 01 requirements.
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B. Submittal Schedule: The Contractor shall submit a Submittal Schedule to the Engineer for
review within 30 days of the Award of Contract. The Engineer shall review the schedule for
content and return with comments or approval. Revise and resubmit as required.

C. General: The Contractor shall submit information, for Engineer's review, to demonstrate
compliance of proposed Products and/or installations with the Contract Documents. This
information shall include, but not be limited to catalog data; performance data; noise levels;
etc. Proposed Products that are not in compliance with the Contract Documents may be
rejected. Information must be submitted on all required Products, including proposed
Products that appear to be in compliance with the Contract Documents.

D. Contractor preparation:

1. The Contractor shall review and approve each submittal and coordinated all other
related or affected Work before submitting for review. All copies of each submittal shall
bear the Contractor's stamp, with signature or initials, certifying review and approval;
verification of field dimensions; and coordination with adjacent Work are in compliance
with the requirements of the Contract Documents.

2. The Contractor shall identify variations from the requirements of the Contract
Documents on all copies of applicable submittals. No extra charges shall be paid for the
providing of Products or furnishing of Work required as a result of failure to comply with
this requirement.

E. Submittal Format:

1. Each submittal shall be accompanied by a letter of transmittal listing Project Title,
Contractor, Subcontractor or supplier, submitted Products, pertinent drawing and detail
number, and specification section number, as appropriate.

2. Provide a minimum of five copies of each submittal. Provide additional copies as
required by Owner and/or Contractor. Each copy of a submittal shall be bound in a
three-ring binder, and indexed to allow ready reference to each Product.

3. Product data shall be clearly marked to identify the applicable Products or models.
Options or modifications required by the Contract Documents shall be clearly identified.

4. Submittals shall be complete with all associated Products. Submittals on portions of a
Product or system shall not be reviewed.

F. Engineer Procedures: Submittals will be reviewed with reasonable promptness. The
Contractor shall allow 15 days for review of each submittal. The Engineer's comments will be
indicated on a Submittal Review Comments form, which will be attached to each copy of the
submittal. Contractor shall be responsible for distributing copies of reviewed submittals as
appropriate.

G. Resubmission: Contractor shall change or correct submittals as required by the Engineer and
resubmit until approved. The Contractor shall identify any changes other than those required
by the Engineer on all copies of the resubmittal.

H. Approval required: The ordering, fabrication and/or installation of Products before approval of
all relevant submittals shall be at the Contractor's risk. Any damage to new or existing Work
resulting from the installation of unapproved Products shall be repaired or replaced by the
Contractor at no additional cost. Payment will not be recommended for any Work that does
not have an approved submittal.

1.11 SUBSTITUTIONS
A. Refer to Division 01 requirements.
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For a Product specified by naming one or more manufacturer and model, and followed with
the statement “or approved equal,” the Contractor may submit a Product other than the
Product specified by manufacturer and model, that Product shall be considered a Substitute
Product and shall comply with the following conditions:

1. The Contractor shall verify the Substitute Product is equal or superior in all respects to
the Specified Product.

2. The Contractor shall submit data on the Substitute Product in compliance with the
“Submittals” paragraph herein.

3. The Contractor shall be responsible for coordinating the installation of the Substitute
Product with all trades. The Contractor shall be responsible for any changes required
incorporating the Substitute Product into the Work.

4. The Contractor waives all claims for additional costs related to the Substitute Product
that become apparent before, during or after installation.

1.12 OPERATING AND MAINTENANCE MANUAL

A

Refer to Division 01 requirements.

General: The Contractor shall submit one copy of the Operation and Maintenance Manual to
the Engineer for review a minimum of 60 days prior to Instruction and Training Sessions.
This copy will be returned to the Contractor with Engineer's comments or approval. The
Contractor shall revise and resubmit one copy of the O&M Manual as required. The
Contractor shall provide four copies of the approved O&M Manual. Instruction and Training
Sessions shall begin 30 days after receipt of the approved O&M Manuals. Refer to
“Instruction and Training Sessions” paragraph herein.

Binders: Commercial quality, 8-1/2x 11 inches, three ring binders with durable plastic covers;
three inch maximum ring size. Attach printed labels to the front and side of each binder
stating 'PROJECT NAME - OPERATION AND MAINTENANCE MANUAL'; applicable volume
number, and project title. Provide tabbed dividers for each Product and system, with typed
description or applicable Specification Section. Provide a table of contents for the entire
manual and insert at the front of each binder.

Contents: The manual shall consist of three parts as follows:

1. Part 1: Directory listing names, addresses, and telephone numbers of Engineer,
Contractor, Subcontractors, and major equipment suppliers.

2. Part 2: Operation and maintenance instructions including, but not limited to, the
following:

a. General description and specifications of each component and of each system as
a whole.

b. Manufacturer's catalog description of each component supplemented by approved
equipment submittals.

c. Installation and start-up instructions, including complete calibration procedures for
each component and for system as a whole.

d. Operating instructions including:
1) Sequence of operation
2) Shutdown procedure
3) Emergency operating procedures
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e. Trouble shooting guide with service instructions
f.  Preventive maintenance schedules
g. Parts list with names, addresses, and telephone numbers of local parts suppliers.
h. Names, addresses, and phone numbers of nearest service organizations
3. Part 3: Project documents including, but not limited to, the following:
a. Testing report(s).
b. Certificates
c. Copies of warranties.

E. Quality: The quality of the manual will be checked by the Engineer for accuracy,
completeness and quality of printing. Deficiencies will necessitate resubmittals by the
Contractor. Refer to “Submittals” paragraph herein.

1.13 INSTRUCTION AND TRAINING SESSIONS
A. Refer to Division 01 requirements.

B. After all equipment and services are in operation and receipt of the approved Operation and
Maintenance Manuals, Instruction and Training Sessions shall be conducted for
representatives of the Owner.

C. Instruction Session shall be conducted during the Owner's normal working periods and at
times satisfactory to the Owner. Session shall last not less than one 8-hour working day.

D. The Training Session shall address the operation and maintenance of each piece of
equipment and of the system as a whole. Preventative maintenance techniques shall be
included.

E. Competent, factory-trained service and operating personnel from the appropriate
manufacturer(s) shall give instructions and training. The Contractor shall record the names of
all personnel present at each Instruction and Training Session and shall forward a copy of
the attendance log to the Engineer within seven days after each session.

1.14 RECORD DRAWINGS

A. Refer to Division 01 requirements.
1.15 WORK SEQUENCE

A. Refer to Division 01 requirements.
1.16 PROJECT/SITE CONDITIONS

A. Install Work in accordance with the Contract Documents unless prevented by Project
conditions.

B. When Project/Site conditions require a revision to the Work the Contractor shall prepare
drawings to show proposed revision. The drawings shall include revisions to Work specified
in other Sections when applicable. Submit drawings to Engineer for review. The Contractor
shall allow a minimum of three business days for the Engineer to respond to proposed
revision. The Contractor shall not proceed with that portion of the Work until a response has
been returned.
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1.17 WARRANTIES

A
B.

Refer to Division 01 requirements.

Warranty periods shall begin from Date of Substantial Completion.

1.18 CONTRACTOR COORDINATION

A

Nomenclature for final room names and numbers may vary from the construction
documents. Final names and numbers used in the shop drawings shall be coordinated with
final room names and numbers assigned by the Owner.

Electrical contractor shall coordinate their work with all other trades prior to fabrication of
systems and commencement of installation. It shall be the responsibility of the electrical
contractor to review the work of other trades (including, but not limited to architectural, fire
alarm, fire suppression, plumbing, and HVAC) as it affects their work, and as their work
affects other trades, to insure that the construction documents are closely followed and
conflicts are avoided. Where discrepancies arise, they shall be referred to the Engineer for
resolution before proceeding with the Work.

PART 2 PRODUCTS

NOT USED

PART 3 EXECUTION

3.01

GENERAL
A

Unless otherwise noted, install equipment in accordance with manufacturer's printed
instructions for application indicated. Maintain copies of manufacturer's printed instructions at
the project site.

Install, operate, and adjust systems in accordance with the Contract Documents.

Wiring, conduit, and other items associated with the electrical system shall not obstruct
access to any new or existing electrical equipment and/or mechanical equipment. All
electrical equipment shall be installed where it is readily accessible for servicing.

A Request For Information (RFI) shall be submitted to the Engineer for any portion of the
Work that the Contractor determines a clarification is required. Prior to submitting a RFI the
Contractor shall thoroughly research the Contract Documents to ensure information has not
been overlooked. The RFI shall include references to the portion of the Contract Documents
that requires a clarification. The Contractor shall allow a minimum of three business days for
the Engineer to respond to the RFI. The Contractor shall not proceed with that portion of the
Work until a response has been returned.

All Products delivered to the site(s) shall be stored in accordance with the manufacturer's
printed instructions. If a manufacturer does not have printed instructions then the Product
shall be adequately housed and otherwise protected against damage or corrosion. If any
Product stored at the site(s) is not protected as specified herein, the Contractor shall not
receive payment for that Product. That Product shall be stored by the Owner at the expense
of the Contractor. Any Product damaged as a result of failure to comply with this
requirement shall be replaced by the Contractor at no additional cost to the Owner.
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3.02 WORKMANSHIP
A. Install Work using procedures defined in NECA Standard of Installation.
3.03 ACCESSIBILITY

A. Wiring, conduit, and other Products associated with the electrical system shall not obstruct
access to any other electrical equipment, mechanical equipment, access hatches, doorways,
windows, or other portions of the building and its systems. All electrical equipment shall be
installed where it is readily accessible for servicing.

3.04 FIRESTOPPING

A. For all penetrations or openings in or through fire-rated assemblies including, but not limited
to, walls, floors, ceilings, shafts, etc. the Contractor will provide approved UL listed "through
penetration firestop" systems to ensure integrity of rated assembly. Provide shop drawings of
proposed fire stopping details for approval by the Engineer before proceeding with this
portion of the Work.

3.05 INSPECTIONS AND TESTS
A. Only persons trained and familiar with this work shall be used for testing and adjusting.
All faulty wiring shall be corrected, retested, and found to operate properly.
C. Tests shall include, but not be limited to, the following.

1. Measure the load on each phase of the main service and each phase of every new
feeder under full load conditions.

2. Make insulation resistance tests on all new power and lighting circuitry.

3. Test all wiring for continuity and grounds before connecting any equipment or devices.
Concealed wiring shall be tested before being closed in.

4. Contractor shall test the entire new work when the Work is completed to insure all
portions are free from short circuits and grounds. Contractor shall make necessary
corrections and adjustments then retest until performance requirements are met.

D. Documentation:

1. All tests specified shall be completely documented indicating time of day, date,
temperature and all pertinent test information.

2. All required documentation of readings indicated above shall be submitted to the
Engineer prior to, and as one of the prerequisites for, final acceptance of the project.

E. All equipment to conduct the tests shall be furnished at the Contractor's expense.

F. Make corrections and adjustments and repeat tests until performance requirements have
been met. Submit written reports to Owner.

G. Submit certificate of final inspection and approval from authority having jurisdiction to
Engineer.

H. Engineer's Right to Retesting:

1. Should the Contractor refuse or neglect to make any tests necessary to demonstrate the
integrity of the completed system, the Engineer may retain the services of an outside
consultant to make such tests and perform necessary corrections and adjustments.
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2. The costs for such tests and adjustments shall be deducted from amounts owing to the
Contractor and shall not be borne by the Owner or Engineer.

3.06 CLEANING THE INSTALLATION

A. After the equipment, wiring, and conduit has been proven operational, carefully clean all
interiors of cabinets and external parts of each piece of equipment, thoroughly removing all
traces of dirt, oil, grease, and other foreign substances or objects.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 0501 - MINOR ELECTRICAL DEMOLITION

PART 1 GENERAL

1.01

SECTION INCLUDES
A

Electrical demolition.

PART 2 PRODUCTS

2.01

A

MATERIALS AND EQUIPMENT

Materials and equipment for patching and extending work: As specified in individual
sections.

PART 3 EXECUTION

3.01

moo w»

EXAMINATION

Verify field measurements and circuiting arrangements are as shown on Drawings.

Verify that abandoned wiring and equipment serve only abandoned facilities.

Demolition drawings are based on casual field observation and existing record documents.
Report discrepancies to Architect/Engineer before disturbing existing installation.

Beginning of demolition means installer accepts existing conditions.

3.02 PREPARATION

A

Provide temporary wiring and connections to maintain existing systems in service during
construction. When work must be performed on energized equipment or circuits, use
personnel experienced in such operations.

3.03 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK

A

Remove, relocate, and extend existing installations to accommodate new construction.
Remove abandoned wiring to source of supply.

Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling
finishes. Cut conduit flush with walls and floors, and patch surfaces.

Disconnect abandoned outlets and remove devices. Remove abandoned outlets if conduit
servicing them is abandoned and removed. Provide blank cover for abandoned outlets that
are not removed.

Disconnect and remove electrical devices and equipment serving utilization equipment that
has been removed.

Repair adjacent construction and finishes damaged during demolition and extension work.

Maintain access to existing electrical installations that remain active. Modify installation or
provide access panel as appropriate.

Extend existing installations using materials and methods as specified.

City Armory Boiler Replacement
MINOR ELECTRICAL DEMOLITION 26 0501 - 1



3.04 CLEANING AND REPAIR

A. Clean and repair existing materials and equipment that remain or that are to be reused.

B. Panelboards: Clean exposed surfaces and check tightness of electrical connections.
Replace damaged circuit breakers and provide closure plates for vacant positions. Provide
typed circuit directory showing revised circuiting arrangement.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 0519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS & CABLES (600 V &

LESS)

PART 1 GENERAL

1.01

mmo o w >

SECTION INCLUDES

Single conductor building wire.

Wire and cable for 600 volts and less.
Wiring connectors.

Electrical tape.

Oxide inhibiting compound.

Wire pulling lubricant.

1.02 REFERENCE STANDARDS

A

oz zr x <«

ASTM B3 - Standard Specification for Soft or Annealed Copper Wire; 2001 (Reapproved
2007).

ASTM B8 - Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard,
Medium-Hard, or Soft; 2011.

ASTM B33 - Standard Specification for Tin-Coated Soft or Annealed Copper Wire for
Electrical Purposes; 2010.

ASTM B787/B787M - Standard Specification for 19 Wire Combination Unilay-Stranded
Copper Conductors for Subsequent Insulation; 2004 (Reapproved 2009).

ASTM D3005 - Standard Specification for Low-Temperature Resistant Vinyl Chloride Plastic
Pressure-Sensitive Electrical Insulating Tape; 2010.

ASTM D4388 - Standard Specification for Nonmetallic Semi-Conducting and Electrically
Insulating Rubber Tapes; 2008.

NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association; 2010.

NEMA WC 70 - Power Cables Rated 2000 Volts or Less for the Distribution of Electrical
Energy; National Electrical Manufacturers Association; 2009 (ANSI/NEMA WC 70/ICEA
S-95-658).

NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution
Equipment and Systems; International Electrical Testing Association; 2009.

NFPA 70 - National Electrical Code; National Fire Protection Association, 2008.

UL 83 - Thermoplastic-Insulated Wires and Cables; Current Edition, Including All Revisions.
UL 486A-486B - Wire Connectors; Current Edition, Including All Revisions.

UL 486C - Splicing Wire Connectors; Current Edition, Including All Revisions.

UL 486D - Sealed Wire Connector Systems; Current Edition, Including All Revisions.

UL 510 - Polyvinyl Chloride, Polyethylene, and Rubber Insulating Tape; Current Edition,
Including All Revisions.
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1.03 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate sizes of raceways, boxes, and equipment enclosures installed under other
sections with the actual conductors to be installed, including adjustments for conductor
sizes increased for voltage drop.

2. Coordinate with electrical equipment installed under other sections to provide
terminations suitable for use with the conductors to be installed.

3. Notify Engineer of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.04 SUBMITTALS

A. Product Data: Provide manufacturer's standard catalog pages and data sheets for
conductors and cables, including detailed information on materials, construction, ratings,
listings, and available sizes, configurations, and stranding.

B. Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

C. Project Record Documents: Record actual installed circuiting arrangements. Record actual
feeder routing.

1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store conductors and cables in accordance with
manufacturer's instructions.

1.07 FIELD CONDITIONS

A. Do not install or otherwise handle thermoplastic-insulated conductors at temperatures lower
than 14 degrees F, unless otherwise permitted by manufacturer's instructions. When
installation below this temperature is unavoidable, notify Engineer and obtain direction before
proceeding with work.

B. Products: Furnish products listed and classified by Underwriters Laboratories Inc. as suitable
for the purpose specified and indicated.

PART 2 PRODUCTS
2.01 CONDUCTOR AND CABLE APPLICATIONS

A. Do not use conductors and cables for applications other than as permitted by NFPA 70 and
product listing.

B. Provide single conductor building wire installed in suitable raceway unless otherwise
indicated, permitted, or required.

2.02 ALL CONDUCTORS AND CABLES
A. Provide products that comply with requirements of NFPA 70.
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B. Provide products listed and classified by Underwriters Laboratories Inc. as suitable for the
purpose indicated.

C. Provide new conductors and cables manufactured not more than one year prior to
installation.

D. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,
connectors, etc. as required for a complete operating system.

E. Comply with NEMA WC 70.

F. Thermoplastic-Insulated Conductors and Cables: Listed and labeled as complying with UL
83.

G. Conductors for Grounding and Bonding: Also comply with Section 26 0526.
H. Conductor Material:

1. Provide copper conductors only. Aluminum conductors are not acceptable for this
project. Conductor sizes indicated are based on copper.

2. Copper Conductors: Soft drawn annealed, 98 percent conductivity, uncoated copper
conductors complying with ASTM B3, ASTM B8, or ASTM B787/B 787M unless
otherwise indicated.

3. Tinned Copper Conductors: Comply with ASTM B33.
I.  Minimum Conductor Size:
1. Branch Circuits: 12 AWG.

a. Exceptions:
1) 20 A, 120V circuits longer than 75 feet: 10 AWG, for voltage drop.
2) 20 A, 120V circuits longer than 150 feet: 8 AWG, for voltage drop.

J.  Conductor Color Coding:

1. Color code conductors as indicated unless otherwise required by the authority having
jurisdiction. Maintain consistent color coding throughout project.

2. Color Coding Method: Integrally colored insulation.

a. Conductors size 4 AWG and larger may have black insulation color coded using
vinyl color coding electrical tape.

3. Color Code:

a. 208Y/120V, 3 Phase, 4 Wire System:
1) Phase A: Black.
2) Phase B: Red.
3) Phase C: Blue.
4) Neutral/Grounded: White.

b. Equipment Ground, All Systems: Green.

c. For modifications or additions to existing wiring systems, comply with existing color
code when existing code complies with NFPA 70 and is approved by the authority
having jurisdiction.

d. For control circuits, comply with manufacturer's recommended color code.
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2.03 SINGLE CONDUCTOR BUILDING WIRE

A
B.

C.
D.

Description: Single conductor insulated wire.
Conductor Stranding:
1. Feeders and Branch Circuits:
a. Size 10 AWG and Smaller: Solid.
b. Size 8 AWG and Larger: Stranded.
Insulation Voltage Rating: 600 V.
Insulation:

1. Copper Building Wire: Type THHN/THWN or THHN/THWN-2, except as indicated
below.

a. Size 4 AWG and Larger: Type XHHW-2.

2.04 WIRING CONNECTORS

A

Description: Wiring connectors appropriate for the application, suitable for use with the
conductors to be connected, and listed as complying with UL 486A, 486B or UL 486C as
applicable.

Connectors for Grounding and Bonding: Comply with Section 26 0526.
Wiring Connectors for Splices and Taps:

1. Copper Conductors Size 8 AWG and Smaller: Use twist-on insulated spring
connectors.

2. Copper Conductors Size 6 AWG and Larger: Use mechanical connectors or
compression connectors.

Wiring Connectors for Terminations:

1. Provide terminal lugs for connecting conductors to equipment furnished with
terminations designed for terminal lugs.

2. Provide compression adapters for connecting conductors to equipment furnished with
mechanical lugs when only compression connectors are specified.

3.  Where over-sized conductors are larger than the equipment terminations can
accommodate, provide connectors suitable for reducing to appropriate size, but not less
than required for the rating of the overcurrent protective device.

4. Provide motor pigtail connectors for connecting motor leads in order to facilitate
disconnection.

5. Copper Conductors Size 8 AWG and Larger: Use mechanical connectors or
compression connectors where connectors are required.

Twist-on Insulated Spring Connectors: Rated 600 V, 221 degrees F for standard applications
and 302 degrees F for high temperature applications; pre-filled with sealant and listed as
complying with UL 486D for damp and wet locations.

Mechanical Connectors: Provide bolted type or set-screw type.

City Armory Boiler Replacement
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS & CABLES (600 V & LESS) 26 0519-4



G. Compression Connectors: Provide circumferential type or hex type crimp configuration.
2.05 WIRING ACCESSORIES
A. Electrical Tape:

1. Vinyl Color Coding Electrical Tape: Integrally colored to match color code indicated;
listed as complying with UL 510; minimum thickness of 7 mil; resistant to abrasion,
corrosion, and sunlight; suitable for continuous temperature environment up to 221
degrees F.

2. Vinyl Insulating Electrical Tape: Complying with ASTM D3005 and listed as complying
with UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion, and sunlight;
conformable for application down to 0 degrees F and suitable for continuous
temperature environment up to 221 degrees F.

3. Rubber Splicing Electrical Tape: Ethylene Propylene Rubber (EPR) tape, complying
with ASTM D4388; minimum thickness of 30 mil; suitable for continuous temperature
environment up to 194 degrees F and short-term 266 degrees F overload service.

4. Electrical Filler Tape: Rubber-based insulating moldable putty, minimum thickness of
125 mil; suitable for continuous temperature environment up to 176 degrees F.

B. Oxide Inhibiting Compound: Listed; suitable for use with the conductors or cables to be
installed.

C. Wire Pulling Lubricant: Listed; suitable for use with the conductors or cables to be installed
and suitable for use at the installation temperature.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that interior of building has been protected from weather.
Verify that work likely to damage wire and cable has been completed.

C. Verify that raceways, boxes, and equipment enclosures are installed and are properly sized
to accommodate conductors and cables in accordance with NFPA 70.

D. Verify that field measurements are as shown on the drawings.
Verify that conditions are satisfactory for installation prior to starting work.
3.02 PREPARATION

A. Clean raceways thoroughly to remove foreign materials before installing conductors and
cables.

3.03 INSTALLATION
A. Circuiting Requirements:
1. Unless dimensioned, circuit routing indicated is diagrammatic.

2. When circuit destination is indicated and routing is not shown, determine exact routing
required.

3. Arrange circuiting to minimize splices.
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4. Include circuit lengths required to install connected devices within 10 ft of location
shown.

5. Maintain separation of Class 1, Class 2, and Class 3 remote-control, signaling, and
power-limited circuits in accordance with NFPA 70.

6. Circuiting Adjustments: Unless otherwise indicated, when branch circuits are shown as
separate, combining them together in a single raceway is permitted, under the following
conditions:

a. Provide no more than six current-carrying conductors in a single raceway.
Dedicated neutral conductors are considered current-carrying conductors.

b. Increase size of conductors as required to account for ampacity derating.
c. Size raceways, boxes, etc. to accommodate conductors.

7. Common Neutrals: Unless otherwise indicated, sharing of neutral/grounded conductors
among up to three single phase branch circuits of different phases installed in the same
raceway is permitted where not otherwise prohibited, except for the following:

a. Branch circuits fed from ground fault circuit interrupter (GFCI) circuit breakers.
Install products in accordance with manufacturer's instructions.
Install conductors and cable in a neat and workmanlike manner in accordance with NECA 1.
Installation in Raceway:

1. Tape ends of conductors and cables to prevent infiltration of moisture and other
contaminants.

2. Pull all conductors and cables together into raceway at same time.

3. Do not damage conductors and cables or exceed manufacturer's recommended
maximum pulling tension and sidewall pressure.

4. Use suitable wire pulling lubricant where necessary, except when lubricant is not
recommended by the manufacturer.

E. Paralleled Conductors: Install conductors of the same length and terminate in the same
manner.

F. Secure and support conductors and cables in accordance with NFPA 70 using suitable
supports and methods approved by the authority having jurisdiction. Provide independent
support from building structure. Do not provide support from raceways, piping, ductwork, or
other systems.

Install conductors with a minimum of 12 inches of slack at each outlet.

H. Where conductors are installed in enclosures for future termination by others, provide a
minimum of 5 feet of slack.

I.  Neatly train and bundle conductors inside boxes, wireways, panelboards and other
equipment enclosures.

J.  Make wiring connections using specified wiring connectors.

1. Make splices and taps only in accessible boxes. Do not pull splices into raceways or
make splices in conduit bodies or wiring gutters.
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0.

A

D.

Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors.

Do not remove conductor strands to facilitate insertion into connector.

Clean contact surfaces on conductors and connectors to suitable remove corrosion,
oxides, and other contaminates. Do not use wire brush on plated connector surfaces.

Mechanical Connectors: Secure connections according to manufacturer's
recommended torque settings.

Compression Connectors: Secure connections using manufacturer's recommended
tools and dies.

Insulate splices and taps that are made with uninsulated connectors using methods suitable
for the application, with insulation and mechanical strength at least equivalent to unspliced
conductors.

1.

3.

Dry Locations: Use insulating covers specifically designed for the connectors or
electrical tape.

a. For taped connections, first apply adequate amount of rubber splicing electrical
tape or electrical filler tape, followed by outer covering of vinyl insulating electrical
tape.

Damp Locations: Use insulating covers specifically designed for the connectors,
electrical tape, or heat shrink tubing.

Wet Locations: Use heat shrink tubing.

Insulate ends of spare conductors using vinyl insulating electrical tape.

Field-Applied Color Coding: Where vinyl color coding electrical tape is used in lieu of
integrally colored insulation as permitted in Part 2 under "Color Coding", apply half
overlapping turns of tape at each termination and at each location conductors are accessible.

Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified.

Unless specifically indicated to be excluded, provide final connections to all equipment and
devices, including those furnished by others, as required for a complete operating system.

3.04 FIELD QUALITY CONTROL

Perform inspection, testing, and adjusting in accordance with Division 01.

Inspect and test in accordance with NETA STD ATS, except Section 4.

Perform inspections and tests listed in NETA STD ATS, Section 7.3.2. The insulation
resistance test is required for all conductors. The resistance test for parallel conductors listed
as optional is not required.

1.

Disconnect surge protective devices (SPDs) prior to performing any high potential
testing. Replace SPDs damaged by performing high potential testing with SPDs
connected.

Correct deficiencies and replace damaged or defective conductors and cables.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 0526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Grounding and bonding requirements.
B. Conductors for grounding and bonding.
C. Connectors for grounding and bonding.
1.02 REFERENCE STANDARDS

A. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association; 2010.

B. NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution
Equipment and Systems; International Electrical Testing Association; 2009.

C. NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution
Equipment and Systems; International Electrical Testing Association; 2007.

D. NFPA 70 - National Electrical Code; National Fire Protection Association, 2008.
UL 467 - Grounding and Bonding Equipment; Current Edition, Including All Revisions.
1.03 SUBMITTALS

A. Product Data: Provide manufacturer's standard catalog pages and data sheets for grounding
and bonding system components.

1.04 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

PART 2 PRODUCTS
2.01 GROUNDING AND BONDING REQUIREMENTS

A. Existing Work: Where existing grounding and bonding system components are indicated to
be reused, they may be reused only where they are free from corrosion, integrity and
continuity are verified, and where acceptable to the authority having jurisdiction.

Do not use products for applications other than as permitted by NFPA 70 and product listing.

C. Unless specifically indicated to be excluded, provide all required components, conductors,
connectors, conduit, boxes, fittings, supports, accessories, etc. as necessary for a complete
grounding and bonding system.

D. Where conductor size is not indicated, size to comply with NFPA 70 but not less than
applicable minimum size requirements specified.

E. Bonding and Equipment Grounding:

1. Provide bonding for equipment grounding conductors, equipment ground busses,
metallic equipment enclosures, metallic raceways and boxes, device grounding
terminals, and other normally non-current-carrying conductive materials enclosing
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electrical conductors/equipment or likely to become energized as indicated and in
accordance with NFPA 70.

Provide insulated equipment grounding conductor in each feeder and branch circuit
raceway. Do not use raceways as sole equipment grounding conductor.

Where circuit conductor sizes are increased for voltage drop, increase size of
equipment grounding conductor proportionally in accordance with NFPA 70.

Unless otherwise indicated, connect wiring device grounding terminal to branch circuit
equipment grounding conductor and to outlet box with bonding jumper.

Terminate branch circuit equipment grounding conductors on solidly bonded equipment
ground bus only. Do not terminate on neutral (grounded) or isolated/insulated ground
bus.

Provide bonding jumper across expansion or expansion/deflection fittings provided to
accommodate conduit movement.

2.02 GROUNDING AND BONDING COMPONENTS

A

General Requirements:

1.

2.

Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or
testing firm acceptable to authority having jurisdiction as suitable for the purpose
indicated.

Provide products listed and labeled as complying with UL 467 where applicable.

Conductors for Grounding and Bonding, in addition to requirements of Section 26 0519:

1.

Use insulated copper conductors unless otherwise indicated.

Connectors for Grounding and Bonding:

1.

Description: Connectors appropriate for the application and suitable for the conductors
and items to be connected; listed and labeled as complying with UL 467.

Unless otherwise indicated, use mechanical connectors, compression connectors, or
exothermic welded connections for accessible connections.

PART 3 EXECUTION

3.01

EXAMINATION

A. Verify that work likely to damage grounding and bonding system components has been
completed.

B. Verify that field measurements are as shown on the drawings.

C. \Verify that conditions are satisfactory for installation prior to starting work.

3.02

A.
B.

C.

INSTALLATION

Install products in accordance with manufacturer's instructions.

Install grounding and bonding system components in a neat and workmanlike manner in
accordance with NECA 1.

Make grounding and bonding connections using specified connectors.

City Armory Boiler Replacement
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 26 0526 - 2



1. Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors. Do not remove conductor strands to facilitate
insertion into connector.

2. Remove nonconductive paint, enamel, or similar coating at threads, contact points, and
contact surfaces.

3. Mechanical Connectors: Secure connections according to manufacturer's
recommended torque settings.

4. Compression Connectors: Secure connections using manufacturer's recommended
tools and dies.

D. lIdentify grounding and bonding system components in accordance with Section 26 0553.
3.03 FIELD QUALITY CONTROL

A. Provide field inspection in accordance with Division 01 requirements.

B. Perform inspections and tests listed in NETA STD ATS, Section 7.13.
END OF SECTION
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Issued: May 03, 2013

SECTION 26 0529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
PART 1 GENERAL

1.01

SECTION INCLUDES
A

Support and attachment components for equipment, conduit, cable, boxes, and other
electrical work.

1.02 REFERENCE STANDARDS

A.

F.
G.

ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron
and Steel Products; 2012.

ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2009.

ASTM B633 - Standard Specification for Electrodeposited Coatings of Zinc on Iron and Steel,
2011.

MFMA-4 - Metal Framing Standards Publication; Metal Framing Manufacturers Association;
2004.

NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association; 2010.

NFPA 70 - National Electrical Code; National Fire Protection Association, 2008.

UL 5B - Strut-Type Channel Raceways and Fittings; Current Edition, Including All Revisions.

1.03 ADMINISTRATIVE REQUIREMENTS

A

Coordination:

1. Coordinate sizes and arrangement of supports and bases with the actual equipment and
components to be installed.

2. Coordinate the work with other trades to provide additional framing and materials
required for installation.

3. Coordinate compatibility of support and attachment components with mounting surfaces
at the installed locations.

4. Coordinate the arrangement of supports with ductwork, piping, equipment and other
potential conflicts installed under other sections or by others.

5. Notify Engineer of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.04 SUBMITTALS

A.

Product Data: Provide manufacturer's standard catalog pages and data sheets for metal
channel (strut) framing systems and post-installed concrete and masonry anchors.

Manufacturer's Instructions: Indicate application conditions and limitations of use stipulated
by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

1.05 QUALITY ASSURANCE

A.

Comply with NFPA 70.
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1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store products in accordance with manufacturer's instructions.

PART 2 PRODUCTS
2.01 SUPPORT AND ATTACHMENT COMPONENTS

A. General Requirements:

1.

Provide all required hangers, supports, anchors, fasteners, fittings, accessories, and
hardware as necessary for the complete installation of electrical work.

Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or
testing firm acceptable to authority having jurisdiction as suitable for the purpose
indicated, where applicable.

Where support and attachment component types and sizes are not indicated, select in
accordance with manufacturer's application criteria as required for the load to be
supported. Include consideration for vibration, equipment operation, and shock loads
where applicable.

Do not use products for applications other than as permitted by NFPA 70 and product
listing.

Do not use wire, chain, perforated pipe strap, or wood for permanent supports unless
specifically indicated or permitted.

Steel Components: Use corrosion resistant materials suitable for the environment
where installed.

a. Indoor Dry Locations: Use zinc-plated steel or approved equivalent unless
otherwise indicated.

b. Outdoor and Damp or Wet Indoor Locations: Use galvanized steel, stainless steel,
or approved equivalent unless otherwise indicated.

c. Zinc-Plated Steel: Electroplated in accordance with ASTM B633.

d. Galvanized Steel: Hot-dip galvanized after fabrication in accordance with ASTM
A123/A123M or ASTM A153/A153M.

B. Conduit and Cable Supports: Straps, clamps, etc. suitable for the conduit or cable to be
supported.

1.
2.

Conduit Straps: One-hole or two-hole type; steel or malleable iron.

Conduit Clamps: Bolted type unless otherwise indicated.

Outlet Box Supports: Hangers, brackets, etc. suitable for the boxes to be supported.

Metal Channel (Strut) Framing Systems: Factory-fabricated continuous-slot metal channel
(strut) and associated fittings, accessories, and hardware required for field-assembly of
supports.

1.
2.

Comply with MFMA-4.

Channel (Strut) Used as Raceway (only where specifically indicated): Listed and
labeled as complying with UL 5B.
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3. Channel Material:
a. Indoor Dry Locations: Use painted steel, zinc-plated steel, or galvanized steel.
b. Outdoor and Damp or Wet Indoor Locations: Use galvanized steel.
4.  Minimum Channel Thickness: 12 gauge.
5. Minimum Channel Dimensions: 1-5/8 inch width by 13/16 inch height.
E. Hanger Rods: Threaded zinc-plated steel unless otherwise indicated.
F. Anchors and Fasteners:

1. Unless otherwise indicated and where not otherwise restricted, use the anchor and
fastener types indicated for the specified applications.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that mounting surfaces are ready to receive support and attachment components.
B. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.

B. Install support and attachment components in a neat and workmanlike manner in
accordance with NECA 1.

C. Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

D. Do not penetrate or otherwise notch or cut structural members without approval of Engineer.
Equipment Support and Attachment:

1. Use metal fabricated supports or supports assembled from metal channel (strut) to
support equipment as required.

2. Use metal channel (strut) secured to studs to support equipment surface-mounted on
hollow stud walls when wall strength is not sufficient to resist pull-out.

3. Use metal channel (strut) to support surface-mounted equipment in wet or damp
locations to provide space between equipment and mounting surface.

4. Securely fasten floor-mounted equipment. Do not install equipment such that it relies on
its own weight for support.

Conduit Support and Attachment: Also comply with Section 26 0534.
Box Support and Attachment: Also comply with Section 26 0537.

T o m

Secure fasteners according to manufacturer's recommended torque settings.

Remove temporary supports.
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3.03 FIELD QUALITY CONTROL
A. Inspect support and attachment components for damage and defects.

B. Repair cuts and abrasions in galvanized finishes using zinc-rich paint recommended by
manufacturer. Replace components that exhibit signs of corrosion.

C. Correct deficiencies and replace damaged or defective support and attachment components.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 0534 - CONDUIT

PART 1 GENERAL

1.01 SECTION INCLUDES

Galvanized steel rigid metal conduit (RMC).
Intermediate metal conduit (IMC).

Flexible metal conduit (FMC).

Liquidtight flexible metal conduit (LFMC).
Electrical metallic tubing (EMT).

Conduit fittings.

®© "mmo o w >

Accessories.
1.02 REFERENCE STANDARDS

A. ANSI C80.1 - American National Standard for Electrical Rigid Steel Conduit (ERSC); 2005.
ANSI C80.3 - American National Standard for Steel Electrical Metallic Tubing (EMT); 2005.

C. ANSI C80.6 - American National Standard for Electrical Intermediate Metal Conduit (EIMC);
2005.

D. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association; 2010.

E. NECA 101 - Standard for Installing Steel Conduits (Rigid, IMC, EMT); National Electrical
Contractors Association; 2006.

F. NECA 111 - Standard for Installing Nonmetallic Raceways (RNC, ENT, LFNC); National
Electrical Contractors Association; 2003.

G. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic
Tubing, and Cable; National Electrical Manufacturers Association; 2012 (ANSI/NEMA FB 1).

H. NEMA TC 2 - Electrical Polyvinyl Chloride (PVC) Conduit; National Electrical Manufacturers
Association; 2003.

.  NEMA TC 3 - Polyvinyl Chloride (PVC) Fittings for Use with Rigid PVC Conduit and Tubing;
National Electrical Manufacturers Association; 2004.

NFPA 70 - National Electrical Code; National Fire Protection Association, 2008.

UL 1 - Flexible Metal Conduit; Current Edition, Including All Revisions.

UL 6 - Electrical Rigid Metal Conduit-Steel; Current Edition, Including All Revisions.

UL 360 - Liquid-Tight Flexible Steel Conduit; Current Edition, Including All Revisions.
UL 514B - Conduit, Tubing, and Cable Fittings; Current Edition, Including All Revisions.
UL 797 - Electrical Metallic Tubing-Steel; Current Edition, Including All Revisions.

Toz=E R &

UL 1242 - Electrical Intermediate Metal Conduit-Steel; Current Edition, Including All
Revisions.
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1.03 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate minimum sizes of conduits with the actual conductors to be installed,
including adjustments for conductor sizes increased for voltage drop.

2. Coordinate the arrangement of conduits with structural members, ductwork, piping,
equipment and other potential conflicts installed under other sections or by others.

3. Verify exact conduit termination locations required for boxes, enclosures, and
equipment installed under other sections or by others.

4. Notify Engineer of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

B. Sequencing:

1. Do not begin installation of conductors and cables until installation of conduit is
complete between outlet, junction and splicing points.

1.04 SUBMITTALS

A. Product Data: Provide manufacturer's standard catalog pages and data sheets for conduits
and fittings.

B. Project Record Documents: Record actual routing for conduits 2 inch (53 mm) trade size
and larger.

1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

B. Products: Listed and classified by Underwriters Laboratories Inc. as suitable for purpose
specified and shown.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store conduit and fittings in accordance with manufacturer's
instructions.

B. Protect conduit from corrosion and entrance of debris by storing above grade. Provide
appropriate covering.

PART 2 PRODUCTS
2.01 CONDUIT APPLICATIONS

A. Do not use conduit and associated fittings for applications other than as permitted by NFPA
70 and product listing.

B. Unless otherwise indicated and where not otherwise restricted, use the conduit types
indicated for the specified applications. Where more than one listed application applies,
comply with the most restrictive requirements. Where conduit type for a particular application
is not specified, use galvanized steel rigid metal conduit.

C. Embedded Within Concrete:
1. Within Slab on Grade: Not permitted.
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2. Within Slab Above Ground: Not permitted.

Concealed Within Masonry Walls: Use galvanized steel rigid metal conduit, intermediate
metal conduit (IMC), or electrical metallic tubing (EMT).

Concealed Within Hollow Stud Walls: Use galvanized steel rigid metal conduit, intermediate
metal conduit (IMC), or electrical metallic tubing (EMT).

Concealed Above Accessible Ceilings: Use galvanized steel rigid metal conduit, intermediate
metal conduit (IMC), or electrical metallic tubing (EMT).

Interior, Damp or Wet Locations: Use galvanized steel rigid metal conduit or intermediate
metal conduit (IMC).

Exposed, Interior, Not Subject to Physical Damage: Use galvanized steel rigid metal conduit,
intermediate metal conduit (IMC), or electrical metallic tubing (EMT).

Exposed, Interior, Subject to Physical Damage: Use galvanized steel rigid metal conduit or
intermediate metal conduit (IMC).

1. Locations subject to physical damage include, but are not limited to:
a. Where exposed below 8 feet.
Connections to Vibrating Equipment:
1. Dry Locations: Use flexible metal conduit.
2. Damp, Wet, or Corrosive Locations: Use liquidtight flexible metal conduit.
3. Maximum Length: 6 feet unless otherwise indicated.
4. Vibrating equipment includes, but is not limited to:

a. Motors.

2.02 CONDUIT REQUIREMENTS

A.

Existing Work: Where existing conduits are indicated to be reused, they may be reused only
where they comply with specified requirements, are free from corrosion, and integrity is
verified by pulling a mandrel through them.

Fittings for Grounding and Bonding: Also comply with Section 26 0526.

Provide all conduit, fittings, supports, and accessories required for a complete raceway
system.

Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or
testing firm acceptable to authority having jurisdiction as suitable for the purpose indicated.

Minimum Conduit Size, Unless Otherwise Indicated:

1. Branch Circuits: 3/4 inch (21 mm) trade size.

2. Branch Circuit Homeruns: 3/4 inch (21 mm) trade size.
3. Control Circuits: 1/2 inch (16 mm) trade size.

Where conduit size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.
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2.03 GALVANIZED STEEL RIGID METAL CONDUIT (RMC)

A. Description: NFPA 70, Type RMC galvanized steel rigid metal conduit complying with ANSI
C80.1 and listed and labeled as complying with UL 6.

B. Fittings:

1. Non-Hazardous Locations: Use fittings complying with NEMA FB 1 and listed and
labeled as complying with UL 514B.

2. Material: Use steel or malleable iron.

3. Connectors and Couplings: Use threaded type fittings only. Threadless set screw and
compression (gland) type fittings are not permitted.

2.04 INTERMEDIATE METAL CONDUIT (IMC)

A. Description: NFPA 70, Type IMC galvanized steel intermediate metal conduit complying with
ANSI C80.6 and listed and labeled as complying with UL 1242.

B. Fittings:

1. Non-Hazardous Locations: Use fittings complying with NEMA FB 1 and listed and
labeled as complying with UL 514B.

2. Material: Use steel or malleable iron.

3. Connectors and Couplings: Use threaded type fittings only. Threadless set screw and
compression (gland) type fittings are not permitted.

2.05 FLEXIBLE METAL CONDUIT (FMC)

A. Description: NFPA 70, Type FMC standard wall steel flexible metal conduit listed and
labeled as complying with UL 1, and listed for use in classified firestop systems to be used.

B. Fittings:

1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying
with UL 514B.

2. Material: Use steel or malleable iron.
C. Description: Interlocked steel construction.
2.06 LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC)

A. Description: NFPA 70, Type LFMC polyvinyl chloride (PVC) jacketed steel flexible metal
conduit listed and labeled as complying with UL 360.

B. Fittings:

1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying
with UL 514B.

2. Material: Use steel or malleable iron.
C. Description: Interlocked steel construction with PVC jacket.
2.07 ELECTRICAL METALLIC TUBING (EMT)

A. Description: NFPA 70, Type EMT steel electrical metallic tubing complying with ANSI C80.3
and listed and labeled as complying with UL 797.
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B. Fittings:

1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying
with UL 514B.

2. Material: Use steel or malleable iron.
3. Connectors and Couplings: Use compression (gland) or set-screw type.
a. Do not use indenter type connectors and couplings.
2.08 ACCESSORIES

A. Conduit Joint Compound: Corrosion-resistant, electrically conductive; suitable for use with
the conduit to be installed.

B. Pull Strings: Use nylon cord with average breaking strength of not less than 200 pound-force.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that field measurements are as shown on drawings.
B. Verify that mounting surfaces are ready to receive conduits.
C. Verify that conditions are satisfactory for installation prior to starting work.
3.02 INSTALLATION
Install products in accordance with manufacturer's instructions.
Install conduit in a neat and workmanlike manner in accordance with NECA 1.
Install galvanized steel rigid metal conduit (RMC) in accordance with NECA 101.

Install intermediate metal conduit (IMC) in accordance with NECA 101.

mo o w »

Conduit Routing:
1. Unless dimensioned, conduit routing indicated is diagrammatic.

2. When conduit destination is indicated and routing is not shown, determine exact routing
required.

3. Conceal all conduits unless specifically indicated to be exposed.

4. Conduits in the following areas may be exposed, unless otherwise indicated:
a. Electrical rooms.
b. Mechanical equipment rooms.

5. Arrange conduit to maintain adequate headroom, clearances, and access.

6. Arrange conduit to provide no more than the equivalent of three 90 degree bends
between pull points.

7. Route conduits above water and drain piping where possible.
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10.

11.

Arrange conduit to prevent moisture traps. Provide drain fittings at low points and at
sealing fittings where moisture may collect.

Maintain minimum clearance of 6 inches between conduits and piping for other systems.

Maintain minimum clearance of 12 inches between conduits and hot surfaces. This
includes, but is not limited to:

a. Heaters.
b. Hot water piping.
c. Flues.

Group parallel conduits in the same area together on a common rack.

F. Conduit Support:

1.

7.

Secure and support conduits in accordance with NFPA 70 and Section 26 0529 using
suitable supports and methods approved by the authority having jurisdiction.

Provide independent support from building structure. Do not provide support from
piping, ductwork, or other systems.

Use conduit strap to support single surface-mounted conduit.

a. Use clamp back spacer with conduit strap for damp and wet locations to provide
space between conduit and mounting surface.

Use metal channel (strut) with accessory conduit clamps to support multiple parallel
surface-mounted conduits.

Use conduit clamp to support single conduit from beam clamp or threaded rod.

Use trapeze hangers assembled from threaded rods and metal channel (strut) with
accessory conduit clamps to support multiple parallel suspended conduits.

Use of wire for support of conduits is not permitted.

G. Connections and Terminations:

1.

Use approved zinc-rich paint or conduit joint compound on field-cut threads of
galvanized steel conduits prior to making connections.

Where two threaded conduits must be joined and neither can be rotated, use
three-piece couplings or split couplings. Do not use running threads.

Use suitable adapters where required to transition from one type of conduit to another.

Provide drip loops for liquidtight flexible conduit connections to prevent drainage of liquid
into connectors.

Terminate threaded conduits in boxes and enclosures using threaded hubs or double
lock nuts for dry locations and raintight hubs for wet locations.

Provide insulating bushings or insulated throats at all conduit terminations to protect
conductors.

Secure joints and connections to provide maximum mechanical strength and electrical
continuity.
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H. Penetrations:

1. Do not penetrate or otherwise notch or cut structural members, including footings and
grade beams, without approval of Engineer.

2. Make penetrations perpendicular to surfaces unless otherwise indicated.

3. Provide sleeves for penetrations as indicated or as required to facilitate installation. Set
sleeves flush with exposed surfaces unless otherwise indicated or required.

4. Install firestopping to preserve fire resistance rating of partitions and other elements,
using materials and methods specified in Division 07.

I.  Conduit Movement Provisions: Where conduits are subject to movement, provide expansion
and expansion/deflection fittings to prevent damage to enclosed conductors or connected
equipment. This includes, but is not limited to:

1. Where conduits cross structural joints intended for expansion, contraction, or deflection.
2. Where conduits are subject to earth movement by settlement or frost.

J.  Condensation Prevention: Where conduits cross barriers between areas of potential
substantial temperature differential, provide sealing fitting or approved sealing compound at
an accessible point near the penetration to prevent condensation. This includes, but is not
limited to:

1. Where conduits pass from unconditioned interior spaces into conditioned interior
spaces.

K. Provide pull string in all empty conduits and in conduits where conductors and cables are to
be installed by others. Leave minimum slack of 12 inches at each end.

L. Provide grounding and bonding in accordance with Section 26 0526.
M. Identify conduits in accordance with Section 26 0553.
3.03 FIELD QUALITY CONTROL

A. Repair cuts and abrasions in galvanized finishes using zinc-rich paint recommended by
manufacturer. Replace components that exhibit signs of corrosion.

B. Correct deficiencies and replace damaged or defective conduits.
3.04 CLEANING

A. Clean interior of conduits to remove moisture and foreign matter.
3.05 PROTECTION

A. Immediately after installation of conduit, use suitable manufactured plugs to provide
protection from entry of moisture and foreign material and do not remove until ready for
installation of conductors.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 0537 - BOXES
PART 1 GENERAL
1.01 SECTION INCLUDES

A.

B.
C.

Outlet and device boxes up to 100 cubic inches, including those used as junction and pull
boxes.

Cabinets and enclosures, including junction and pull boxes larger than 100 cubic inches.

Underground handhole enclosures.

1.02 REFERENCE STANDARDS

A.

K.
L.

NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association; 2010.

NECA 130 - Standard for Installing and Maintaining Wiring Devices; National Electrical
Contractors Association; 2010.

NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic
Tubing, and Cable; National Electrical Manufacturers Association; 2012 (ANSI/NEMA FB 1).

NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports; National
Electrical Manufacturers Association; 2008 (Revised 2010) (ANSI/NEMA OS 1).

NEMA OS 2 - Nonmetallic Outlet Boxes, Device Boxes, Covers and Box Supports; National
Electrical Manufacturers Association; 2008 (Revised 2010) (ANSI/NEMA OS 2).

NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum); National Electrical
Manufacturers Association; 2008.

NFPA 70 - National Electrical Code; National Fire Protection Association; 2008.

SCTE 77 - Specification for Underground Enclosure Integrity; Society of Cable
Telecommunications Engineers; 2010 (ANSI/SCTE 77).

UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations; Current
Edition, Including All Revisions.

UL 50E - Enclosures for Electrical Equipment, Environmental Considerations; Current
Edition, Including All Revisions.

UL 508A - Industrial Control Panels; Current Edition, Including All Revisions.
UL 514A - Metallic Outlet Boxes; Current Edition, Including All Revisions.

1.03 ADMINISTRATIVE REQUIREMENTS

A

Coordination:

1. Coordinate the work with other trades to avoid placement of ductwork, piping,
equipment, or other potential obstructions within the dedicated equipment spaces and
working clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Coordinate minimum sizes of boxes with the actual installed arrangement of conductors,
clamps, support fittings, and devices, calculated according to NFPA 70.

City Armory Boiler Replacement

BOXES

26 0537 - 1



4. Coordinate minimum sizes of pull boxes with the actual installed arrangement of
connected conduits, calculated according to NFPA 70.

5. Coordinate the placement of boxes with millwork, furniture, devices, equipment, etc.
installed under other sections or by others.

6. Coordinate the work with other trades to preserve insulation integrity.

7. Coordinate the work with other trades to provide walls suitable for installation of
flush-mounted boxes where indicated.

8. Notify Engineer of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.04 SUBMITTALS

A

C.

Product Data: Provide manufacturer's standard catalog pages and data sheets for cabinets
and enclosures, floor boxes, and underground handhole enclosures.

Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

Project Record Documents: Record actual locations for outlet and device boxes, pull boxes,
cabinets and enclosures, floor boxes, and underground handhole enclosures.

1.05 QUALITY ASSURANCE

A.

Conform to requirements of NFPA 70.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store products in accordance with manufacturer's instructions.
B. Products: Provide products listed and classified by Underwriters Laboratories Inc., as
suitable for the purpose specified and indicated.
PART 2 PRODUCTS
2.01 BOXES
A. General Requirements:

1. Do not use boxes and associated accessories for applications other than as permitted
by NFPA 70 and product listing.

2. Provide all boxes, fittings, supports, and accessories required for a complete raceway
system and to accommodate devices and equipment to be installed.

3. Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL)
as suitable for the purpose indicated.

4. Where box size is not indicated, size to comply with NFPA 70 but not less than
applicable minimum size requirements specified.

5. Provide grounding terminals within boxes where equipment grounding conductors
terminate.
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B. Outlet and Device Boxes Up to 100 cubic inches, Including Those Used as Junction and Pull
Boxes:

1. Use sheet-steel boxes for dry locations unless otherwise indicated or required.

2. Use cast iron boxes or cast aluminum boxes for damp or wet locations unless otherwise
indicated or required; furnish with compatible weatherproof gasketed covers.

3. Use raised covers suitable for the type of wall construction and device configuration
where required.

4. Do not use "through-wall" boxes designed for access from both sides of wall.

5. Sheet-Steel Boxes: Comply with NEMA OS 1, and list and label as complying with UL
514A.

6. Cast Metal Boxes: Comply with NEMA FB 1, and list and label as complying with UL
514A; furnish with threaded hubs.

7. Boxes for Ganged Devices: Use multigang boxes of single-piece construction. Do not
use field-connected gangable boxes.

8. Minimum Box Size, Unless Otherwise Indicated:
a. Wiring Devices: 4 inch square by 2-1/8 inch deep (100 by 54 mm) trade size.
9. Wall Plates: Comply with Section 26 2726.
C. Cabinets and Enclosures, Including Junction and Pull Boxes Larger Than 100 cubic inches:

1. Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E, or UL
508A.

2. NEMA 250 Environment Type, Unless Otherwise Indicated:
3. Junction and Pull Boxes Larger Than 100 cubic inches:
a. Provide screw-cover or hinged-cover enclosures unless otherwise indicated.

4. Finish for Painted Steel Enclosures: Manufacturer's standard grey unless otherwise
indicated.

D. Underground Handhole Enclosures:

1. Description: In-ground, open bottom boxes furnished with flush, non-skid covers with
legend indicating type of service and stainless steel tamper resistant cover bolts.

2. Size: As indicated on drawings.

3. Depth: As required to extend below frost line to prevent frost upheaval, but not less
than 12 inches.

4. Applications:

a. Parking Lots, in Areas Subject Only To Occasional Nondeliberate Vehicular
Traffic: Use polymer concrete enclosures, with minimum SCTE 77, Tier 22 load
rating.

5. Polymer Concrete Underground Handhole Enclosures: Comply with SCTE 77.
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PART 3 EXECUTION
3.01  EXAMINATION

oo w >

Verify that field measurements are as shown on drawings.
Verify that mounting surfaces are ready to receive boxes.
Verify that conditions are satisfactory for installation prior to starting work.

Verify locations of floor boxes and outlets in work areas prior to rough-in.

3.02 INSTALLATION

A

Install products in accordance with manufacturer's instructions.

Perform work in a neat and workmanlike manner in accordance with NECA 1 and, where
applicable, NECA 130, including mounting heights specified in those standards where
mounting heights are not indicated.

Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

Unless otherwise indicated, provide separate boxes for line voltage and low voltage systems.
Flush-mount boxes in finished areas unless specifically indicated to be surface-mounted.

Unless otherwise indicated, boxes may be surface-mounted where exposed conduits are
indicated or permitted.

Box Locations:

1. Locate boxes to be accessible. Provide access panels as requiredwhere approved by
Engineer.

Unless dimensioned, box locations indicated are approximate.
Locate boxes as required for devices installed under other sections or by others.
Locate boxes so that wall plates do not span different building finishes.

Locate boxes so that wall plates do not cross masonry joints.

o o ~ w N

Unless otherwise indicated, where multiple outlet boxes are installed at the same
location at different mounting heights, install along a common vertical center line.

7. Do not install flush-mounted boxes on opposite sides of walls back-to-back. Provide
minimum 6 inches horizontal separation unless otherwise indicated.

8. Acoustic-Rated Wallls: Do not install flush-mounted boxes on opposite sides of walls
back-to-back; provide minimum 24 inches horizontal separation.

9. Fire-Resistance-Rated Walls: Install flush-mounted boxes such that the required
fire-resistance will not be reduced.

10. Locate junction and pull boxes as indicated, as required to facilitate installation of
conductors, and to limit conduit length and/or number of bends between pulling points in
accordance with Section 26 0534.
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11. Locate junction and pull boxes in the following areas, unless otherwise indicatedwhere
approved by Engineer:

a. Concealed above accessible suspended ceilings.
b.  Within joists in areas with no ceiling.
c. Electrical rooms.
d. Mechanical equipment rooms.
Box Supports:

1. Secure and support boxes in accordance with NFPA 70 and Section 26 0529 using
suitable supports and methods approved by the authority having jurisdiction.

2. Provide independent support from building structure except for cast metal boxes (other
than boxes used for fixture support) supported by threaded conduit connections in
accordance with NFPA 70. Do not provide support from piping, ductwork, or other
systems.

3. Installation Above Suspended Ceilings: Do not provide support from ceiling grid or
ceiling support system.

Install boxes plumb and level.
Flush-Mounted Boxes:

1. Install boxes in noncombustible materials such as concrete, tile, gypsum, plaster, etc. so
that front edge of box or associated raised cover is not set back from finished surface
more than 1/4 inch or does not project beyond finished surface.

2. Install boxes in combustible materials such as wood so that front edge of box or
associated raised cover is flush with finished surface.

3. Repair rough openings around boxes in noncombustible materials such as concrete,
tile, gypsum, plaster, etc. so that there are no gaps or open spaces greater than 1/8 inch
at the edge of the box.

Install boxes as required to preserve insulation integrity.

Underground Handhole Enclosures:

1. Install enclosure on gravel base, minimum 6 inches deep.

2. Flush-mount enclosures located in concrete or paved areas.

3.  Mount enclosures located in landscaped areas with top at 1 inch above finished grade.
4

Install additional bracing inside enclosures in accordance with manufacturer's
instructions to minimize box sidewall deflections during backfilling. Backfill with cover
bolted in place.

Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

Close unused box openings.

Install blank wall plates on junction boxes and on outlet boxes with no devices or equipment
installed or designated for future use.
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P. Provide grounding and bonding in accordance with Section 26 0526.
Identify boxes in accordance with Section 26 0553.
R. Electrical boxes are shown on Drawings in approximate locations unless dimensioned.
1. Adjust box locations up to 10 feet if required to accommodate intended purpose.
3.03 CLEANING
A. Clean interior of boxes to remove dirt, debris, plaster and other foreign material.
B. Clean exposed surfaces and restore finish.
3.04 PROTECTION

A. Immediately after installation, protect boxes from entry of moisture and foreign material until
ready for installation of conductors.

END OF SECTION

City Armory Boiler Replacement
BOXES 26 0537 -6



Issued: May 03, 2013

SECTION 26 0553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Electrical identification requirements.
B. lIdentification nameplates and labels.
C. Wire and cable markers.
1.02 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Verify final designations for equipment, systems, and components to be identified prior
to fabrication of identification products.

B. Sequencing:

1. Do not conceal items to be identified, in locations such as above suspended ceilings,
until identification products have been installed.

2. Do not install identification products until final surface finishes and painting are
complete.

1.03 SUBMITTALS

A. Product Data: Provide manufacturer's standard catalog pages and data sheets for each
product.

1.04 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
1.05 FIELD CONDITIONS

A. Do not install adhesive products when ambient temperature is lower than recommended by
manufacturer.

PART 2 PRODUCTS
2.01 IDENTIFICATION REQUIREMENTS
A. Identification for Equipment:

1. Use identification nameplate to identify each piece of electrical distribution and control
equipment and associated sections, compartments, and components.

a. Enclosed switches, circuit breakers, and motor controllers:
1) Identify voltage and phase.
2) ldentify power source and circuit number. Include location when not within
sight of equipment.
3) Identify load(s) served. Include location when not within sight of equipment.

2. Use identification nameplate to identify disconnect location for equipment with remote
disconnecting means.
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3. Use identification label on inside of door at each fused switch to identify required NEMA
fuse class and size.

4. Use identification label or handwritten text using indelible marker on inside of door at
each motor controller to identify nameplate horsepower, full load amperes, code letter,
service factor, voltage, and phase of motor(s) controlled.

5. Arc Flash Hazard Warning Labels: Use warning labels to identify arc flash hazards for
electrical equipment, such as switchboards, panelboards, industrial control panels,
meter socket enclosures, and motor control centers that are likely to require
examination, adjustment, servicing, or maintenance while energized.

a. Minimum Size: 3.5 by 5 inches.

b. Legend: Include orange header that reads "WARNING", followed by the word
message "Arc Flash and Shock Hazard; Appropriate PPE Required; Do not
operate controls or open covers without appropriate personal protection
equipment; Failure to comply may result in injury or death; Refer to NFPA 70E for
minimum PPE requirements" or approved equivalent.

B. Identification for Conductors and Cables:
1. Color Coding for Power Conductors 600 V and Less: Comply with Section 26 0519.

2. Use identification nameplate or identification label to identify color code for ungrounded
and grounded power conductors inside door or enclosure at each piece of feeder or
branch-circuit distribution equipment when premises has feeders or branch circuits
served by more than one nominal voltage system.

3. Use wire and cable markers to identify circuit number or other designation indicated for
power, control, and instrumentation conductors and cables at the following locations:

a. Ateach source and load connection.
b. Within boxes when more than one circuit is present.

c. Within equipment enclosures when conductors and cables enter or leave the
enclosure.

C. Identification for Boxes:

1. Use identification labels or handwritten text using indelible marker to identify circuits
enclosed.

a. For exposed boxes in public areas, use only identification labels.
2.02 IDENTIFICATION NAMEPLATES AND LABELS
A. Identification Nameplates:
1. Materials:
a. Indoor Clean, Dry Locations: Use plastic nameplates.

2. Plastic Nameplates: Two-layer or three-layer laminated acrylic or electrically
non-conductive phenolic with beveled edges; minimum thickness of 1/16 inch; engraved
text.

3. Mounting Holes for Mechanical Fasteners: Two, centered on sides for sizes up to 1 inch
high; Four, located at corners for larger sizes.
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B. Identification Labels:

1. Materials: Use self-adhesive laminated plastic labels; UV, chemical, water, heat, and
abrasion resistant.

2. Text: Use factory pre-printed or machine-printed text. Do not use handwritten text
unless otherwise indicated.

C. Format for Equipment Identification:
1. Minimum Size: 1 inch by 2.5 inches.
2. Legend:

a. Equipment designation or other approved description.

w

Text: All capitalized unless otherwise indicated.
4.  Minimum Text Height:
a. Equipment Designation: 1/2 inch.
5. Color:
a. Normal Power System: White text on black background.
2.03 WIRE AND CABLE MARKERS

A. Markers for Conductors and Cables: Use wrap-around self-adhesive vinyl cloth,
wrap-around self-adhesive vinyl self-laminating, heat-shrink sleeve, plastic sleeve, plastic
clip-on, or vinyl split sleeve type markers suitable for the conductor or cable to be identified.

B. Markers for Conductor and Cable Bundles: Use plastic marker tags secured by nylon cable
ties.

Legend: Power source and circuit number or other designation indicated.

Text: Use factory pre-printed or machine-printed text, all capitalized unless otherwise
indicated.

E. Minimum Text Height: 1/8 inch.

F. Color: Black text on white background unless otherwise indicated.

PART 3 EXECUTION
3.01 PREPARATION

A. Clean surfaces to receive adhesive products according to manufacturer's instructions.
3.02 INSTALLATION

A. Install products in accordance with manufacturer's instructions.

Install identification products to be plainly visible for examination, adjustment, servicing, and
maintenance. Unless otherwise indicated, locate products as follows:

1.  Surface-Mounted Equipment: Enclosure front.

2. Flush-Mounted Equipment: Inside of equipment door.
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3. Free-Standing Equipment: Enclosure front; also enclosure rear for equipment with rear
access.

4. Elevated Equipment: Legible from the floor or working platform.

5. Interior Components: Legible from the point of access.

6. Boxes: Outside face of cover.

7. Conductors and Cables: Legible from the point of access.

Install identification products centered, level, and parallel with lines of item being identified.

Secure nameplates to exterior surfaces of enclosures using stainless steel screws and to
interior surfaces using self-adhesive backing or epoxy cement.

1. Do not use adhesives on exterior surfaces except where substrate can not be
penetrated.

E. Install self-adhesive labels and markers to achieve maximum adhesion, with no bubbles or
wrinkles and edges properly sealed.

F. Mark all handwritten text, where permitted, to be neat and legible.
3.03 FIELD QUALITY CONTROL

A. Replace self-adhesive labels and markers that exhibit bubbles, wrinkles, curling or other
signs of improper adhesion.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 2717 - EQUIPMENT WIRING
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Electrical connections to equipment.
1.02 REFERENCE STANDARDS

A. NEMA WD 1 - General Color Requirements for Wiring Devices; National Electrical
Manufacturers Association; 1999 (R 2005).

B. NEMA WD 6 - Wiring Devices - Dimensional Requirements; National Electrical
Manufacturers Association; 2002 (R2008).

C. NFPA 70 - National Electrical Code; National Fire Protection Association; 2008.
1.03 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Obtain and review shop drawings, product data, manufacturer's wiring diagrams, and
manufacturer's instructions for equipment furnished under other sections.

2. Determine connection locations and requirements.
B. Sequencing:
1. Install rough-in of electrical connections before installation of equipment is required.
2. Make electrical connections before required start-up of equipment.
1.04 SUBMITTALS

A. Product Data: Provide wiring device manufacturer’s catalog information showing
dimensions, configurations, and construction.

1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

B. Products: Listed and classified by Underwriters Laboratories Inc. as suitable for the purpose
specified and indicated.

PART 2 PRODUCTS
2.01 MATERIALS

A. Cords and Caps: NEMA WD 6; match receptacle configuration at outlet provided for
equipment.

1.  Colors: Conform to NEMA WD 1.

2. Cord Construction: NFPA 70, Type SO, multiconductor flexible cord with identified
equipment grounding conductor, suitable for use in damp locations.

3. Size: Suitable for connected load of equipment, length of cord, and rating of branch
circuit overcurrent protection.
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Wiring Devices: As specified in Section 26 2726.
Flexible Conduit: As specified in Section 26 0534.
Wire and Cable: As specified in Section 26 0519.

m o o

Boxes: As specified in Section 26 0537.
2.02 EQUIPMENT CONNECTIONS
A. Motor-driven equipment:

1.  Electrical Connection: Liquidtight flexible metal conduit.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that equipment is ready for electrical connection, wiring, and energization.

3.02 ELECTRICAL CONNECTIONS

A. Make electrical connections in accordance with equipment manufacturer's instructions.

Make conduit connections to equipment using flexible conduit. Use liquidtight flexible conduit

with watertight connectors in damp or wet locations.

C. Connect heat producing equipment using wire and cable with insulation suitable for

temperatures encountered.
D. Provide receptacle outlet to accommodate connection with attachment plug.

Provide cord and cap where field-supplied attachment plug is required.

F. Install suitable strain-relief clamps and fittings for cord connections at outlet boxes and

equipment connection boxes.

G. Install disconnect switches, controllers, control stations, and control devices to complete

equipment wiring requirements.

H. Install terminal block jumpers to complete equipment wiring requirements.

I.  Install interconnecting conduit and wiring between devices and equipment to complete

equipment wiring requirements.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 2813 - FUSES
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Fuses.
1.02 REFERENCE STANDARDS

A. NEMA FU 1 - Low Voltage Cartridge Fuses; National Electrical Manufacturers Association;
2002 (R2007).

NFPA 70 - National Electrical Code; National Fire Protection Association; 2008.

C. UL 248-1 - Low-Voltage Fuses - Part 1: General Requirements; Current Edition, Including All
Revisions.

D. UL 248-12 - Low-Voltage Fuses - Part 12: Class R Fuses; Current Edition, Including All
Revisions.

1.03 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate fuse clips furnished in equipment provided under other sections for
compatibility with indicated fuses.

a. Fusible Switches for Enclosed Motor Controllers: See Section 26 2913.

2. Coordinate fuse requirements according to manufacturer's recommendations and
nameplate data for actual equipment to be installed.

3. Notify Architect/Engineer of any conflicts with or deviations from the contract
documents. Obtain direction before proceeding with work.

1.04 SUBMITTALS

A. Product Data: Provide manufacturer's standard data sheets including voltage and current
ratings, interrupting ratings, time-current curves, and current limitation curves.

B. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. Extra Fuses: Three set(s) of three for each type and size installed.
2. Fuse Pullers: One set(s) compatible with each type and size installed.
1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

B. Manufacturer Qualifications: Company specializing in manufacturing the products specified
in this section with documented experience.

PART 2 PRODUCTS
2.01 APPLICATIONS

A. Feeders:
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1. Fusible Switches up to 600 Amperes: Class RK1, time-delay.
B. General Purpose Branch Circuits: Class RK1, time-delay.
C. Individual Motor Branch Circuits: Class RK1, time-delay.
2.02 FUSES

A. Provide products listed and classified by Underwriters Laboratories Inc. as suitable for the
purpose indicated.

B. Unless specifically indicated to be excluded, provide fuses for all fusible equipment as
required for a complete operating system.

Provide fuses of the same type, rating, and manufacturer within the same switch.
Comply with UL 248-1.

Unless otherwise indicated, provide cartridge type fuses complying with NEMA FU 1, Class
and ratings as indicated.

F. Voltage Rating: Suitable for circuit voltage.
Class R Fuses: Comply with UL 248-12.
H. Provide the following accessories where indicated or where required to complete installation:

1. Fuseholders: Compatible with indicated fuses.

PART 3 EXECUTION
3.01  EXAMINATION

A. Verify that fuse ratings are consistent with circuit voltage and manufacturer's
recommendations and nameplate data for equipment.

B. Verify that conditions are satisfactory for installation prior to starting work.
3.02 INSTALLATION
A. Do not install fuses until circuits are ready to be energized.
B. Install fuses with label oriented such that manufacturer, type, and size are easily read.
C. Identify spare fuse cabinet in accordance with Section 26 0553.

END OF SECTION
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Issued: May 03, 2013

SECTION 26 2913 - ENCLOSED CONTROLLERS

PART 1 GENERAL

1.01

B.

SECTION INCLUDES
A

Manual motor controllers.

Combination magnetic motor controllers and disconnects.

1.02 REFERENCE STANDARDS

A

G.

NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association; 2010.

NEMA ICS 2 - Industrial Control and Systems: Controllers, Contactors, and Overload
Relays, Rated Not More Than 2000 Volts AC or 750 Volts DC; National Electrical
Manufacturers Association; 2000 (R2005).

NEMA ICS 5 - Industrial Control and Systems: Control Circuit and Pilot Devices; National
Electrical Manufacturers Association; 2000 (R2010).

NEMA ICS 6 - Industrial Control and Systems: Enclosures; National Electrical Manufacturers
Association; 1993 (R2006).

NEMA KS 1 - Enclosed and Miscellaneous Distribution Equipment Switches (600 Volts
Maximum); National Electrical Manufacturers Association; 2001 (R2006).

NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution
Equipment and Systems; International Electrical Testing Association; 2009.

NFPA 70 - National Electrical Code; National Fire Protection Association, 2008.

1.03 SUBMITTALS

A.

C.

Product Data: Provide catalog sheets showing voltage, controller size, ratings and size of
switching and overcurrent protective devices, short circuit ratings, dimensions, and enclosure
details.

Manufacturer's Instructions: Indicate application conditions and limitations of use stipulated
by testing agency. Include instructions for storage, handling, protection, examination,
preparation, and installation of product.

Maintenance Data: Replacement parts list for controllers.

1.04 QUALITY ASSURANCE

A

Conform to requirements of NFPA 70.

Manufacturer Qualifications: Company specializing in manufacturing the products specified
in this section with documented experience.

Products: Listed and classified by Underwriters Laboratories Inc. as suitable for the purpose
specified and indicated.
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PART 2 PRODUCTS

2.01

B.

MANUAL CONTROLLERS
A

Fractional Horsepower Manual Controllers: NEMA ICS 2, AC general-purpose, Class A,
manually operated, full-voltage controller for fractional horsepower induction motors, with
thermal overload unit, red pilot light, and toggle operator.

1. Provide manual controllers with Hand-Off-Auto selector switch.

Enclosures: NEMA ICS 6, Type 1.

2.02 AUTOMATIC CONTROLLERS

A.

Magnetic Motor Controllers: NEMA ICS 2, AC general-purpose Class A magnetic controller
for induction motors rated in horsepower.

Coil Operating Voltage: 120 volts, 60 Hertz.
Overload Relays: NEMA ICS 2; bimetal.

Enclosures: NEMA ICS 6, Type 1 unless otherwise indicated.

2.03 ACCESSORIES

A
B
C.
D
E
F

Aucxiliary Contacts: NEMA ICS 2, 2 normally open contacts in addition to seal-in contact.
Cover Mounted Pilot Devices: NEMA ICS 5, standard duty oiltight type.

Pushbuttons: Recessed type.

Indicating Lights: Transformer, LED type.

HAND-OFF-AUTO selector switch.

Relays: NEMA ICS 2, Class 20.

2.04 DISCONNECTS

A.

B.

Combination Controllers: Combine motor controllers with disconnects in common enclosure.
Obtain IEC Class 2 coordinated component protection.

Fusible Switch Assemblies: NEMA KS 1, enclosed knife switch with externally operable
handle. Fuse clips: Designed to accommodate Class R fuses.

PART 3 EXECUTION

3.01

INSTALLATION

Install enclosed controllers where indicated, in accordance with manufacturer's instructions.
Install securely, in a neat and workmanlike manner, as specified in NECA 1.

Provide supports in accordance with Section 26 0529.

Height: 5 ft to operating handle.

Provide fuses for fusible switches; refer to Section 26 2813 for product requirements.
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F. Select and install overload heater elements in motor controllers to match installed motor
characteristics.

G. Identify enclosed controllers in accordance with Section 26 0553.

H. Coordinate control requirements for all controllers with equipment provided and with
mechanical and controls contractors.

3.02 FIELD QUALITY CONTROL
A. Inspect and test in accordance with NETA STD ATS, except Section 4.
B. Perform inspections and tests listed in NETA STD ATS, Section 7.16.1.
END OF SECTION
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