



City of Lynchburg
Procurement Division
900 Church Street
Lynchburg, Virginia 24504
Telephone No.: (434) 455-3970
Fax No.: (434) 845-0711

Addendum for Bid
LU – Liberty University Blvd at Evans Drive
Traffic Signalization

Date: March 14, 2013

RE: Addendum **No. 2**

From: *Florence Randolph, Purchasing Technician*

Bid No.: 13-832

NOTE: This addendum must be signed and returned with the original package.

Instructions to the Bidders: This addendum forms a part of the bidding documents. Acknowledge receipt of this addendum in the space provided on the bid form. Failure to do so may subject the bidder to disqualification.

The following items are in response to questions generated in regards to the above solicitation; please amend the bid/proposal as follows.

- Question No. 1. Specify on the drawing where is the 375' 3" bore on Evans Dr**
See the highlighted Signal Plan Drawing - Revised 3/14/2013
- 2. Bid Form - Spreadsheet – Revised 3/14/2013**
Item No. 11 changed to 3' conduit (HDPE) Directional Boring
Qty: 375 change to 275

BID FORM: Page PM-6

PLEASE NOTE THE ABOVE QUANTITY CHANGE ON ITEM NO. 11
CHANGE THE CURRENT BID FORM OR USE THE REVISED BID FORM.

READ TERMS AND CONDITIONS AND SIGN

In compliance with the above Invitation for Bid, and subject to all the conditions hereof, the undersigned offers and agrees to comply with any or all of the terms and conditions contained herein, or as mutually agreed upon by subsequent negotiations. **This form shall become part of the final file.**

Company Name: _____

Address: _____

Date: _____

Authorized Signature: _____

Title: _____

Print Name: _____

Telephone #: _____ Fax #: _____

E-Mail Address: _____

CONSTRUCTION OF SIGNAL REPAIRS AT UNIVERSITY BLVD - EVANS DRIVE
Bid Form – IFB #: 13-832 – Revised 3/14/2013 – Addendum No.2
Due Date: 3/19/2013 - Time: 3:00 P.M.

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	TOTAL
1	Mobilization	LS	1		
2	Remove existing signal poles (2 wooden and 2 metal)	LS	4		
3	Traffic control	LS	1		
4	Mount - Black w/ Dialight LEDs	EA	9		
5	Signal Pole MP-1 One Arm 50' (semi-gloss black)	EA	1		
6	Signal Pole MP-1 One Arm 64' (semi-gloss black)	EA	1		
7	Emergency Pre-emption Opticom System Type III	LS	2		
8	Emergency Pre-emption Indicator Cable (14 AWG 3/C)	LF	600		
9	Emergency Pre-emption Detector Cable	LF	600		
10	14 AWG/5C Conductor Cable	LF	2800		
11	3" conduit (HDPE) Directional Boring Qty: was 375 Now revised to 275 - 3/14/2013 You can use this form or the current bid form, just change the quantity.	LF	275		
12	Install Mast-arm Mount Street Name Sign provided by City	EA	2		
13	Junction Box - 3C	EA	2		
14	Remove existing JB (Evans Side)	EA	1		
15	Sign Panel - Install (R3-5L) provided by City	EA	2		
16	Test Bore	EA	2		
17	Luminaires (Leave Pull String for AEP)	EA	2		
18	Pole Foundation PF-8	EA	2		
19	Furnish and install UPS (CLARY, SP125OLE w/ 12 volt 41/51 Amp hr battery & pony cabinet	EA	1		
Company Name:				Grand Total:	

