

Lynchburg City Schools - Bid Tabulations

Bid Opening Date: February 27, 2014 at 4:00 P.M.

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project D

1200 Polk Street 24504 - Dunbar Middle Schools-West Building Parking Addition

| Item No. | Description | Qty | Unit | Unit Price | Total |
|-------------------------------|---|----------------------------|------|--------------------|------------|
| #1 | Excavation For 6" 21-A For Lot Addition | 430 | s.y. | \$8.75 | \$3,762.50 |
| #2 | 6" 21-A Stone Installation | 430 | s.y. | \$9.80 | \$4,214.00 |
| #3 | 2" SM-9.5A Surface Mix Asphalt | 430 | s.y. | \$9.85 | \$4,235.50 |
| ADAMS CONSTRUCTION CO. | | 1200 Polk St. 24504 | | \$12,212.00 | |

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014)

City Bus Shop - Off John Capron Road - Project #2

| Item No. | Description | Qty | Unit | Unit Price | Total |
|-------------------------------|--|----------------------|------|--------------------|-------------|
| #1 | 3" Milling and patching with 3" IM-19.0A | 1140 | s.y. | \$17.40 | \$19,836.00 |
| ADAMS CONSTRUCTION CO. | | City Bus Shop | | \$19,836.00 | |

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project #3

Fort Hill Community School - Off of Liggattes Road - (A) Addition of New Parking Lot

| Item No. | Description | Qty | Unit | Unit Price | Total |
|-------------------------------|--|-------------------------------|------|-------------------|------------|
| #1 | Excavation of existing sod and hauling offsite | 275 | s.y. | \$9.40 | \$2,585.00 |
| #2 | 6" 21-A Installation | 275 | s.y. | \$11.20 | \$3,080.00 |
| #3 | 2" SM-9.5A Installation | 275 | s.y. | \$11.30 | \$3,107.50 |
| #4 | Line Striping | 100 | l.f. | \$2.00 | \$200.00 |
| ADAMS CONSTRUCTION CO. | | Fort Hill - School - A | | \$8,972.50 | |

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project #4

Fort Hill Community School - Off of Liggattes Road - (B) (Basketball Court Paving/Demo)

| Item No. | Description | Qty | Unit | Unit Price | Total |
|-------------------------------|---|-------------------------------|------|--------------------|------------|
| #1 | Asphalt/Stone demolition (6") and hauling of material offsite | 685 | s.y. | \$5.45 | \$3,733.25 |
| #2 | Topsoil Installation | 225 | T | \$37.45 | \$8,426.25 |
| #3 | Seeding and Mulching | 685 | s.y. | \$2.20 | \$1,507.00 |
| #4 | SM-9.5A Scratching | 1020 | s.y. | \$2.45 | \$2,499.00 |
| #5 | 1 1/2" SM-9.5A Overlay | 1020 | s.y. | \$7.30 | \$7,446.00 |
| ADAMS CONSTRUCTION CO. | | Fort Hill - School - B | | \$23,611.50 | |

| City Project No. IFB # 14-892 | | (SCHOOLS) Paving Contract (Spring 2014) | | Project #5 | |
|--|--|---|---------------------------|--------------------|--------------------|
| William M. Bass Elementary School | | | | | |
| Item No. | Description | Qty | Unit | Unit Price | Total |
| #1 | 2" SM-9.5A Overlay | 425 | s.y. | \$9.95 | \$4,228.75 |
| #2 | 2" Milling | 240 | s.y. | \$14.30 | \$3,432.00 |
| #3 | 2: IM-19.0A | 240 | s.y. | \$10.60 | \$2,544.00 |
| #4 | 6" Excavation and hauling of sod offsite | 40 | s.y. | \$34.40 | \$1,376.00 |
| #5 | 4" Concrete sidewalk removal and hauling of material offsite | 35 | s.y. | \$34.40 | \$1,204.00 |
| #6 | 6" 21-A Stone Installation | 75 | s.y. | \$13.05 | \$978.75 |
| #7 | HDCP Ramps with mats (2 at 4 S.Y. each) | 8 | s.y. | \$250.00 | \$2,000.00 |
| #8 | 4" Concrete Sidewalk Replacement | 10 | s.y. | \$100.00 | \$1,000.00 |
| ADAMS CONSTRUCTION CO. | | | William Bass Elem. | | \$16,763.50 |
| | | | | GRAND TOTAL | \$81,395.50 |
| ADAMS CONSTRUCTION CO. LOWEST BIDDER? YES ***IF NO. JUSTIFICATION IS: APPROVED BY: Florence Randolph Date: 3/13/2014 | | | | | |

Lynchburg City Schools - Bid Tabulations

Bid Opening Date: February 27, 2014 at 4:00 P.M.

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project D

1200 Polk Street 24504 - Dunbar Middle Schools-West Building Parking Addition

| Item No. | Description | Qty | Unit | Unit Price | Total |
|------------------------------|---|----------------------------|------|--------------------|------------|
| #1 | Excavation For 6" 21-A For Lot Addition | 430 | s.y. | \$7.60 | \$3,268.00 |
| #2 | 6" 21-A Stone Installation | 430 | s.y. | \$12.80 | \$5,504.00 |
| #3 | 2" SM-9.5A Surface Mix Asphalt | 430 | s.y. | \$12.00 | \$5,160.00 |
| TEMPLETON PAVING, LLC | | 1200 Polk St. 24504 | | \$13,932.00 | |

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014)

City Bus Shop - Off John Capron Road - Project #2

| Item No. | Description | Qty | Unit | Unit Price | Total |
|------------------------------|--|----------------------|------|--------------------|-------------|
| #1 | 3" Milling and patching with 3" IM-19.0A | 1140 | s.y. | \$18.40 | \$20,976.00 |
| TEMPLETON PAVING, LLC | | City Bus Shop | | \$20,976.00 | |

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project #3

Fort Hill Community School - Off of Liggattes Road - (A) Addition of New Parking Lot

| Item No. | Description | Qty | Unit | Unit Price | Total |
|------------------------------|--|-------------------------------|------|--------------------|------------|
| #1 | Excavation of existing sod and hauling offsite | 275 | s.y. | \$10.00 | \$2,750.00 |
| #2 | 6" 21-A Installation | 275 | s.y. | \$12.80 | \$3,520.00 |
| #3 | 2" SM-9.5A Installation | 275 | s.y. | \$14.00 | \$3,850.00 |
| #4 | Line Striping | 100 | l.f. | \$1.50 | \$150.00 |
| TEMPLETON PAVING, LLC | | Fort Hill - School - A | | \$10,270.00 | |

City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project #4

Fort Hill Community School - Off of Liggattes Road - (B) (Basketball Court Paving/Demo)

| Item No. | Description | Qty | Unit | Unit Price | Total |
|------------------------------|---|-------------------------------|------|--------------------|------------|
| #1 | Asphalt/Stone demolition (6") and hauling of material offsite | 685 | s.y. | \$5.60 | \$3,836.00 |
| #2 | Topsoil Installation | 225 | T | \$30.00 | \$6,750.00 |
| #3 | Seeding and Mulching | 685 | s.y. | \$1.40 | \$959.00 |
| #4 | SM-9.5A Scratching | 1020 | s.y. | \$2.95 | \$3,009.00 |
| #5 | 1 1/2" SM-9.5A Overlay | 1020 | s.y. | \$9.50 | \$9,690.00 |
| TEMPLETON PAVING, LLC | | Fort Hill - School - B | | \$24,244.00 | |

| City Project No. IFB # 14-892 (SCHOOLS) Paving Contract (Spring 2014) Project #5 | | | | | |
|--|--|-----|---------------------------|--------------------|--------------------|
| William M. Bass Elementary School | | | | | |
| Item No. | Description | Qty | Unit | Unit Price | Total |
| #1 | 2" SM-9.5A Overlay | 425 | s.y. | \$12.20 | \$5,185.00 |
| #2 | 2" Milling | 240 | s.y. | \$4.25 | \$1,020.00 |
| #3 | 2: IM-19.0A | 240 | s.y. | \$12.00 | \$2,880.00 |
| #4 | 6" Excavation and hauling of sod offsite | 40 | s.y. | \$30.00 | \$1,200.00 |
| #5 | 4" Concrete sidewalk removal and hauling of material offsite | 35 | s.y. | \$29.00 | \$1,015.00 |
| #6 | 6" 21-A Stone Installation | 75 | s.y. | \$22.00 | \$1,650.00 |
| #7 | HDCP Ramps with mats (2 at 4 S.Y. each) | 8 | s.y. | \$300.00 | \$2,400.00 |
| #8 | 4" Concrete Sidewalk Replacement | 10 | s.y. | \$150.00 | \$1,500.00 |
| TEMPLETON PAVING, LLC | | | William Bass Elem. | | \$16,850.00 |
| | | | | GRAND TOTAL | \$86,272.00 |
| ADAMS CONSTRUCTION CO. LOWEST BIDDER? YES ***IF NO. JUSTIFICATION IS: APPROVED BY: Florence Randolph Date: 3/13/2014 | | | | | |