City of Lynchburg
Bid Tabulation Form

CITY BID NO.2015-978		**PROJECT NAME: Interior Renovations and Generator Upgrades at Miller Park Fire Station**						
BID OPENING DATE: 05/28/2015		**UNSEALED BID:**						
BUYER: Lisa Moss		**SEALED BID: X**						
TABULATOR: Lisa Moss								
VENDOR/CONTRACTOR		Robertson Construction,	CS Custom Structures, Inc	Jamerson-Lewis Construction, Inc.	Piney Ridge Contracting & Consulting, Inc.	Glass & Assoc. Inc.	George E. Jones & Sons, Inc.	Dynamic Construction Services, Inc.
TERMS/DELIVERY		Yes	Yes	Yes	Yes	Yes	Yes	Yes
BID BOND		Yes	Yes	Yes	Yes	Yes	Yes	Yes
ADDENDA ACKNOWLEDGEMENT		Yes	Yes	Yes	Yes	Yes	Yes	No
	DESCRIPTION	**BID AMT**	**BID AMT**	**BID AMT**	**BID AMT**	**BID AMT**	**BID AMT**	**BID AMT**
	Part I: Interior Renovations	**$729,000.00**	**$766,366.00**	**$769,224.00**	**$774,950.00**	**$824,000.00**	**$1,154,224.00**	**$1,194,436.00**
	Part II: Generator Upgrades	**$68,087.00**	**$65,000.00**	**$65,751.00**	**$76,550.00**	**$64,000.00**	**$87,186.00**	**$94,215.00**
	Deduct	**$0.00**	**-$13,000.00**	**$0.00**	**$0.00**	**$0.00**	**$0.00**	**$0.00**
TOTAL (Base Bid)		**$797,087.00**	**$818,366.00**	**$834,975.00**	**$851,500.00**	**$888,000.00**	**$1,241,410.00**	**$1,288,651.00**
	REVISED BID	**$782,587.00**						
	Alternate No. 1:	**$13,312.00**	**$12,656.00**	**$12,757.00**	**$16,170.00**	**$15,000.00**	**$17,250.00**	**$28,750.00**
	Alternate No. 2:	**$2,475.00**	**$400.00**	**$5,960.00**	**$2,756.00**	**$10,000.00**	**$1,742.00**	**$9,092.00**
	Alternate No. 3:	**$10,322.00**	**$4,100.00**	**$11,907.00**	**$15,295.00**	**$30,000.00**	**$11,688.00**	**$19,555.00**
TOTAL OF BIDS WITH ALTERNATES:		**$1,605,783.00**	**$835,522.00**	**$865,599.00**	**$885,721.00**	**$943,000.00**	**$1,272,090.00**	**$1,346,048.00**
	COMMENTS							
	AWARD TO:							
	LOWEST BIDDER? Yes	IF NO, JUSTIFICATION IS:						
	PREPARED BY: Lisa Moss	Date:5/28/2015						
	APPROVED BY: Date:							